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Ref. No:  IIIT SKLM/RGUKT-AP/E-Proc/E&WS works/RT11/2017-18   dated:03.05.2018 

 

 

NOTICE INVITING TENDER  

Through 

E-Procurement 

For 

Providing Water supply and sanitary arrangements 

for Hostel,Tutorial and Dining Hall Blocks, IIIT 

Srikakulam, S.M.Puram, Srikakulam (Dist). 

 

Proprietary & Confidential 

 

 

 

 

 

 

 

RAJIV GANDHI UNIVERSITY OF KNOWLEDGE TECHNOLOGIES-AP 

IIIT SRIKAKULAM 

Temporarily located at IIIT-Nuzvid 

NUZVID (M), Krishna Dist. 

Andhra Pradesh-521202. 
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   RAJIV GANDHI UNIVERSITY OF KNOWLEDGE TECHNOLOGIES 
 IIIT- Srikakulam, S. M. Puram (V), Etcherla (M), Srikakulam (Dist.), 

    A.P – 532402 

Date: 03.05.2018 
Tender Notice(2nd Call) 

Online tenders are hereby invited from the Contractors/Contracting agencies for the following  
IIIT SKLM/RGUKT-AP/E-Proc/E&WS Works/RT10/2018: Providing Electrification for 
Hostel, Tutorial and Dining Hall Blocks,, IIIT Srikakulam         
IIIT SKLM/RGUKT-AP/E-Proc/E&WS Works/RT11 /2018 : Providing Water supply and 
Sanitary arrangements for Hostel, Tutorial and Dining Hall Blocks, IIIT Srikakulam   
IIIT SKLM/RGUKT-AP/E-Proc/Generator/RT12 /2018 : Supply, Installation, 
Commissioning and testing of 3 Nos of fully automatic 125KVA Silent DG Set (Diesel 
Generator) with water proof acoustic enclosure at IIIT Srikakulam          
IIIT SKLM/RGUKT-AP/E-Proc/Works/RT13 /2018  :  Improvements to Mithra campus (IIIT 
SKLM Boys campus) at Chinaravpalli (Vill),Srikakulam 

Interested bidders can download and submit the bids online from 03.05.2018, 
to 10.05.2018 up to 05:00PM through https://tender.apeprocurement.gov.in  (AP Portal). 
For further details please visit our website: 
www.rgukt.in or https://tender.apeprocurement.gov.in  (Andhra Pradesh Portal) 

Date. 03.05.2018                                                                                           Sd/- 
Administrative Officer (i/c) 
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Ref No. IIIT SKLM/RGUKT-AP/E-Proc/E&WS works/RT11/2017-18 Dt. 03.05.2018 
 
NAME OF WORK:Providing Water supply and sanitary arrangements 
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, 
S.M.Puram, Srikakulam (Dist). 
 
OFFICER INVITING TENDERS:Administrative Officer, IIIT-Srikakulam 
 
 
1. Tenders are invited on the e-procurement platform for the above -mentioned 

work from the Contractors / Contracting firms. The details of Tender terms 
and conditions can be downloaded from the electronic procurement platform 
of Government of Andhra Pradesh i.e. https://tender.apeprocurement.gov.in/ 
 

2. Approximate Estimate Contract value of work : Rs.7356355/- 
 

3. Contractors would be required to register on the e-Procurement Market place 
“www.e-procurement.govt.in” and submit their bids online.  The department 
will not accept any bid submitted in the paper form. 

 
4. Non refundable Processing fee of Rs.25000/- to be paid by way of crossed 

demand draft drawn in favor of Director, RGUKT, IIIT-Srikakulam 
 

5. a). E.M.D. to be paid for Rs.73,000/-(i.e., 1.0% of ECV) drawn in favour 
ofDirector, RGUKT, IIIT Srikakulamalong with bids and the balance EMD @ 
1.5% of Estimate Contract Value / Tender Contract Value whichever is 
higher is to be paid at the time of concluding agreement. 

 
b)All the participating bidders should pay a Transaction fee of Rs.2100/- 
[(@0.03% of ECV (estimate contract value) with a cap of Rs.10,000/- + 
service tax  @ 15.00%on transaction fee)] to the Managing Director, APTS, 
Hyderabad by using Credit cards (Any MASTER / VISA Card) issued by any 
bank or through net banking accounts with ICICI or HDFC Banks as per 
G.O.Ms.No.13/ IT&C Dept. Dt.07.05.06 with effect from 02.02.2007. 
Scanned E.M.D.and Processing fee may be uploaded with the bids and 
originals must be submitted to the Administrative Officer, IIIT 
SrikakulamAdministrative Officer, IIIT Srikakulam, Prefab Campus,IIIT 
NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM either personally 
or through courier or by post and the receipt of the same within the 
stipulated time shall be the responsibility of the tenderer.  Failure to furnish 
the original DD towards EMD and DD for Processing fee before 11.05.2018 
5PM 

 
6. Period of completion of work:6 Months. 

 
7. The tenderers can view/ download the tender documents from the 'e’ market 

place. 
 

8. Form of contract – Lump sum contract. 
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9. Class of Contractors  eligible is  as given below: Prospect bidder should be 
registered in relevant class of contractors  

 
 

 
Time schedule of various tender related events 

 
Bid calling date  03.05.2018 

Bid Documents Downloading Start date 03.05.2018 at 10:00 AM. 

Pre Bid Meeting Date 07.05.2018 at 11:00AM 

Bid Document Downloading End Date 10.05.2018 till 05:00 PM 

Last date for uploading of online 
documents 10.05.2018 at 05:30 PM. 

Last date for Hard Copies submission of 
EMD, Document Fee, Pre-qualification 
documents and other necessary 
documents. (scanned copies) 

11.05.2018 at 05:00 PM  

Pre-qualification & Technical Bid opening 
date/time 

11.05.2018 at 05:30 PM. 

Price Bid opening date/time 11 .05.2018 at 06:30 PM 

Contact person 
Administrative Officer, IIIT 
Srikakulam 

Reference No 
Ref. No: IIIT SKLM/RGUKT-AP/E- 
Proc/E&WS Works/RT11 /2018 

 
. 
CLARIFICATIONS: 

i. Queries if any can be clarified in the Pre-Bid meeting which is scheduled on 
07/05/2018at 11am seminar hall, Prefab campus, IIIT-NUZVID. The bidders 
are requested to submit the queries in following format on official letter head 
of the company, on the date of pre-bid meeting. 

S. 
No. 

Page No. 
(Tender 

Ref.) 

Clause 
(Tender 

Ref.) 

Description 
(Tender 

Ref.) 
Query 

     
 

ii. The addendum/corrigendum if any shall be published on RGUKT-AP 
website i.e. www.rgukt.in as well as on e-procurement platform 
https://tender.apeprocurement.gov.in.  
 

iii. The Bidders are requested to submit the bids after issue of clarifications 
duly considering the changes made if any. Bidders are totally responsible 
for incorporating/complying the changes/ amendments made by IIIT 
Srikakulam, RGUKT-AP. 

 
Note: The dates stipulated above are firm and under no circumstances they will 

be relaxed unless otherwise extended by an official notification or happen 
to be Public Holidays. 

 
10. Procedure for submission of Tenders : 

 



TENDERER Page # 5 ADMINISTRATIVE OFFICER 

a. Tenderers need to contact Administrative Officer, IIIT Srikakulamfor 
information on e-Procurement. 
 

b. Tenderers need to register on the electronic procurement market place 
of Government of Andhra Pradesh i.e., “www.eprocurement.gov.in”.  
On registration on the e-Procurement market place they will be 
provided with a user id and password by the system through which 
they can submit their tenders online. 

 
c. While registering on the e-procurement market Place, tenderers need 

to scan and upload the required documents as per the Tender 
requirements onto their profile. 

 
d. Such uploaded documents pertaining to Technical Bid need to be 

attached to the tender while submitting the tenders online.  The 
original DD towards EMD and processing fee should be submitted to 
the Administrative Officer, IIIT Srikakulam, Prefab Campus,IIIT 
NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM. 

 
11. Qualification Requirements: To qualify for consideration of award of 

 the contract each tenderer should fulfill the following criteria; 
 

a. The details and certificates are to be furnished as per the Proforma 
available in the tender schedules. 
 

b. The contractor shall furnish a copy of valid GST registration with 
Commercial Tax department and latest Commercial Taxes Clearance 
Certificate. 

 
c. The contractor should furnish copy of permanent account number 

(PAN)and copy of latest Income Tax returns submitted along with 
proof of receipt etc.. 

 
d. The Contractor should submit details of existing Commitments of 

works as per the Proforma available in the tender schedules. 
 
e. Availability of the key technical personal with adequate experience as 

per clause 6 of conditions of contract as per statement - I. 
 
f. Non refundable Processing fee of Rs.2000/- to be paid by way of 

crossed demand draft drawn in favour of Director, RGU IIIT 
Srikakulam. 

 
g. Transaction fee of Rs.2100/- [(@0.03% of ECV (estimate contract 

value) with a cap of Rs.10,000/- + service tax @ 15.00%on transaction 
fee)] shall be payable to the Managing Director, APTS, Hyderabad in 
the manner mentioned at 5(b) above. 

 
h. EMD for Rs.73,000/- in favorof Director, RGUKT, IIIT Srikakulamto 

be valid for 6Months from the date of NIT. 
 
i. Information on Litigation history as per Statement – II, The tenderer 

should submit the particulars preferably in the format specified in the 
tender schedule along with necessary certificates. 
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j. The tenderer is subjected to be black listed and the EMD forfeited, if 
he is found to have misled or furnished false information in the forms 
/ statements / certificates submitted in proof of qualification 
requirements or record of performance such as abandoning of work 
not properly completed in earlier contracts, inordinate delays in 
completion of the works, litigation history and / or financial failures 
and /or participated in the previous tendering for the same work and 
had quoted unreasonable high bid prices 

 
k. Even while execution of the work, if found that the contractor had 

produced false/fake certificates of experience he will be black listed 
and the contract will be terminated under clause 60 (a) of PS to APSS. 

 
l. The Tenderer should submit signed undertaking of tender online.  

 
 

12. Procedure for Tender Submission 
 

a. The Tenderers who are desirous of participating in e-procurement 
shall submit their Technical bids, price bids etc., in the Standard 
formats prescribed in the Tender documents, displayed at e-market 
place.  The tenderers should upload the scanned copies of documents 
in support of their Technical bids.  The bidders shall sign on all the 
statements, documents, certificates, uploaded by them, owning 
responsibility for their correctness / authenticity. 
 

b. After uploading the Technical bid / Price bid, the original Demand 
Drafts in respect of Processing fee and EMD (except the Price bid / 
offer) are to be submitted by the tenderer to the Administrative 
Officer, IIIT Srikakulam,Prefab Campus,IIIT NUZVID , Nuzvid, Pin 
code:521202 before 11.05.2018 5PM.  The Corporation shall not hold 
any risk on account of postal delay or non receipt. 

 
c. The Corporation will not hold any risk and responsibility for the loss 

in transit during uploading of the scanned document, for the 
invisibility of the scanned document online, and any other problem(s) 
encountered by the Tenderers while submitting his bids online.  

 
d. The tenderers shall authenticate the bid with his digital certificate for 

submitting the bid electronically on e-Procurement platform and the 
bids not authenticated by digital certificate of the bidder will not be 
accepted on the e-Procurement platform. 
 

13. General Terms & Conditions 
 

Officer inviting tenders:Administrative Officer, IIIT-Srikakulam 
. 

a. Tenders are invited on the e-procurement platform for the above 
mentioned work from the contractors / contract in firms eligible as class -
III and above registered with state govt., 
 



TENDERER Page # 7 ADMINISTRATIVE OFFICER 

b. Approximate estimated contract value of work: Rs.7356355/- 
 

c. a) Processing fee: A Demand Draft (non-refundable) for Rs.25,000/- in 
favor of Director, RGU IIIT, Srikakulam.  The Processing fee once received 
will not be refunded under any circumstances nor adjusted for other works 
or subsequent calls or on any other account. 
 
 
b) All the participating tenderers should pay a Transaction fee of 
Rs.2100[(@0.03% of ECV (estimate contract value) with a cap of 
Rs.10,000/- + service tax @ 15.00%on transaction fee)] shall be payable to 
the Managing Director, APTS, Hyderabad in the manner mentioned at 
5(b) above. 
 

d. a) E.M.D. for Rs.73000/-(i.e.1 % of ECV) drawn in favour of Director, RGU IIIT, 
SrikakulamScanned Processing fee and E.M.D. may be uploaded with the 
tenders and originals must be submitted to the Administrative Officer, IIIT 
Srikakulam, Prefab Campus,IIITNUZVID , Nuzvid, Pin code:521202before 
11.05.2018 5PM through Registered post / Courier.  Failure to furnish the 
original DDs towards EMD and Processing fee before price bid opening 
date will entail rejection of bid and blacklisting. 
 

e. Period of completion of work: 6 Months 
 

f. Tender Schedules: Tender schedules can be downloaded from the Web 
site https://tender.apeprocurement.gov.in 
 

g. Form of Contract: Lump sum contract. 
 

h. Class of contractor eligible :  Class-III and above as per Go.Ms No.178 
Date: 27/9/1997 1999 List of Documents to be uploaded are given in 
Documents details with self attestation )  

 
14. The technical bid evaluation of the tenderers will be done on the certificates 

/documents uploaded through online only towards qualification criteria 
furnished by them. 
 

15. After uploading the Technical bid / Price bid, the original Demand Drafts 
inrespect of Processing fee and EMD (except the Price bid / offer) are to be 
submitted by the bidder to the Administrative Officer, IIIT Srikakulam, Prefab 
Campus,IIIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM The 
tenderer is subject to be disqualified, if he is found to have misled or furnished 
false information in the forms / statements/ certificates submitted in proofof 
qualification requirements or record of performance such as abandoning 
completion of the works, litigation history and or financial failures and or 
participated in the previous tendering for the same work and has quoted 
unreasonable high bid price. 
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16. Even while execution of the work, if found that the contractor had produced 
false / fake certificates of experience, he will be black listed and the contract 
will be terminated as per clause 60(a) of PS to APDSS and his EMD will be 
forfeited. 

 
17. Any other condition regarding receipt of tenders in conventional method 

appearing in the tender documents may be treated as not applicable. 
 

18. The contractors are requested to upload the information’s in Zip format 
preferably. 

 
19. Transaction fees: A transaction fee at 0.10% of the estimate contract value of 

the work towards service charges has to be paid by successful bidder at the 
time of concluding agreement in the form of Demand draft as follows in 
favour of : 

 
1) Managing Director, APTS, Rs.2800/- (@ 0.04% of estimate 

contract value with a cap of Rs.10, 000/-) 
 

2) Director RGUKT, IIIT SrikakulamRs.4300/-,@ 0.06% of estimate contract 
value) 
 
 

IMPORTANT NOTE: 
 
After uploading the Technical bid / Price bid, the original Demand Drafts in respect of 
Processing fee and EMD  are to besubmitted by the bidder to Administrative Officer, IIIT 
Srikakulam, Prefab Campus,IIIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM 
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INSTRUCTIONS TO TENDERERS 

 
A – GENERAL 

 
 
NAME OF WORK:Providing Water supply and sanitary arrangements for 
Hostel, Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram, 
Srikakulam (Dist). 
 
Scope of work     : CIVIL WORKS 
 

a) ECV put to tender.    : Rs.7356355/- 
 
b) Period of completion.   : 6Months 

c) SSR adopted    :  Common SSR of 2017-18 

d) Seigniorage Charges :As per Government Orders issued from time 
to time.     (As per tender condition No.98)                                                                                 

 
e) Goods and Services Tax (GST). 12% (As per tender condition No.99)                                                                                    

 
The Administrative Officer, RGUKT, IIIT Srikakulaminvites tenders for the above 
works vide Tender Notice No.IIIT/SKLM/Elect/2017-18 
 
1.1 After uploading the Technical bid / Price bid, the original Demand Drafts 

in respect of Processing fee, and EMD (except the Price bid / offer) are to 
be submitted by the tenderer to the Administrative Officer, IIIT Srikakulam, 
Prefab Campus,IIIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 
5PM. The Corporation shall not hold any risk on account of postal delay.   
Similarly, if any of the certificates, documents, etc., furnished by the 
tenderer are found to be false / fabricated / bogus, the tenderer will be 
disqualified, blacklisted, action will be initiated as deemed fit  and the 
EMD will be forfeited. 
 
The Corporation will not hold any risk and responsibility for the loss in transit 
during uploading of the scanned document, for the invisibility of the 
scanned document online, and any other problem(s) encountered by the 
Tenderers while submitting his bids online 

 
1.2 The successful tenderer is expected to complete the work within the time 

period specified in the Tender Notice. 
 
1.3   The successful (L1) Tenderer shall furnish the hard copies of the all the
 documents/Certificates/statements uploaded by him at the time of 
 concluding agreement. 
 
2. Firms Eligible to Tender: 
 
2.1 The Firms who  
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i) Possess the valid registration in the class and category mentioned in 
the Tender Notice and satisfy all the conditions therein are the 
eligible tenderers. 
 

ii) Are not blacklisted or debarred or suspended by the Government 
for whatever the reason, prohibiting them not to continue in the 
contracting business are the eligible tenderers. 

 

iii) Have complied with the eligibility criteria specified in the Tender 
Notice are the eligible tenderers. 

 
2.2 Firms Ineligible to Tender: 
 

i) A retired officer of the Govt. of AP or Govt. of India executing works 
is disqualified from tendering for a period of two years from the 
date of retirement without the prior permission of the Government. 

 
ii) The Tenderer who has employed any retired officer as mentioned 

above shall be considered as an ineligible tenderer. 
 

iii) The contractor himself or any of his employees is found to be 
Gazette Officer who retired from Government Service and had not 
obtained permission from the Government for accepting the 
contractor’s employment within a period of 2 years from the date 
of his retirement. 

 
iv) The Contractor or any of his employees is found at any time after 

award of contract, to be such a person who had not obtained the 
permission of the Government as aforesaid before submission of the 
tender or engagement in the Contractor’s service. 

 
v) Contractor shall not be eligible to tender for works in the division  / 

circle where any of his near relatives are employed in the rank of 
Assistant Engineer or Assistant Executive Engineers and above on 
the Engineering side and Divisional Accounts Officer and above on 
the administrative side.  The Contractor shall intimate the names of 
persons who are working with him in any capacity or are 
subsequently employed.  He shall also furnish a list of Gazette /Non-
Gazette, State Government Employees related to him.  Failure to 
furnish such information tenderer is liable to be removed from the 
list of approved contractors and his contract is liable for 
cancellation. 
 

Note:  Near relatives include 
 

1. Sons, step sons, daughters, and stepdaughters. 
2. Son-in-law, and daughter-in-law. 
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3. Brother-in-law, and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunts 
9. Cousins and 
10. Any person residing with or dependent on the contractor. 

 
3. Qualification data of the Tenderers 

 
3.1 The tenderer shall furnish the following particulars in the formats enclosed, 

supported by documentary evidence as specified in the formats. 
 

a) Check slip to accompany the tender (in Annexure-I). 
 

Attested copies of documents relating to the Registration of the firm, 
Registration as Civil Contractor, Partnership deed, Articles of 
Association, Commercial Tax Registration(GST), Permanent Account 
Number with latest IT returns submitted and proof of receipt etc. 
 
Note:The Partnership firms, which are registered as Contractors shall 
intimate the change in partnership deed, if any as per G.O.Ms.No.58, I 
& CAD dated23-04-2002 within one month of such change. Failure to 
notify the change to the registration authority in time will entail the firms 
to forfeit their registration and their tender will be rejected.  The 
intimation of change of partners if any and the acceptance by the 
Registration authority may be enclosed. 
 

b) availability of key personnel for administration / site management and 
execution viz., technical personnel required for the work (Statement I); 
 

c) Information regarding any litigation, with Government during the last 
five years, in which the Tenderer is involved (Statement II);  

 
Note : The tenderer shall sign all the statements /documents and certificates up 
 loaded by him owning the responsibility for their correctness/ authenticity. 

 
3.2 a. Tenders from Joint Ventures are not accepted. 

 
 b. Contractors against whom Vigilance / disciplinary / blacklisting cases 
 are pending in the Corporation are not entitled to participate in the 
 tender for the above work. 
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3.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID. 
To qualify for opening the price Bid, each contractor / firm  
 

i. should have valid GST Registration with Commercial Tax department 
and latest Commercial Tax clearance certificate.(Govt.of AP Only) 
 

ii. Should furnish copy of Permanent Account Number (PAN) card and 
copy of latest Income Tax returns submitted along with proof of receipt 
etc., 

 
iii. Availability of the key technical personnel with adequate experience 

as per clause 6.2 of conditions of contract in Statement - I. 
 
iv. Copy of Registration as mentioned in Tender Notice 
 
v. Informationon Litigation history in which tenderer is involved if any. 
 
vi. Non refundable Processing fee of Rs.2000/- to be paid by way of 

crossed demand draft drawn in favour of Director, RGUKT IIIT-
Srikakulam. 

 
vii. All the participating bidders should pay a Transaction fee of Rs.2100/-

[(@0.03% of ECV (estimate contract value) with a cap of Rs.10,000/- + 
service tax @ 15.00%on transaction fee)] shall be payable to the 
Managing Director, APTS, Hyderabad in the manner mentioned at 5(b) 
above. 

 
viii. EMD in the shape of DD for Rs.73,000/-issued by any Nationalized 

Bank/scheduled bank in favour Director, RGUKT, IIIT Srikakulamto  be 
valid for 6 Months from the date of NIT. 

 
ix. Signed undertaking of tender. The bidder should submit the particulars 

preferably in the format specified in the tender schedule along with 
necessary certificates.  

 
Note 1 : Tenders from joint ventures will not be accepted. 
 
Note 2 :  Contractors against whom Vigilance / disciplinary / blacklisting cases  
 are  pending in the Corporation are not entitled to participate in the  
 tender for the above work. 

 
No relaxation will be given to any of the qualification criteria. 
 
3.4 Even though the tenderers meet the above qualifying criteria, they are 

liable to be disqualified / debarred / suspended / blacklisted if they have 
 

 Furnished false / fabricated particulars in the forms, statements and 
/annexure submitted in proof of the qualification requirements 
and/or  
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 Not turned up for entering into agreement, when called upon. 
 
 record of poor progress such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, litigation 
history or financial failures etc. and/or  

 
 participated in the previous bidding for the same work and had 

quoted unreasonably high tender percentage    and  
 

 even while execution of the work, if found that the work was 
awarded to the Contractor based on false / fake certificates of 
experience, the Contractor will be blacklisted and work will be 
taken over invoking clause 60(a) of PS to APSS. 

 
 The tender of the contractor will be disqualified along with the 

forfeiture of E.M.D. and the contractor will be debarred from future 
tendering for a further period of 2 years in the event of furnishing of 
false/fraudulent certificates along with the tender. 

 
3.5 Tenders with an excess of above 5% of the estimated contract value shall 

summarily be rejected. 
 
3.6 For tenders up to 15% less than the estimated contract value of work, no 

additional security deposit is required.  But for tenders less than 15% of the 
estimated Contract Value of work, the difference between the tendered 
amount and 85% of the estimated contract value, shall be paid by the 
successful tenderer at the time of concluding agreement as an additional 
security to fulfill the contract through a Bank Guarantee or Demand Draft 
on a Nationalized Bank / Scheduled bank in the prescribed format valid till 
completion of the work in all respects 

 
3.7 a) If the percentage quoted by a tenderer is found to be either 

abnormally high or with in the permissible ceiling limits prescribed 
but under collusion or due to unethical practices adopted at the 
time of tendering process, such tenders shall be rejected. 

 
b) A tenderer submitting a Tender which the tender accepting 

authority considers excessive and/or indicative of insufficient 
knowledge of current prices or definite attempt of profiteering will 
render himself liable to be debarred permanently from tendering or 
for such period as the tender accepting authority may decide.  The 
tenderer overall percentage should be based on the controlled 
prices for the materials, if any, fixed by the Government or the 
reasonable prices permissible for the tenderer to charge a private 
purchaser under the provisions of clause-6 of the hoarding and 
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profiteering prevention ordinance of 1943 as amended from time to 
time and on similar principle in regard to labour supervision on the 
construction. 

 
3.8 CONDITIONAL TENDER 

 
Conditional tenders are not accepted. Submission of tender would be 
construed as acceptance to all the terms and conditions of the tender 
which include conditions of contract, drawings and accompanying 
specifications. 
 

4. One Tender per Tenderer: 
 

4.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who 
submits more than one Tender will cause disqualification of all the Tenders 
submitted by the Tenderer. 

 
5. Cost of Tendering 

 
5.1 The Tenderer shall bear all costs associated with the preparation and 

submission of his Tender and the tender inviting authority will, in no case, 
be responsible and liable for those costs. 

 
6. Site Visit. 

 
6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit 

and examine the Site of Work and its surroundings and obtain all 
information that may be necessary for preparing the Tender for entering 
into a contract, for construction of the work.  The costs of visiting the site 
shall be at the Tenderer’s own expense. 
 

B.    TENDER DOCUMENT 
 

7. Contents of Tender document. 

7.1 One set of Tender document, comprises the following: 

 
 Technical bid  
 

1) Notice Inviting Tenders (NIT) 
2) Instruction to Tenderer 
3) Forms of Tender and qualification information  
4) Conditions of Contract. 
5) Specifications. 
6) Drawings. 
7) Forms of Securities. i.e.,  EMD, Additional Security etc. 

 
Price bid 

1) Bill of Quantities and Price bid. 
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8. Clarification on Tender Documents 

 
8.1 A prospective Tenderer requiring any clarification on Tender documents 

may contact the Tender Inviting Officer at the address indicated in the 
NIT. The Tender Inviting Officer will also respond to any request for 
clarification, received through post. 

 
9. Amendment to Tender Documents 

 
9.1 Before the last date for submission of Tenders, the Tender Inviting Officer 

may modify any of the Contents of the Tender Notice, Tender documents 
by issuing amendment / Addendum. 
 

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be 
part of the Tender Document and it shall be attached to the Tender 
Notice on web site (i.e) https://tender.apeprocurement.gov.in 
 

9.3 To give prospective Tenderers reasonable time to take an addendum into 
account in preparing their bids, the Tender Inviting Officer may extend if 
necessary, the last date for submission of tenders. 

 
 
 

C. PREPARATION OF TENDERS 
 

10. Language of the Tender. 
 
10.1 All documents relating to the tender shall be in the English 

Language only. 
 

11. Documents comprising the Tender. 
 
11.1 The bidders who are desirous of participating in e-procurement shall 

submit their technical bids, price bids etc., in the standard prescribed 
format in the tender documents, displayed at e market place. The 
bidders should upload the scanned copies of all the relevant 
certificates, documents etc., in the e market place in support of their 
technical bids. The bidders shall sign on all the statements, 
documents, certificates, uploaded by him, owning responsibility for 
their correctness/authenticity. 
 

11.2 After uploading the technical/price bid, the original DDs towards 
EMD and processing fee are to be submitted by the tenderer to the 
Administrative Officer, IIIT Srikakulam, Prefab Campus,IIIT NUZVID , 
Nuzvid, Pin code:521202 before 11.05.2018 5PM 
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11.3 The technical bids will be opened online by the Administrative officer 
or his authorized representative at the time and date as specified in 
the tender documents. All the statements, documents, certificates, 
DD etc., uploaded by the tenderers will be down loaded for 
technical evaluation. The clarifications, particulars if any required 
from the bidders will be obtained in the conventional method by 
addressing the bidders. The technical bids will be evaluated against 
the specified parameters/ criteria, same as in the case of 
conventional tenders and the technically qualified bidders will be 
identified. The result of technical bid evaluation will be displayed on 
the e market place, which can be seen by all the bidders who 
participated in the tenders. The bidder who fulfilled the technical 
criteria will allow to financial bid opening. 
 

11.4 Furnishing of hard copies by the tenderers before opening of the 
Price bid is dispensed with. 

 
11.5 The tenderer shall invariably furnish the original DD towards EMD to 

the tender inviting authority before opening Price bids either 
personally or through courier or by post and the receipt of the same 
within the stipulated time shall be the responsibility of the tenderer. 
Department will not take any responsibility for any delay or non 
receipt. Failure to furnish the original DD towards EMD before Price 
bid opening will entail rejection of bid. 

 
11.6 The bidder shall mandatorily pay the transaction fee to MD, APTS, 

Hyderabad, through the electronic payment gateway.  
 
11.7 The successful tenderer shall furnish the original hard copies of all the 

documents / certificates / statements uploaded by him before 
concluding agreement. 

 
11.8 If any tenderer fails to submit the Original DD for EMD, hard copies of 

uploaded documents within the stipulated time, the tenderer will be 
suspended /disqualified from participating in the tenders on e-
procurement platform for a period of 12 months from the date of bid 
submission. The suspension of tenderer shall be automatically 
enforced by the e-procurement system. 

 
11.9 The tenderers shall furnish a declaration in online stating that the soft 

copies uploaded by them are genuine. Any incorrectness/deviation 
noticed will be viewed seriously and apart from cancelling the work 
duly forfeiting the EMD, criminal action will be initiated including 
suspension of business. 

 
11.10 The Bidder shall authenticate the bid with his digital certificate for 

submitting the bid electronically on e-Procurement Platform and the 
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bids not authenticated by Digital certificate of the bidder will not be 
accepted on the e-Procurement platform. 

 
12. Bid Offer: 
 

12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies 
the tender document as Volume - II.  It shall be explicitly understood 
that the Tender Inviting Officer does not accept any responsibility for 
the correctness or completeness of this schedule ‘A’ and this 
schedule ‘A’ is liable to alterations by omissions, deductions or 
additions at the discretion of the Administrative Officer or as set forth 
in the conditions of the contract. The tenderers will have to state 
clearly their willingness to execute the work at certain specific 
percentage of excess or less or at par with the ECV indicated at the 
space provided therein in Schedule ‘A’.   
 
The tenderer should however quote his lump sum tender based on 
this schedule of quantities.  He should quote his offer as an overall 
tender percentage. The overall tender percentage should be written 
both in words and figures. The bid offers i.e., percentage shall be 
quoted both in figures and words. 

 
12.2 The Schedule –A (or Price-bid) contains not only the quantities but 

also the rates worked out by the Department and the amount for 
each item and total value of the estimated contract.  The tenderer 
should workout his own rates keeping in view the work, site conditions 
and quote his overall tender percentage with which he intends to 
execute the work. 

 
12.3 The bid offer shall be for the whole work and not for individual items / 

part of the work. 
 
12.4 All duties, taxes, and other levies payable by the contractor as per 

State / Central Government rules, shall be included in the tender 
percentage quoted by the tenderer. 

 
12.5 The tendered contract amount as computed based on overall 

tender percentage is subject to variation during the performance of 
the Contract in accordance with variation in quantities etc. 

 
12.6 A Transaction fee at 0.10% of the estimate contract value of the work 

towards service charges has to be paid by successful bidder at the 
time of concluding agreement in the form of Demand draft as 
follows in favour of : 
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1) Managing Director, APTS, Hyderabad for Rs.2800/- (@ 0.04% of 
estimate contract value with a cap of Rs.10,000/-) 
 
2) Managing Director, APMSIDC, Hyderabad for Rs.4300/- @ 0.06% of 
estimate contract value) 
 

13. VALIDITY OF TENDERS: 
 
13.1 Tenders shall remain valid for a period of not less than three months 

from the last date for receipt of Tender specified in NIT.  
 

13.2 During the above mentioned period no plea by the tenderer for any 
sort of modification of the tender based upon or arising out of any 
alleged misunderstanding of misconceptions or mistake or for any 
reason will be entertained. 

 
13.3 In exceptional circumstances, prior to expiry of the original time limit, 

the Tender Inviting Officer may request the bidders to extend the 
period of validity for a specified additional period.  Such request to 
the Tenderers shall be made in writing.  A Tenderer may refuse the 
request without forfeiting his E.M.D.  A Tenderer agreeing to the 
request will not be permitted to modify his Tender, but will be 
required to extend the validity of his E.M.D. for a period of the 
extension. 

 
14. Processing fee : 

 
a) The Tenderer shall furnish, Processing fee of Rs.25,000/- in the form 
of crossed DD in favour of Director, RGUKT, IIIT Srikakulam.  
 
b) All the participating bidders should pay a transaction fee of 
Rs.2100/-[(@0.03% of ECV (estimate contract value) with a cap of 
Rs.10,000/- + service tax @ 15.00%on transaction fee)] shall be 
payable to the Managing Director, APTS, Hyderabad in the manner 
mentioned at 5(b) above. 

 
Earnest Money Deposit 
 

14.1. The Tenderer shall furnish, Earnest Money Deposit equivalent to 1% 
of ECV along with hard copies of Tender documents.  The DD shall 
be from a Nationalized Bank/Scheduled Bank in favour of Director, 
RGU IIIT, Srikakulamvalid for a period of 6 Months. Xerox copy of the 
DD is to be scanned and uploaded along with the Bid and the 
original DD shall be sent to the Administrative Officer, IIIT Srikakulam, 
Prefab Campus,IIIT NUZVID , Nuzvid, Pin code:521202 before 
11.05.2018 5PM. Failure to furnish the original DD before 5.00PM on 
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the date of opening of price bid will entail rejection of bid and 
blacklisting. 
 

14.2. The successful tenderer should however pay the E.M.D. at 2½% on 
Estimated Contract Value / Tender Contract Value whichever is 
higher plus the additional EMD for tenders less than 15% of the 
Estimate Contract Value in accordance with Clause 3.6 at the time 
of signing the agreement in the shape of crossed Demand Draft on 
any Nationalized Bank./Scheduled Bank . 

 
14.3. Demand Drafts furnished towards EMD shall be valid for a period of 

six months from the date of tender notice. 
 

15. Return of E.M.D. to unsuccessful tenderer: The earnest money deposit will be 
refunded to the unsuccessful tenderer by registered post at the expiry of the 
period of validity of tender or the entrustment of the work to the successful 
tenderer whichever is earlier. 

 
16. Return of EMD to successful tenderer 

The EMD paid by the successful tenderer at the time of tendering will be 
discharged when the tenderer has signed the agreement and furnished 
the required EMD pursuant to Clause 14.2 

 
17. The earnest money deposited by the successful tenderer will not carry any 

interest and it will be dealt with as provided in the conditions stipulated in 
the tender.   

 
17.1. The E.M.D. shall be forfeited. 

(a) if the Tenderer withdraws the Tender during the validity period of 
Tender. 

(b) in the case of a successful Tenderer, if he fails to sign the 
Agreement for whatever the reason. 

 
17.2. In consideration of the Administrative Officer,IIIT-Srikakulam 

undertaking to investigate and to take into account each tender 
and in consideration of the work thereby involved, all earnest 
money deposited by the tenderer will be forfeited to the 
Corporation in the event of such tenderer either modifying or with-
drawing his tender at his instance within the said validity period of 
three months. 
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D. SUBMISSION OF TENDERS. 
 

18. Submission of Tenders: 
 

18.1. The Tenderers who are desirous of participating in e-procurement 
shall submit their Technical bids, price bids etc., in the Standard 
formats prescribed in the Tender documents, displayed at e-market 
place.  The Tenderers should upload the scanned copies in support 
of their Technical bids.  The documents are to be uploaded in ZIP 
format only. The bidders shall sign on all the statements, documents, 
certificates, uploaded by him, owning responsibility for their 
correctness / authenticity. The documents uploaded online will only 
be considered for evaluation. 

 
After uploading the Technical / Price bid, the original Demand 
Drafts  in respect of processing fee, and EMD (except the Price bid 
/ offer) are to be submitted by the bidder to the Administrative 
Officer, IIIT Srikakulam, Prefab Campus,IIIT NUZVID , Nuzvid, Pin 
code:521202 before 11.05.2018 5PM. 

 
18.2. The IIIT-Srikakulam will not hold any risk and responsibility for the loss 

in transit during uploading of the scanned document, for the 
invisibility of the scanned document online, and any other 
problem(s) encountered by the Tenderers while submitting his bids 
online.  

 
18.3. Related certificates, documents etc., duly self attested are to be 

scanned and uploaded on to the e-procurement platform at 
www.eprocurement.gov.in  in support of items mentioned in clause 
3. 

 
18.4. Any other condition regarding receipt of tenders in conventional 

method appearing in Tender document may be treated as Non-
applicable. 

 
19. Last date / time for Submission of the Tenders. 

 
a) Tenders must be submitted online not later than the date and time 

specified in the Tender Notice / Tender Document. 
TheAdministrative Officer, IIIT-Srikakulam or his nominee may extend 
the dates for issue and receipt of Tenders by issuing an amendment 
in which case all rights and obligations of the Administrative Officer, 
IIIT-Srikakulam and the Tenderers will remain same as previously. 
LateTenders. Tenders will not be received after the last date / time 
prescribed in NIT / Tender Document.  
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b) Modification to the Tender.Tenderers can modify their Tender online 
before the last date/time prescribed in Tender Notice / Tender 
Document and amendments issued, if any.No tender shall be 
modified after the last date /time of submission of Tenders.  
 

c) Submission of Tenders: The tenderer shall invariably ensure that the 
following are uploaded online  

 
a) Check slip 
b) Copy of contractors registration certificate under appropriate 

class with Government of Andhra Pradesh 
c) Copy of permanent account number (PAN) card and copy of 

latest Income Tax returns submitted along with proof of 
receipt.. 

d) Copy of GST Registration Certificate from Commercial Tax 
Department and latest valid Commercial Tax clearance 
certificate. 

e) The availability of Key personnel in Statement I 
f) The information on litigation history in Statement II 
g) DDs for processing fee and EMD. 
h) Signed under taking of tender. 

 
 

Note: -Any incorrectness / deviation noticed in the soft copies will be viewed 
seriously and apart from cancelling the tender duly forfeiting the EMD, 
criminal action will be initiated including suspension of business. 
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E. TENDER OPENING AND EVALUATION 
 
20. Tender opening 

 
20.1. The Technical bids will be opened online by the Administrative 

Officer or his nominee at the time and date as specified in the 
Notice Inviting Tender.  All the Statements, documents, certificates, 
Demand Draft etc., uploaded by the Tenderers will be downloaded 
for technical evaluation.  The technical bids will be evaluated 
against the specified parameters / criteria same as in the case of 
conventional tenders and the technically qualified bidders will be 
identified. The result of Technical bids evaluation will be displayed 
on the e-market place, which can be seen by all the tenderers who 
participated in the Tenders. 
 

21. Clarification on the Technical Bid 
 

21.1. The tender opening authority may call upon any tenderer for 
clarification on the statements, documentary proof relating to the 
technical bid.  The request for clarification and response thereto 
shall be in writing and it shall be only on the qualification 
information uploaded online by the tenderer.  The clarification 
called for from the tenderers shall be furnished within the stipulated 
time, which shall not be more than a week. 

21.2. The tenderer if so desirous, shall agree in writing to furnish the 
clarification called for within the stipulated time and, for 
disqualification and rejection of his tender in the event of failure to 
do so. 

 
22. Examination of technical Bids and Determination of Responsiveness 

 
22.1. The Administrative Officer, IIIT-Srikakulam or his nominee will 

evaluate whether each Tenderer is satisfying the eligibility criteria 
prescribed in the tender document and declares them as a 
qualified Tenderer if he satisfies the eligibility criteria. 

22.2. If any alteration is made by the tenderer in the tender documents, 
the conditions of the contract, the drawings, specifications or 
statements / formats or quantities the tender will be rejected. 

 
23. Price Bid Opening 

 
23.1. At the specified date and time, the price bids of all the technically 

qualified bidders will be opened online by the Administrative 
Officer, IIIT-Srikakulam or his nominee and the result will be 
displayed on the e-market place which can be seen by all the 
bidders who participated in the Tenders. 

23.2. The Price Bid of the Unqualified Tenderers will not be opened. 
23.2.1. Tenders shall be scrutinized in accordance with the 

conditions stipulated in the Tender document.  In case of 
any discrepancy of non-adherence to conditions, the 
Tender accepting authority shall communicate the same 
which will be binding both on the tender Opening authority 
and the Tenderer.  In case of any ambiguity or dispute, the 
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decision taken by the Tender Accepting Authority on tenders 
shall be final. 

 
24. Evaluation and Comparison of Price Bids 
 

24.1. The Administrative Officer, IIIT-Srikakulam or his nominee will 
evaluate and compare the price bids of all the qualified Tenderers. 

24.2. Negotiations at any level are strictly prohibited.  However, good 
gesture rebate, if offered by the lowest tenderer prior to finalization 
of tenders may be accepted by the tender accepting authority. 
 

24.3. Selection of Tenderer among the lowest & equally quoted 
tenderers will be in the following orders: 

a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual 

turnover is more will be preferred. 
c) Even if the criteria incidentally become the same, the turnover on 

similar works and thereafter machinery available for the work and 
then the clean track record will be considered for selection. 

 
25. Discrepancy in Tender percentage quoted 

 
25.1. In case of any discrepancy between the overall tender 

percentage quoted in words and figures, the percentage quoted 
in words shall prevail. In case the tenderer has quoted overall 
tender percentage only in words and not in figures or vice versa, 
such tender shall be treated as incomplete and rejected.  
 

26. Process to be Confidential 
 

26.1. Information relating to the examination, clarification, evaluation 
and comparison of Tenders and recommendations for the award of 
a contract shall not be disclosed to Tenderers or any other persons 
not officially concerned with such process until the award to the 
successful Tenderer has been announced by the tender accepting 
authority.  Any effort by a Tenderer to influence the processing of 
Tenders or award decisions may result in the rejection of his Tender. 

26.2. No Tenderer shall contact the Administrative Officer, IIIT-Srikakulam 
or any authority concerned with finalization of tenders on any 
matter relating to its Tender from the time of the Tender opening to 
the time the Contract is awarded. If the Tenderer wishes to bring 
additional information to the notice of the Administrative Office, IIIT-
Srikakulam, it should do so in writing. 

26.3. Before recommending / accepting the tender, the tender 
recommending / accepting authority shall verify the correctness of 
certificates submitted to meet the eligibility criteria and specifically 
experience.  The authenticated agreements of previous works 
executed by the lowest tenderer shall be called for. 

26.4. Tender will be finalized by the Administrative Officer, IIIT-Srikakulam 
in accordance with the conditions stipulated in the tender 
document and in case any discrepancy of non-adherence to the 
conditions, the same shall be communicated which will be binding 
both on the tender concluding authority and contractor. In case of 
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any ambiguity the decision taken by the Administrative Officer, IIIT-
Srikakulam on tender shall be final. 

 
 
 
 
 

 
F. AWARD OF CONTRACT 

 
27. Award Criteria 

 
27.1. The Administrative Officer, IIIT-Srikakulam or his nominee will award 

the contract on approval of the tender by Competent authority.  
 

27.2. The tender accepting authority reserves the right to accept or 
reject any Tender or all tenders and to cancel the Tendering 
process, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Tenderer or Tenderers 
or any obligation to inform the affected Tenderer or Tenderers of 
the reasons for such action. 

 
28. Notification of Award and Signing of Agreement. 

 
28.1. The Tenderer whose Tender has been accepted will be notified of 

the award of the work prior to expiration of the Tender validity 
period by registered letter. This letter (hereinafter and in the 
Conditions of Contract called “Letter of Acceptance”) will indicate 
the sum that the IIIT-Srikakulam will pay the Contractor in 
consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Amount”). 

 
28.2. When a tender is accepted, the concerned tenderer shall attend 

the office of the Administrative Officer, IIIT-Srikakulam on the date 
fixed in the Letter of acceptance. Upon intimation being given by 
the Administrative Officer, IIIT-Srikakulam, of acceptance of his 
tender, the tenderers shall make payment of the E.M.D., and 
additional security deposit wherever needed by way of Demand 
Draft or unconditional and irrevocable Bank Guarantee obtained 
from a Nationalized / Scheduled Bank with a validity period of 
duration of Contract period plus defects liability period of 2 years 
and sign an agreement in the form prescribed by the department 
for the due fulfillment of the contract. Failure to attend the 
Administrative Officer, IIIT-Srikakulamoffice on the date fixed, in the 
written intimation, to enter into the required agreement shall entail 
forfeiture of the Earnest Money deposited.  The written agreement 
to be entered into between the contractor and the Administrative 
Officer, IIIT-Srikakulam shall be the foundation of the rights and 
obligations of both the parties and the contract shall not be 
deemed to be complete until the agreement has first been signed 
by the contractor and then by the proper officer authorized to 
enter into contract. 
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28.3. The successful tenderer has to sign an agreement within a period of 

15 days from the date of receipt of communication of acceptance 
of his tender.  On failure to do so his tender will be cancelled duly 
forfeiting the E.M.D., paid by him without issuing any further notice 
and action will be initiated for black listing the tenderer. 

 
29. Corrupt or Fraudulent Practices 

 
29.1. The IIIT-Srikakulam requires that the bidders / suppliers / contractors 

under Government financed contracts, observe the highest 
standard of ethics during the procurement and execution of such 
contracts.  In pursuance of this policy, the IIIT-Srikakulam 

 
(a) define for the purposes of the provision, the terms set forth below as 

follows: 
 

(i) “corrupt practices” means the offering, giving, receiving or 
soliciting of any thing of value to influence the action of a IIIT-
Srikakulam official in procurement process or in contract 
execution: and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 
to the detriment of the IIIT-Srikakulam and includes collusive 
practice among Tenderers (prior to or after Tender submission) 
designed to establish in Tender prices at artificial non-competitive 
levels and to deprive the IIIT-Srikakulam of the benefits of free and 
open competition. 

 
(b) Will reject a proposal for award if it determines that the Tenderer 

recommended for award has been engaged in corrupt or fraudulent 
practices in competing for the contract in question. 

 
(c) Will blacklist / or debar  a firm, either indefinitely or for a stated period 

of time, if at any time determines that the firm has engaged in corrupt 
or fraudulent practices in competing for, or in executing a IIIT-
Srikakulam Contract. 

 
(d) Furthermore, Tenderers shall be aware of the provisions stated in the 

General Conditions of Contract. 
 
30. Rights of the Corporation 

 
30.1. The Administrative Officer, IIIT-Srikakulamreserves the right to reject 

any or all of the tenders, without assigning any reason whatsoever. 
30.2. In the event of any dispute regarding any of the tender conditions, 

the decision of the IIIT-Srikakulam shall be final.   
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FORMS OF TENDER  
 

QUALIFICATION INFORMATION  
AND  

UNDER TAKING OF TENDERER 



TENDERER Page # 27 ADMINISTRATIVE OFFICER 

QUALIFICATION INFORMATION 
CHECKLIST TO ACOMPANY THE TENDER 

Documents to be submitted by tenderer on the  
e-procurement platform on line 

 
Sl.No Document to be uploaded to profile Description to 

be given 
Scanned 

documents 
to be        

uploaded 

Page No. 
(see 
Note 

below) 
1 2 3 4 5 
1 (a) Contractors valid registration under 

appropriate class and category with 
Government of Andhra Pradesh (for Civil , 
PH  and Electrical categories) 
(b)  Partnership deed in case of firms & 
article of association in case of companies 

Civil 
/Electrical 

Registration 

Yes / No  

2 EMD Paid  by way of Online / Challan 
Generation as per GO MS No. 8 dt. 
08.05.2016 to the Account of The Director, 
RGU IIIT Srikakulam, (A/c No.***** having 
in Institution Bank, Srikakulam Branch. 
IFSC Code:- *****, MICR Code : ****** and 
copy of Bank slip should be scanned will be 
attached to Uploaded documents. 

EMD Yes / No  

3 Transaction fee through electronic gateway 
payment 

Transaction 
Fee 

Yes / No  

4 Scanned copy of Bid processing fee by way 
of DD / Net Banking as per GO MS No. 8 dt. 
08.05.2016 to the Account of Director, RGU 
IIIT SRIKAKULAM, ( A/c No.***** having in 
Institution Bank, Srikakulam Branch. IFSC 
Code:- *****, MICR Code : ******  96 Hours 
(4 days) of bid submission close time 

Bid processing 
Fee 

Yes / No  

5 Copy of PAN card & proof of submission of 
latest income tax returns along with proof 
for the assessment year 2016-17. 

Income Tax 
Documents 

Yes / No  

6 Copies of GST registration  GST 
Documents 

Yes / No  

7 Details of Similar nature of works 
completed as prime contractor (in the same 
name) during the last Three financial Years 
for any one financial year in Statement-II 
with supporting certificates duly issued by 
the EEs and  countersigned by the 
SE/Higher authorities.  

Similar Works Yes / No  

8 Quantities of work executed as prime 
contractor (in the same name) in the last 3 
financial years for any one financial year in 
Similar nature of works in Statement-III 
with supporting certificates duly issued by 
the EEs and  countersigned by the 
SE/Higher authorities. 

Executed 
Quantities 

Yes / No  

9 Availability of key & critical equipment in 
Statement –V with countersigned by 
E.E/S.E 

Critical 
Equipment 

Yes / No  
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10 Declaration on critical equipment on non-
judicial stamp paper worth of Rs.100/- 

Declaration on 
critical 

equipment 

Yes / No  

11 Availability of key personnel along with 
qualification certificates in Statement-VI 

Technical 
Agents 

Yes / No  
 

12 (a) Statement of existing commitments in 
ongoing Govt. works along with supporting 
experience certificates as in Statement- IVA 
 

Existing 
commitments 

Yes / No  

13 Statement of works for which tenders are 
submitted and likely to be awarded as in 
Statement IV-B 

Works 
awarded/likel

y to be 
awarded 

Yes / No  

14 Information on litigation history as in 
Statement VII 

Litigation 
history 

Yes / No  

15 Declaration in online stating that the soft 
copies uploaded by them are genuine 

Undertaking Yes / No  

16 Self declaration by the bidder in proof of 
going through all bid conditions (see 
format below check list) 

Declaration Yes / No  

17 Any other certificates required as per NIT Any other 
certificates 

Yes / No  

18 List of certificates enclosed List of 
certificates 

enclosed 

Yes / No  

 

Note: 1. Please upload documents in ZIP format with suitable description as 
defined above. 

2. The scanned documents shall be legible failing which they will not 
be considered. 

3. Shall sign on all statements, documents, certificates uploaded 
owning responsibility for their correctness / authenticity. 

4. All the statements copies of the certificates, documents etc., 
enclosed to    the   Technical bid shall be given page numbers on 
the right corner of each certificate, which shall be indicated in 
column (5) against each item.   
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STATEMENT – I 
 
Availability of Key Personnel 

 
Qualification and experience of Key Personnel proposed to be deployed 
for execution of the Contract. 
 

Sl. 
No 

Name 
Designatio

n 
Qualification 

Total 
Experienc

e 

Working with 
the Tenderer 

since. 
1 2 3 4 5 6 

      
 
 
 

Signature of the Tenderer 
 
 

 
STATEMENT – II 

 
Information on litigation history in which Tenderer is the Petitioner. 
 

S. 
No 

Case No. / 
Year 

Court 
where 
filed. 

Subject Matter / 
Prayer in the 

case. 

Respondents 
i.e., SE / CE 

Present Stage. 

1 2 3 4 5 6 
      

 

 

Signature of the Tenderer 
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UNDERTAKING OF TENDERER 
 

Date: …………… 
To  
 
The Administrative Officer, 
IIIT-Srikakulam. 
 
Sir, 
 
I/We, _____do hereby tender and if this tender be accepted, under take to 

execute 
 the following work  Providing Water supply and sanitary 
arrangements for Hostel,Tutorial and Dining Hall Blocks, IIIT 
Srikakulam, S.M.Puram, Srikakulam (Dist).,as shown in the drawings 
and described in the specifications available on online and also  in the 
office of the Administrative Officer, IIIT-Srikakulam with such  variations 
by way of alterations or additions to, and omissions from the said works 
and method of payment as provided for in the “conditions of the contract” 
for the sum as quoted online or such other sum as may be arrived under 
the clause of the standard preliminary specifications relating to “Payment 
on lump-sum basis or by final measurement at unit rates” 
 

I/WE have also quoted percentage excess or less on E.C.V., in Schedule 
‘A’, annexed (in words and figures) for which I/We agree to execute the 
work when the lump sum payment under the terms of the agreement is 
varied by payment on measurement quantities. 
 
I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ 
both in words & figures. In case of any discrepancy between the 
Percentage excess or less on E.C.V., in words and figures, the rates 
quoted words only shall prevail. 
 
I/WE agreed to keep the offer in this tender valid for a period of Nine 
month(s) mentioned in the tender notice and not to modify the whole or 
any part of it for any reason within above period.  If the tender is 
withdrawn by me/us for any reasons whatsoever, the earnest money paid 
by me/us will be forfeited to IIIT-Srikakulam. 
 
I/WE hereby distinctly and expressly, declare and acknowledge that, 
before the submission of my/our tender I/We have carefully followed the 
instructions in the tender notice and have read the A.P.S.S. and the 
preliminary specifications therein and the A.P.S.S. addenda volume and 
that I/We have made such examination of the contract documents and 
the plans, specifications and quantities and of the location where the said 
work is to be done, and such investigation of the work required to be 
done, and in regard to the material required to be furnished as to enable 
me/us to thoroughly understand the intention of same and the 
requirements, covenants, agreements, stipulations and restrictions 
contained in the contract, and in the said plans and specifications and 
distinctly agree that I/We will not hereafter make any claim or demand 
upon the IIIT-Srikakulam based upon or arising out of any alleged 
misunderstanding or misconception /or mistake on my/or our part of the 
said requirement, covenants, agreements, stipulations, restrictions and 
conditions. 
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I/WE enclosed to my/our tender a crossed Demand Draft towards 
Earnest Money Deposit not to bear any interest. 
 
I/WE enclosed to my/our tender a crossed Demand Draft towards 
Processing fee which is non-refundable. 
I/WE shall not assign the contract or sublet any portion of the same. In 
case if it becomes necessary such subletting with the permission of the 
Administrative Officer, IIIT-Srikakulam shall be limited to (1) Labour 
contract (2) Material contract (3) Transport contract (4) Engaging 
specialists for special items of work enjoined in A.P.S.S.  
 
IF MY/OUR tender is not accepted the sum shall be returned to me/us 
on application when intimation is sent to me/us of rejection or at the 
expiration of three months from last date of receipt of this tender, 
whichever is earlier. If my/our tender is accepted the earnest money shall 
be retained by the IIIT-Srikakulam as security for the due fulfillment of 
this contract. If upon written intimation to me/us by the Administrative 
Officer, IIIT-Srikakulam Office, I/We fail to attend the said office on the 
date herein fixed or if upon intimation being given to me/us by the 
Administrative Officer, IIIT-Srikakulam or acceptance of my/our tender, 
and if I/We fail to make the additional security deposit or to enter into 
the required agreement as defined in condition- 14.2 of the tender 
conditions, then I/We agree the forfeiture of the earnest money.  Any 
notice required to be served on me/us here under shall be sufficiently 
served on me/us if delivered to me/us personally or forwarded to me/us 
by post to (registered or ordinary) or left at my/our address given herein.  
Such notice shall if sent by post be deemed to have been served on 
me/us at the time wherein due course of post it would be delivered at the 
address to which it is sent. 
 
I/WE fully understand that the written agreement to be entered into 
between me/us and Corporation shall be the foundation of the rights of 
the both the parties and the contract shall not be deemed to be complete 
until the agreement has first been signed by me/us and then by the 
proper officer authorized to enter into contract on behalf of Government. 
 
I/WE agree to pay the Transaction fee at 0.04% or as amended from time 
to time on Estimated contract value of the work through a Demand Draft 
drawn in favour of M/s A.P.T.S. Hyderabad at the time of conclusion of 
Agreement. 
 
I/WE agree to pay the Service charges at 0.06% or as amended from time 
to time on Estimated Contract Value of the work through a Demand Draft 
drawn in favour of Director, RGU IIIT-Srikakulamat the time of 
conclusion of Agreement.  
 
I AM/WE ARE professionally qualified an my/our qualifications are given 
below: 

Name Qualified 
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I/WE will employ the following technical staff for supervising the work 
and will see that one of them is always at site during working hours, 
personally checking all items of works and pay extra attention to such 
works as required special attention (eg) Reinforced cement concrete work. 
 

Name of technical staff 
proposed to be employed 

Qualification. 

 
 
 
 
 

 

 
I / WE declare that I/WE agree to recover the salaries of the technical 
staff actually engaged on the work by the IIIT-Srikakulam, from the work 
bills, if I/We fail to employ technical staff as per the tender condition. 

 
TENDERERS / CONTRACTOR’S CERTIFICATE 
 
(1) I/WE hereby declare that I/We have perused in detail and examined 

closely the Andhra Pradesh Standard Specifications, all clauses of the 
preliminary specifications with all amendments and have either examined 
all the standards specifications or will examine all the standard 
specifications for items for which I/We tender, before I/We submit such 
tender and agree to be bound and comply with all such specifications for 
this agreement which I/We execute in the Corporation. 

 
(2) I/WE certify that I/We have inspected the site of the work before quoting 

my Percentage excess or less on ECV, I /We have satisfied about the 
quality, availability and transport facilities for all the materials. 

(3) I/WE am/are prepared to furnish detailed data in support of all my 
quoted rates, if and when called upon to do so without any reservations. 

 
(4) I/WE hereby declare that I/We will pay an additional security deposit in 

terms of conditions, the difference between 85% of ECV and my/our 
tender amount, in case if my / our offer is less than 15% as per clause 
3.6 

 
(5) I/WE hereby declare that I am/we are accepting to reject my tender in 

terms of condition, if my /our offer is more than 5% of ECV as per clause 
3.5. 

 
(6) I/WE hereby declare that I am/We are accepting for the defect liability 

period as 24 months instead of 12 Months under clause 28 of APSS. 
 
(7) a) I/WE declare that I/WE will procure the required construction 

materials including earth and use for the work after approval of the 
Engineer-in-Charge.  The responsibility for arranging and obtaining 
the land for borrowing or exploitation in any other way shall rest with 
me/us for the materials for construction, I/WE shall ensure smooth 
and un-interrupted supply of materials. 

 
b) I/WE declare that the responsibility for arranging and obtaining the 

land for disposal of spoil/soil not useful for construction purposes 
shall rest with me/us. 
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c) I/WE declare that I/WE shall not claim any compensation or any 

payment for the land so arranged for disposal of soil and the land for 
borrow area.  My/our quoted percentage excess or less on ECV., are 
inclusive of the land so arranged and I/We will hand over the land so 
arranged for disposal of soil to the Corporation after completion of 
work. 

 
(8) I/WE declare that I/WE will execute the work as per the mile stone 

programme, and if I/WE fail to complete the work as per the mile stone 
programme I abide by the condition to recover liquidated damages as per 
the tender conditions. 

 
(9) I/WE declare that I/WE will abide by the tender conditions for settlement 

of disputes. 
 
 

 
DECLARATION OF THE TENDERER 

 
1) I_________/WE have not been black listed in any department / 

Corporation of State / Central Govt  due to any reasons. 
 
2) I/WE have not been demoted to the next lower category for not filing the 

tenders after buying the tender schedules in a whole year and my/our 
registration has not been cancelled for a similar default in two 
consecutive years. 

 
3) I/WE agree to disqualify me/us for any wrong declaration in respect of 

the above and to summarily reject my/our tender. 
 
 
I/Wehave gone through carefully all the Tender conditions and solemnly declare 
that  I / we will abide by any penal action such as disqualification or black 
listing or determination of contract or any other action deemed fit, taken by, the 
IIIT-Srikakulamagainst us, if it is found that the statements, documents, 
certificates produced by us are false / fabricated. 
 
Address of the Tenderer : 
 
 
Phone No.:  
Fax No.: 
 
 

Signature of the tenderer 
 

 
Note:  If the tender is made by an individual, it shall be signed with his full 

name and his address shall be given.  If it is made by a firm, it shall be 
signed with the co-partnership name by a member of the firm, who shall 
also sign his own name, and the name and address of each member of 
the firm shall be given, if the tender is made by a corporation it shall be 
signed by a duly authorized officer who shall produce with his tender 
satisfactory evidence of his authorization.  Such tendering corporation 
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may be required before the contract is executed, to furnish evidence of its 
corporate existence.  Tenders signed on behalf of G.P.A. holder will be 
rejected 
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CONDITIONS OF CONTRACT 
 

A.  GENERAL 
 
1. Interpretation 
1.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female, and vice-versa.  Headings have no significance. 
Works have their normal meaning under the language of the contract 
unless specifically defined. The Administrative Officer, IIIT-Srikakulam 
will provide instructions clarifying queries about the conditions of 
Contract. 

 
1.2 The documents forming the Contract shall be interpreted in the following 

order of priority: 
1) Agreement 
2) Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender (Technical bid) 
4) Conditions of contract 
5) Specifications 
6) Drawings 
7) Bill of quantities (Price-bid) 
8) Any other document listed as forming part of the Contract. 

 
2. Engineer-in-Charge’s Decisions 

 
2.1. Except where otherwise specifically stated, the Administrative 

Officer, IIIT-Srikakulam will decide the contractual matters 
between the Department and the Contractor in the role 
representing the Department. 

 
3. Delegation 

 
3.1. The Administrative Officer, IIIT-Srikakulam may delegate any of 

his duties and responsibilities to other officers and may cancel any 
delegation by an official order issued. 

 
4. Communications 

 
4.1. Communications between parties, which are referred to in the 

conditions, are effective only when in writing. A notice shall be 
effective only when it is delivered (in terms of Indian Contract Act) 

 
5. Other Contractors 

 
5.1. The Contractor shall cooperate and share the Site with other 

contractors, Public authorities, utilities, and the Department. The 
Contractor shall also provide facilities and services for them as 
directed by the Administrative Officer, IIIT-Srikakulam 

 
6. Personnel 

 
6.1. The Contractor shall employ the required Key Personnel named in 

the Schedule of Key Personnel to carry out the functions stated in the 
Schedule or other personnel approved by the Administrative Officer, 
IIIT-Srikakulam. The Administrative Officer will approve any proposed 
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replacement of Key Personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of 
the personnel listed in the Schedule. 

6.2. Schedule of Key Personnel: 
 

The successful tenderer shall have to employ the following technical staff 
on full time basis to be available at site. 

Cost of work (Technical sanction 
amount) 

Qualification of Technical Staff 

1 2 

From Rs.34,300/- to Rs.1 Lakh One I.T.I. candidate 

Above Rs.1.00 lakh up to 
Rs.15.00 lakhs 

One diploma holder 

Above Rs.15.00 lakh up to 
Rs.50.00 lakhs  

One Graduate Engineer  

Above Rs.50.00 lakh unto 
Rs.100.00 lakhs 

One Graduate Engineer and One 
Diploma holder 

Above Rs. 100.00 Lakhs  Two Graduate Engineers  

   

6.3    Employment of technical personnel shall be with reference to the 
estimate cost of work put to tender. 

6.4 In case the contractor himself is a Diploma holder / Graduate 
Engineer no agent need to be appointed to supervise works costing 
upto Rs.5.00 lakhs.  Even if the contractor is himself a technically 
qualified person, he shall employ technical staff on the scale 
prescribed for supervising works when more than one work is 
undertaken and if they are beyond a radius of 5 Kms.  One or more 
works within a radius of say 5 Km. shall be treated as a single work 
for the purpose of employment of technical staff. 

6.5 The appointment of technical staff shall be on full time basis  for 
which they shall be reimbursed staff wages as below: 

I.T.I  Candidate    - Rs. 5400/- per month. Diploma Engineer   - Rs. 
6300/- per month. Graduate Engineer  - Rs. 9000/- per month. The 
Technical staff shall be available at work site for supervising the work 
including quality checking of all items from time to time. Failure to 
employ the required technical personnel by the contractor the amounts 
will be recovered at the above rates from the contractor. 

6.6 The Engineer-in-charge is the sole judge (a) to decide whether 
qualified technical staff is actually supervising the work and (b) to 
decide the actual period of absence of such staff which requires the 
above recovery to be enforced and his decision is final and binding on 
the contractor. 

6.7 The technical agents appointed by the contractor shall have to 
maintain properly all the records required by the department under 
safe custody at site, like checklists, calibration registers/records, 
Quality Test Registers, Test reports file, site order book, etc. and make 
signatures at appropriate places towards proof of verifications, 
conduct of tests, compliance to instructions etc. 
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6.8 The technical personnel should be on full time and available at site 
whenever required by Engineer in Charge to take instructions. 

6.9 The names of the technical personnel to be employed by the 
contractor should be furnished in the statement enclosed separately. 

6.10 In case the contractor is already having more than one work on 
hand and has undertaken more than one work at the same time, he 
should employ separate technical personnel on each work. 

6.11 If the contractor fails to employ technical personnel the work will be 
suspended or department will engage a technical personnel and 
recover the cost at penal rate of two times thereof from the contractor. 

6.12 If the Engineer-in-charge asks the Contractor to remove a person 
who is a member of Contractor’s staff or his work force stating the 
reasons the Contractor shall ensure that the person leaves the site 
forthwith and has no further connection with the work in the contract 

 
7. Contractor’s Risks 

 
7.1. All risks of loss of or damage to physical property and of personnel 

injury and death, which arise during and in consequence of the 
performance of the Contract are the responsibility of the Contractor. 

 
8.  Insurance: 

 
a) The Contractor shall provide, in the name of the Department, 

insurance cover from the Start Date to the end of the Defects 
Liability Period i.e., 24 months after completion for the following 
events which are due to the Contractor’s risks. 

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to the Equipment; 
c) loss of or damage of property  in connection with the Contract; 

and 
d) personal injury or death of persons employed for construction. 

 
b) Policies and certificates of insurance shall be delivered by the 

Contractor to the Administrative Officer, IIIT-Srikakulam at the 
time of concluding agreement of the work.  All such insurance 
shall provide for compensation to be payable to rectify the loss or 
damage incurred. 

 
i) The contractor shall furnish insurance policy in force in 

accordance with proposal furnished in the Tender and 
approved by the Department for concluding the agreement. 

 
ii) The contractor shall also pay regularly the subsequent 

insurance premium and produce necessary receipt to the 
Engineer-in-Charge, well in advance. 

 
iii) In case of failure to act in the above said manner the 

department will pay the premium and the same will be 
recovered from the Contractors payments. 

 
c) Alterations to the terms of insurance shall not be made without 

the approval of the Engineer-in-Charge. 
 
9. Deleted .                  
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10. Provident  Fund Registration: 

 
The Contractor must register with concerned provident fund authority 

within 2  
            (two) months from the date of signing the agreement, if not done earlier. 
 
 
 
 
 
11. Site Inspections 

 
11.1 The contractor should inspect the site and also proposed quarries of 

choice for materials source of water and quote his percentage 
including quarrying, conveyance and all other charges etc. 

11.2 The responsibility for arranging the land for borrow area rests with 
the Contractor and no separate payment will be made for 
procurement or otherwise.  The contractor’s quoted percentage will 
be inclusive of land cost. 

 
12. Contractor to Construct the Works 

 
12.1 The Contractor shall construct and Commission the Work in 

accordance with the specifications and Drawings. 
 
13. Diversion of streams / Vagus / Drains. 

 
13.1 The contractor shall at all times carry out construction of cross 

drainage works in a manner creating least interference to the 
natural flow of water while consistent with the satisfactory execution 
of work.  A temporary diversion shall be formed by the contractor at 
his cost where necessary.  No extra payment shall be made for this 
work. 

13.2 No separate payment for bailing out of sub-soils, water drainage or 
locked up rain water for diversion , shoring , foundations , bailing of 
pumping water either from excavation soils from foundations or 
such other incidental will be paid. The percentage to be quoted by 
the contractor are for the finished item of work in situ and including 
all the incidental charges. The borrow pits are also to be dewatered 
by the contractor himself at his expense , if that should be found 
necessary. 

13.3 The work of diversion arrangements should be carefully planned 
and prepared by the contractor and forwarded to the Executive 
Engineer technically substantiating the proposals and approval of 
the Executive Engineer obtained for execution. 

13.4 The contractor has to arrange for bailing out water, protection to the 
work in progress and the portion of works already completed and 
safety measures for men and materials and all necessary 
arrangements to  complete the work. 

13.5 All the arrangements so required should be carried out and 
maintained at the cost of the contractor and no separate or 
additional payments is admissible.. 

13.6 Coffer Dams. 
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Necessary Coffer Dams and ring bunds have to be constructed at 
the cost of contractor and same are to be removed after the 
completion of the work.  The contractor has to quote his percentage 
keeping the above in view. 

 
14.  Power Supply 

 
14.1 The contractor shall make his own arrangements for obtaining 

power from the Electricity dept., at his own cost.  The contractor will 
pay the bills of Electricity Department for the cost of power 
consumed by him. 

14.2 If the power supplied by the IIIT-Srikakulam, the contractor will pay 
the bills to IIIT-Srikakulamfor the cost of power consumed by him. 

14.3 The contractor shall satisfy all the conditions and rules required as 
per Indian Electricity Act 1910 and under Rule-45(I) of the Indian 
Electricity Rules, 1956 as amended from time to time and other 
pertinent rules. 

14.4 The power shall be used for bonafidedepartmental work only. 
14.5 The contractor shall at all times during the currency of the contract, 

comply fully with all existing Acts, regulations and bylaws including 
all statutory amendments and reenactment’s of state or central 
govt., and other local authorities and any other enactment’s, 
notification and acts that may be passed in future either by the 
state or the central government or local authority including Indian 
workmen’s compensation Act- 1923,  Control labour (Regulation and 
Abolition) Act- 1970, The child labour prohibition and regulation 
Act-1986 and equal remuneration Act- 1976, Factories Act, 
minimum wage Act- 1948, provident fund regulations, Employees 
provident fund Act- 1952 schedules made under the same Act.  The 
buildings and other construction workers (Regulation of employment 
and condition of service) Act- 1996, The Cess Act- 1996 and also 
applicable labour regulations, health and sanitary arrangement for 
workmen, insurance and other benefit shall keep department 
indemnified in case any action is commenced by competent 
authorities for contravention by the contractor. 

14.6 The electrical contractor has to keep his license in currency till the 
work is completed.  If the license is suspended during the period in 
which the work is in progress the contract will be terminated and 
awarded to some other agency recovering the extra cost if any. 

14.7 The materials used in the work should be as per the list of materials 
enclosed.  The department reserves the right to insist upon using 
any of the materials from this list of approved materials. 

14.8 The work shall be carried out strictly in conformity with (i)code of 
practice for Electrical wiring and fittings in Government Buildings, 
(ii) The Indian standard specification (iii) The Department 
specification.  If the work carried out does not comply with the code 
of practice and the Departmental specifications and if the 
workmanship is unsatisfactory it will be binding on the contractor to 
redo the job without any extra cost and pay penalty as decided by 
the Department towards inconvenience caused if any. 

14.9 The work should be carried out under the direct supervision of 
persons holding a certificate of competency for the type of work 
involved. 

14.10 After completion of work a plan of building installation should be 
prepared and furnished indicating the location of various main and 
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sub boards and also the fittings together with a circuit diagram duly 
numbered (in the diagram).  The final bill will not be paid till the 
above plan and the diagram is submitted and approved after 
verification. Such completion drawings shall be signed by the 
licensed electrical contractor through whom the work is executed. 

14.11 Lugs should be provided for all earth connections. 
14.12 The contractor himself should arrange for the transportation of 

men and materials to the work spot. 
14.13 Concreting to the pole and providing independent earthing should 

be done in presence of Departmental staff. 
14.14 On completion of the Electrical Installation a certificate shall be 

furnished by the Contractor countersigned by a licensed supervisor, 
that under direct supervision the installation was carried out.   This 
certificate shall be in the prescribed from as required by the local 
supply authority.  The contractor shall be responsible for getting the 
Electrical Installation inspected and approved by the local authority 
concerned. 

14.15 The contractor shall pay for any inspection fees and for permits 
required for the installation of the work wherever necessary.  The 
IIIT-Srikakulam shall arrange only for payment of service connection 
charges and any other security deposit for getting electrical supply.  
On completion of the work, the contractor shall obtain and deliver to 
the IIIT-Srikakulam, such certificates of final inspection and 
approval by the local Electric Authority as may be required.  The 
IIIT-Srikakulam shall have full powers to require the materials or 
work to be tested by an independent agency at the Electrical 
contractor’s expense in order to prove their soundness and 
adequacy. 

14.16 Contractor shall provide everything necessary for the proper 
execution of works   according to the intent and meaning of the 
drawings, specifications, schedule of quantities.  Any discrepancy in 
the documents shall be brought to the notice of the IIIT-Srikakulam 
and got clarified prior to taking up the installation. 

14.17 Materials and Workmanship:   
All materials and workmanship shall conform to the specifications, 
relevant IS standards and code of practice and comply with 
APSEB/CEIG requirements as the case may be.  Any work that is 
not up to the standards shall be dismantled and reconstructed by 
the contractor to the satisfaction of the IIIT-Srikakulam authorities. 

14.18 Liaison Work: 
The Contractor shall be responsible for all liaison work with 
Electricity Board/CEIG 

14.19 “The Civil Contractor shall get all the electrical works done only 
through the licensed electrical contractors / permit holders as 
registered with or licensed by A.P.S. Electrical licensing Board.  A 
copy of such valid license / permit should be furnished by 
successful Civil Contractor, at the time of concluding agreement, for 
each work separately.  The commencement and completion 
certificate and drawings for each work issued by the electrical 
licensed Contractor / Permit holder should be furnished by Civil 
Contractor, for releasing payment of electrical work”. 

 
15. Ramps: 
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Ramps required during execution may be formed wherever necessary and 
same are to be removed after completion of the work.  No separate 
payment will be made for this purpose. 
 

16. Monsoon Damages: 
Damages due to rain or flood either in cutting or in banks shall have to 
be made good by the contractor till the work is handed over to the 
Department.  The responsibility of de-silting and making good the 
damages due to rain or flood rests with the contractor. No extra payment 
is payable for such operations and the contractor shall therefore, have to 
take all necessary precautions to protect the work done during the 
construction period. 

 
17. The works to be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start 

Date and shall carry out the Works in accordance with the 
programme submitted by the Contractor, as updated with the 
approval of the Engineer-in-Charge, and complete the work by the 
Intended Completion Date. 

18. Safety 
 

18.1 The Contractor shall be responsible for the safety of all activities on 
the Site. 
 

19. Discoveries 
 

19.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the IIIT-
Srikakulam.  The Contractor is to notify the Engineer-in-charge of 
such discoveries and carry out the Engineer-in-Charge’s 
instructions for dealing with them. 
 

20. Possession of the Site 
 

20.1 The IIIT-Srikakulam shall give possession of the site to the 
Contractor.  If possession of a part site is given, the IIIT-Srikakulam 
will ensure that the part site so handed over is amenable to carryout 
the work at site by the Contractor. 
 

21. Access to the Site 
 

21.1 The Contractor shall provide the Engineer-in-Charge and any 
person authorized by the Engineer-in-Charge, access to the site and 
to any place where the work, in connection with the Contract, is 
being carried out or is intended to be carried out. 
 

22. Instructions 
22.1 The Contractor shall carry out all instructions of the Engineer-in-

charge and comply with all the applicable local laws where the Site 
is located. 
 

23. Settlement of disputes 
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23.1 If any dispute or difference of any kind whatsoever arises between 
the IIIT-Srikakulam and the Contractor in connection with, or 
arising out of the Contract, whether during the progress of the 
works or after their completion and whether before or after the 
termination, abandonment or breach of the Contract, it shall in the 
first place, be referred to and settled by the Engineer-in-charge  who 
shall, within a period of thirty days after being requested by the 
Contractor to do so, give written notice of his decision to the 
Contractor. Upon receipt of the written notice of the decision of the 
Engineer-in-Charge the Contractor shall promptly proceed without 
delay to comply with such notice of decision. 

23.2 If the Engineer-in-Charge fails to give notice of his decision in 
writing within a period of thirty days after being requested or if the 
Contractor is dissatisfied with the notice of the decision of the 
Engineer-in-Charge, the Contractor may within thirty days after 
receiving the notice of decision appeal to the IIIT-Srikakulam which 
shall offer an opportunity to the contractor to be heard and to offer 
evidence in support of his appeal, the IIIT-Srikakulam shall give 
notice of his decision within a period of thirty days after the 
Contractor has given the said evidence in support of his appeal, 
subject to arbitration, as hereinafter provided.  Such decision of the 
Corporation in respect of every matter so referred shall be final and 
binding upon the Contractor and shall forthwith be given effect to by 
the Contractor, who shall proceed with the execution of the works 
with all due diligence whether he requires arbitration as hereinafter 
provided, or not.  If the IIIT-Srikakulam has given written notice of 
his decision to the Contractor and no claim to arbitration has been 
communicated to him by the Contractor within a period of thirty 
days from receipt of such notice, the said decision shall remain final 
and binding upon the Contractor.  If the IIIT-Srikakulam fail to give 
notice of his decision, as aforesaid within a period of thirty days 
after being requested as aforesaid, or if the Contractor be 
dissatisfied with any such decision, then and in any such case the 
contractor within thirty days after the expiration of the first named 
period of thirty days as the case may be, require that the matter or 
matters in dispute be referred to arbitration as detailed below:- 

23.3 SETTLEMENT OF CLAIMS: 
 

Settlement of claims for Rs.50,000/- and below by Arbitration. 

All disputes or difference arising of or relating to the Contract shall 
be referred to the adjudication as follows: 

  Claims up to a value of Rupees 10,000/-. 
- Director, RGUKT, IIIT-Srikakulam 
 

 Claims above Rs.10, 000/- and up to Rupees 50,000/-. 
- Director, RGUKT IIIT-Srikakulam 

 
The arbitration shall be conducted in accordance with the 
provisions of Indian Arbitration and Conciliation Act 1996 or any 
statutory modification thereof. 

 
The arbitrator shall state his reasons in passing the award. 

 
  Claims above Rs.50,000/-. 
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All claims of above Rs.50,000/- are to be settled by a Civil Court of 
competent jurisdiction by way of civil suit and not by arbitration. 

 
The contractor shall make a reference for adjudication under this 
clause within six months from the date of intimating the 
contractor of the preparation of final bill or his having accepted 
payment which ever is earlier. 
 

 
B. TIME FOR COMPLETION 

 
24. Program: 

24.1 The total period of completion is 6Months from the date of entering 
with agreement to proceed including rainy season. 

24.2 The attention of the tenderer is directed to the contract requirement 
at the time of beginning of the work, the rate of progress and the 
dates for the whole work and its several parts as per milestones.  
Time is the essence of the contract. The following rate of progress 
and proportionate value of work done from time to time as will be 
indicated by the Engineer-in-charge’s Certificate for the value of 
work done and completion of mile-stones will be required. 

24.3 The following rate of progress will be required to be maintained by 
the contractor as a minimum. The start date of this work is the date 
of signing the agreement but not the date of handing over the site. 
Contractor may give a separate time schedule for the completion of 
the whole work and the consideration will be given for accelerated 
programme. It is imperative that the work progress shall be ahead of 
the rate of progress given below. 

   Milestone dates : 
   Mile stone- 1 Completion of the Work 
  

24.4 Detailed programme in terms of collection of necessary materials 
and labour and in terms of finished items of work, to confirmation of 
the above rate of progress shall be prepared by the contractor and 
got approved by the Engineer-in-charge concerned and which shall 
be strictly adhered to. This programme of work shall be given based 
on PERT /CPM charts for works, where ECV exceeds Rs.100 lakhs, 
in the approved format. 

24.5 After signing the agreement, the contractor shall forthwith begin the 
work, shall regularly and continuously proceed with them. Work 
programme of achieving of milestones (statement) should be 
submitted from time to time. 

24.6 The contractor shall commence the works on site as specified under 
condition 24.1 to 24.3 above after the receipt by him of a written 
order to this effect from the Administrative Officer, IIIT-Srikakulam 
and shall proceed with the same with due expedition and without 
delay, except as may be expressly sanctioned or ordered by the 
Superintending Engineer or his nominee, or be wholly beyond the 
contractor’s control. 

24.7 Save in so far as the contractor may prescribe, the extent of portions 
of the site of which the contractor is to be given possession  from 
time to time and the order in which such portions shall be made 
available to him and, Subject to any requirement in the contract as 
to the order in which the works shall be executed, the 
Administrative Officer, IIIT-Srikakulam or his nominee will, with the 
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Engineer-in-charge’s written order to commence the works, give to 
the contractor possession of so much of the site as may be required 
to enable the contractor to commence proceed with the execution of 
the works in accordance with the programme if any, and otherwise 
in accordance with such reasonable proposals of the contractor as 
he shall by written notice to the Administrative Officer, IIIT-
Srikakulam or his nominee, may and will from time to time as the 
works proceed, give to the contractor possession of such further 
portions of the site as may be required to enable the contractor to 
proceed with the execution of the works with due dispatch in 
accordance with the said programme or proposals as the case 
maybe ; if the contractor suffers delay or incurs cost from failure on 
the part of the Administrative Officer, IIIT-Srikakulam or his 
nominee to give possession in accordance with the terms of this 
clause, the Administrative Officer, IIIT-Srikakulamor his nominee 
shall grant an extension of time for the completion of works. 

24.8 The contractor shall bear all costs and charges for special or 
temporary way leases required by him in connection with access to 
the site. The contractor shall also provide at his own cost any 
additional accommodation outside the site required by him for the 
purposes of the work. 

24.9 Subject to any requirement in the contract as to completion of any 
section of the works before completion of the whole of the works 
shall be completed, in accordance with provisions of clauses in the 
Schedule within the time stated in the contract calculated from the 
last day of the period named in the statement to the tender as that 
within which the works are to be commenced or such extended time 
as may be allowed. 
 

24.10 Delays and extension of time: 
No claim for compensation on account of delays or hindrances to 
the work from any cause whatever shall lie, except as hereafter 
defined.  Reasonable extension of time will be allowed by the 
Engineer-in-charge or by the office competent to sanction the 
extension, for unavoidable delays, such as may result from causes, 
which in the opinion of the Engineer-in-charge, are undoubtedly 
beyond the control of the contractor.  The Engineer-in-charge shall 
assess the period of delay or hindrance caused by any written 
instructions issued by him, at twenty five per cent in excess or the 
actual working period so lost. 
In the event of the Engineer-in-charge failing to issue necessary 
instructions and thereby causing delay and hindrance to the 
contractor, the latter shall have the right to claim an assessment 
of such delay by the Administrative Officer, IIIT-Srikakulam whose 
decision will be final and binding.  The contractor shall lodge in 
writing with the Engineer-in-charge, a statement of claim for any 
delay or hindrance referred to above, within fourteen days from its 
commencement, otherwise no extension of time will be allowed. 
Whenever authorized alterations or additions made during the 
progress of the work are of such a nature in the opinion of the 
Engineer-in-charge as to justify an extension of time in 
consequence thereof, such extension will be granted in writing by 
the Engineer-in-charge or other competent authority when 
ordering such alterations or additions. 
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25. Construction Programme 
 

25.1 The Contractor shall furnish within 6Months of the order of the 
work a programme showing the sequence in which he proposed to 
carry out the work, monthly progress expected to be achieved, also 
indicating date of procurement of materials plant and machinery. 
The schedule should be such that it is practicable to achieve 
completion of the whole work within the time limit fixed and in 
keeping with the Mile stone programme specified and shall obtain 
the approval of the Engineer-in-charge.  Further rate of the progress 
as in the program shall be kept up to date.  In case it is 
subsequently found necessary to alter this program, the contractor 
shall submit sufficiently in advance the revised program 
incorporating necessary modifications and get the same approved by 
the Engineer-in-charge.  No revised program shall be operative 
without approval of Engineer-in-charge. 

25.2 The Administrative Officer, IIIT-Srikakulamshall have all times the 
right, without any way violating this contract, or forming grounds 
for any claim, to alter the order of progress of the works or any part 
thereof and the contractor shall after receiving such directions 
proceed in the order directed.  The contractor shall also report the 
progress to the Administrative Officer, IIIT-Srikakulamwithin 7 days 
of the Engineer-in-charge’s direction to alter the order of progress of 
works.\ 

25.3 The Contractor shall give written notice to the Engineer-in-Charge 
whenever planning or progress of the works is likely to be delayed or 
disrupted unless any further drawings or order including a 
direction, instruction or approval is issued by the Engineer-in-
Charge within a reasonable time.  The notice shall include details of 
the drawing or order required and of why and by when it is required 
and of any delay or disruption likely to be suffered if it is late. 

 
26. Speed of Work: 

 
26.1 The Contractor shall at all times maintain the progress of work to 

conform to the latest operative progress schedule approved by the 
Engineer-in-Charge. The contractor should furnish progress report 
indicating the programme and progress once in a month.  The 
Engineer-in-Charge may at any time in writing direct the contractor 
to slow down any part or whole of the work for any reason (which 
shall not be questioned) whatsoever, and the contractor shall 
comply with such orders of the Engineer-in-Charge. The compliance 
of such orders shall not entitle the contractor to any claim of 
compensation.  Such orders of the Engineer-in-Charge for slowing 
down the work will however be duly taken into account while 
granting extension of time if asked by the contractor for which no 
extra payment will be entertained. 

26.2 Delays in Commencement or progress or neglect of work and 
forfeiture of earnest money, Security deposit and withheld amounts: 

If, at any time, the Engineer-in-Charge shall be of the opinion that 
the Contractor is delaying Commencement of the work or violating 
any of the provisions,  the Contractor is neglecting or delaying the 
progress of the work as defined by the. “Rate of progress” in the 
Articles of Agreement, he shall so advise the Contractors in writing 
and at the same time demand compliance in accordance with 
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conditions of Tender notice.  If the Contractor neglects to comply 
with such demand within seven days after receipt of such notice, it 
shall then or at any time there after, be lawful for the Engineer-in-
Charge to take suitable action in accordance with Clause.60 of 
APSS. 

 
27. Suspension of works by the Contractor 

 
27.1 If the Contractor shall suspend the works, or sublet the work 

without sanction of the Administrative Officer, RGUKT-Srikakulam, 
or in the opinion of the Administrative Officer, RGUKT-Srikakulam 
shall neglect or fail to proceed with due diligence in the performance 
of his part of the Contract as laid down in the Scheduled rate of 
progress, or if he shall continue to default or repeat such default in 
the respects mentioned in clause 27 of the APSS, the  
Administrative Officer, RGUKT-Srikakulam shall take action in 
accordance with Clause 61 of APSS. 

27.2 If the Contractor stops work for 28 days and the Stoppage has not 
been authorized by the Administrative Officer, RGUKT-Srikakulam 
the Contract will be terminated under Clause 61 of APSS. 

27.3 If the Contractor has delayed the completion of works the Contract 
will be terminated under Clause 61 of APSS. 

 
28. Extension of the Intended Completion Date: 

 
28.1 The Administrative Officer, RGUKT-Srikakulamshall extend or 

recommend for extension, in accordance with the delegation of 
powers in force, the Intended Completion Date if a Variation is 
issued which makes it impossible for Completion to be achieved by 
the Intended Completion Date. 

28.2 The Administrative Officer, RGUKT-Srikakulamshall decide whether 
and by how much to extend the Intended Completion Date within 21 
days of the Contractor asking the Engineer for a decision upon the 
effect of a Variation and submitting full supporting information.  If 
the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion 
Date. 

 
29. Delays Ordered by the Engineer-in-Charge 

 
29.1 The Administrative Officer, RGUKT-Srikakulam may instruct the 

Contractor to delay the start or progress of any activity within the 
Work. 

 
30. Early Warning 

 
30.1 The contractor is to warn the Administrative Officer, RGUKT-

Srikakulamat the earliest opportunity of specific likely future events 
or circumstances that may adversely affect the Execution of Works. 

30.2 The Contractor shall co-operate with the Engineer-in-Charge in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone involved 
in the work and in carrying out any resulting instruction of the 
Engineer-in-Charge  
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31. Management Meetings 

 
31.1 The Engineer-in-Charge may require the Contractor to attend a 

management meeting.  The business of a management meeting shall 
be to review the programme for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

 
 

Quality Control 
 
31       A) Quality Control 

i)  Establishment of Quality Control Laboratory: The contractor shall 
establish a quality control laboratory, at the site of work, equipped with 
calibrated equipment (as per list given below) to perform field tests, batch 
wise, for various materials, then and there itself, as per quality plan and 
standards.  

ii) Calibration of Equipment: All the equipment maintained by the 
contractor at site shall be calibrated from time to time according to the 
calibration frequency mentioned hereunder, with calibrations traceable to 
National Standards. Records for proof of such calibrations done for each 
instrument, with instrument number shall be maintained by the 
contractor and shall be made available for verification / counter 
signature by the Engineer-in-charge. Proper storage, handling and use of 
these instruments shall be ensured so that their calibration does not get 
disturbed due to weather factors etc., Frequency of the calibration shall 
be as decided by the Engineer-in-charge. 

iii) List of equipment which should be made available at site by the 
contractor for testing of materials and` cubes etc., is given below: 

Sl.No. Description of Item Recommended 
Calibration Frequency 

1. Venire Calipers 0-150 mm 1 year 

2. Screw gauge 0-25 mm 1 year 

3. a 

 
3. b 

Measurement tapes both Steel (3.0 m, 
5.0 m) &Fiber (15.0 m) 

30 cm steel scale 

At the time of purchase 
and the tapes to be 
changed after 12 

Months, if any error is 
observed 

4.  Weighing Machine 5.0 kg capacity 12 Months 

5.  Carpenter’s square 150mm with 
graduations 

 

6. Electrical Meggar 1100 V At the time of purchase 

7 Spirit level - 

8 Plumb bob - 

9 Measuring Jars (2) 250ml  - 

10 Magnetic compass - 

iv) Quality plan for Raw Materials: The contractor shall collect various raw 
materials well in advance before its use and shall get them tested as per 
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the quality plan supplied by the Engineer-in-charge based on Quality 
Management System of ISO: 9001-2000 He shall ensure that no raw 
material is used unless it passes all the checks / tests as per the 
acceptance criteria given and a record of all checks / tests/ verifications 
shall be maintained at site. Tests which are required to be conducted at 
outside labs shall be done at those labs which have availability of 
required instruments traceable to national standards and which are 
approved by the Engineer-in-charge. Reports obtained from such labs 
should indicate the calibration status and traceability to national 
standards of their equipments for accepting the results. 

v) If the Administrative Officer, RGUKT-Srikakulaminstructs the contractor 
to carryout a test not specified in the specification to check whether any 
work has a defect, the contractor shall conduct the test at his own cost. 

vi) Quality control inspections: In addition to the normal inspection by the 
regular in charge of the construction, the work will also be inspected by 
the staff of Quality Control Wings or by the State or District level 
Vigilance Cell Unit and any authorized external agency and if any sub-
standard work or excess payments are noticed with reference to 
measurement books etc., during inspection, recovery will be ordered 
based on their observations and these will be effected by the Engineer-in-
charge of the execution of the work. 

 In addition, the Administrative Officer, RGUKT-Srikakulam may engage 
external agencies for conducting quality audit in which case the following 
methodology would be adopted: 

a) The external agency shall conduct quality control tests as per the 
standard procedures in the presence of Construction and Quality 
Control Engineers and the Contractor who is executing the work. 

b) The observations of the external agencies on the quality of work 
should be recorded then and there and signatures of all the 
concerned obtained as a token of acceptance of the observations. 

 The recovery for any sub-standard work or excess payments noticed if 
any on account of the external quality also audit would be made as 
mentioned in the Para above. 

 The final bill will be released after a certificate furnished by the Engineer-
in-charge that the work has been executed as per the standard 
specifications and then only the final bill can be released by 
Administrative Officer, RGUKT-Srikakulam. 

 Records to be maintained at site : 

vii)    Drawings: One copy of the drawings furnished to the contractor shall be 
kept by the contractor on the site and same shall be available for 
inspection and use by the Departmental officers. 

viii) Variations by way of modification, omissions or additions: 

 For all modifications omissions from or additions to the drawings and 
specifications, the Engineer-in-charge will issue revised plans, or written 
instructions, or both and modification, omission or additions shall be 
made unless authorized and directed by the Engineer-in-charge in 
writing. 

ix) The Engineer-in-charge shall have the privilege of ordering modifications, 
omission or additions at any time before the completion of the work and 
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such orders shall not operate to annul those portions of the 
specifications with which said changes do not conflict. 

x) Site Order Book: The site order book shall be maintained by the 
contractors at the site of the work.  As far as possible all orders regarding 
the work are to be entered in this book.  All entries shall be signed and 
dated by the Departmental Officer who issues such orders and signed by 
the contractor or by his representative towards compliance.  The order 
book shall not be removed from the work spot except with the written 
permission of the Engineer-in-charge. 

xi) Quality Test Register (QTR): The contractor shall maintain the QTR at the 
site in the format specified and record therein the results of all the tests 
conducted by him. The relevant reports of the tests conducted shall be 
maintained in a separate file.  

xii) Other Documents: Other prescribed documents like register on 
calibration of equipments maintained at site and other checklists shall be 
maintained at site and produced for verification of inspecting officers. 

xiii) Return of site documents: All the site records / documents mentioned 
therein must be returned to the engineer-in-charge in full shape after the 
satisfactory completion of work 

 
32.  Identifying Defects: 
 

The Engineer-in-Charge shall check the Contractor’s work and notify the 
Contractor of any Defects that are found.  Such checking shall not affect 
the Contractor’s responsibilities.  The Engineer-in-Charge may instruct 
the Contractor to verify the Defect and to uncover and test any work that 
the Engineer considers a defect. 

 
33. Tests: 

 
If the Engineer-in-Charge instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and 
the Contractor shall pay for the test and any samples. 

 
33 Correction of Defects 

 
33.1 The Engineer-in-Charge shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins on 
Completion.  The defect liability period shall be extended for as long as 
defects remain to be corrected by the Contractor. 

33.2 Every time notice of a Defect is given, the Contractor shall correct 
the notified defect within the length of time specified by the Engineer-
in-Charge’s notice. 

 
34 Uncorrected Defects 

 
34.1 If the contractor has not corrected the defect within the time specified 

in the Engineer-in-Charge’s notice, the Engineer-in-Charge will assess 
the cost of having the defect corrected and the contractor will pay this 
amount. 

34.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the 
formats there of.  O.K. cards shall relate to all major components of the 
work.  The contractor / his authorized representative shall be required 
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to initiate and fill in and present the O.K. card to the construction staff 
who would check the respective items and send to the quality control 
staff for final check and clearance / O.K.  Any defects pointed out by 
the construction supervision staff or by the Quality Control staff shall 
promptly be attended to by the contractors and the fact of doing so be 
duly recorded on the back of O.K. card. 

34.3 The Engineer-in-Charge may also introduce checklists, which shall be 
kept in Bound registers by the construction supervision staff.  The 
contractor may be required to fill up these lists in the first instance 
and shall be subsequently checked by the Construction / Quality 
Control engineers. 

 
35 Deleted 

 
 

C. COST CONTROL 
36 Bill of Quantities 

 
36.1 The Bill of Quantities shall contain items for the construction work to 

be done by the Contractor. 
36.2 The Contractor is paid for the quantity of the work done at the estimate 

rate in the Bill of Quantities for each item plus or minus Tender 
percentage. 

 
37 Supplemental items : 

 
37.1 The contractor is bound to execute all supplemental works that are 

found essential, incidental and inevitable during execution of main 
work. 

37.2 The payment of rates for such supplemental items of work will be 
regulated as under; 

Supplemental items directly deducible from similar items in the original 
agreement. 

 
37.2.1 The rates shall be derived by adding to or subtracting from the 

agreement rate of such similar item the cost of the difference in the 
quantity of materials labour between the new items and similar 
items in the agreement worked out with reference to the Standard 
Schedule of Rates adopted in the sanctioned estimate with which 
the tenders are accepted plus or minus over all tender percentage. 

 
37.2.2 (a) Similar items but the rates of which cannot be directly deduced 

from theoriginal agreement. 
 

(b)Purely new items which do not correspond to any item in theagreement. 
 

37.2.3 The rates of all such items shall be Estimated Rates plus or minus 
overall Tender premium. 

 
38  Extra Items 

 
38.1 Extra items of work shall not vitiate the contract.  The contractor 

shall be bound to execute extra items of work as directed by the 
Engineer-in-Charge.  The rates for extra items shall be worked out by 
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the Engineer-in-Charge as per the conditions of the Contract and the 
same are binding on the Contractor. 

 
38.2 The contractor shall before the 15th day of each month, submit in 

writing to the Engineer-in-charge a statement of extra items if any 
that they have executed during the preceding month failing which the 
contractor shall not be entitled to claim any. 

 
38.3 Entrustment of additional items 

 
38.3.1 Where ever additional items not contingent on the main work and 

outside the scope of original agreement are to be entrusted to the 
original contractor dispensing with bids and if the value of such 
items exceeds the limits upto which the officer is empowered to 
entrust works initially to contractor without calling for tenders, 
approval of competent authority shall be obtained. Entrustment of 
such items on nomination shall be the estimated rates or agreement 
rates (-) Tender Percentage whichever is less. 

38.3.2 Entrustment of the additional items contingent on the main work 
will be authorized by the officers upto the monetary limits upto 
which they themselves are competent to accept items in the original 
agreement so long as the rates for such items shall be worked out in 
accordance with the procedure - For all items of work in excess of 
the quantities shown in the Bill of Quantities of the Tenders, the 
rate payable for such items shall be estimate rates for the items (+) 
or (-) over all tender percentage accepted by the competent 
authority. 

38.3.3 Entrustment of either the additional or supplemental items shall be 
subject to the provisions of the agreement entered into by a 
Competent Authority after the tender is accepted. The 
Administrative Officer, RGUKT-Srikakulamwho entered into the 
agreement approves the rate for the items / variation in quantity in 
the current agreement.  The items shall not be ordered by an officer 
on his own responsibility if the revised estimate or deviation 
statement providing for the same requires the sanction of competent 
authority. 

38.3.4 Note: It may be noted that the term Estimate Rate used above 
means the rate in the sanctioned estimate with which the tenders 
are accepted, or if no such rate is available in the estimate, the rate 
derived will be with reference to the Standard Schedule of Rates 
adopted in the sanctioned estimate with which tenders are accepted. 

 
39  Cash flow forecasts 

 
When the program is updated, the contractor is to provide the 
Engineer-in-charge with an updated cash flow forecast. 

 
40  Payment Certificates 

 
40.1 The Contractor shall submit to the Engineer-in-charge monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously. 

40.2 The Engineer-in-charge shall check the Contractor’s monthly 
statement within 14 days. 
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40.3 The value of work executed shall be determined by the Engineer-
in-charge. 

40.4 The value of work executed shall comprise the value of the 
quantities of the items in the Bill of Quantities completed. 

40.5 The Engineer-in-charge may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
41  Payments 
 

41.1 Payment for the work done by the contractor will be made for the 
finished work based on the measurements recorded in measurement 
books by concerned officer of the RGUKT-Srikakulam not lower in 
rank than a Assistant Engineer and check measured by concerned 
officer not lower in rank than a Deputy Executive Engineer. The 
measurement shall be recorded at various stages of the work done 
and also after work is completed.  The contractor shall be present at 
the time of recording of each set of measurement and their check 
measurement and accept them then and there so as to avoid 
disputes at a later stage.  If the contractor is not available at the 
work spot at the time of recording measurements or check 
measurements, the particulars of measurements shall be signed by 
the authorized agent of contractor based on which the contractor 
shall accept the set of measurements without any further dispute. If 
for any reason the contractor’s authorized agent is also not available 
at site when the department decides to suspend the work recording 
of measurements in the absence of the contractor or his authorized 
representative, the department shall not entertain any claim from 
the contractor for any loss incurred by him on this account.  The 
Contractor shall however note that the RGUKT-Srikakulam cannot 
indefinitely wait for recording the measurement due to the absence 
of the Contractor and his authorized agent and check measure them 
even in the absence of the contractor. 

 
41.2 Payments and Certificates 

 
 
41.2.1 Payments shall be adjusted for recovery of advance payments, 

liquidated damages in terms of tender conditions and security 
deposit for the due fulfillment of the contract.  Payment will be made 
to the Contractor under the certificate to be issued at reasonably 
frequent intervals by the Engineer-in-Charge, and intermediate 
payment will be the sum equal to 92.5% of the value of work done 
as so certified and balance of 7.5% will be withheld and retained as 
security for the due fulfillment of the contract under the certificate 
to be issued by the Engineer-in-Charge.  On completion of the entire 
works the contractor will receive the final payment of all the money 
due or payable to him under or by virtue of the contract except 
earnest money deposit retained as security and a sum equal to  2 ½ 
percent of the total value of the work done.  The amount withheld 
from the final bill will be retained under deposits and paid to the 
contractor together with the earnest money deposit retained as 
security after a period of 24 months as all defects shall have been 
made good according to the true intent and meaning there of.  
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41.2.2 In case of over payments or wrong payment if any made to the 
contractor due to wrong interpretation of the provisions of the 
contract, APSS or Contract conditions etc., such unauthorized 
payment will be deducted in the subsequent bills or final bill for the 
work or from the running bills or at any time thereafter from the 
deposits available with the RGUKT-Srikakulam. 

41.2.3 Any recovery or recoveries advised by the Government Department 
either state or central, due to non-fulfillment of any contract entered 
into with them by the contractor shall be recovered from any bill or 
deposits of the contractor. 

41.2.4 No claim shall be entertained, if the same is not represented in 
writing to the Engineer-in-Charge within 15 days of its occurrence. 

41.2.5 The contractor is not eligible for any compensation for inevitable 
delay in handing over the site or for any other reason. In such case, 
suitable extensions of time will be granted after considering the 
merits of the case. 

 
41.3 Intermediate Payments 

 
41.3.1 For intermediate Stage of work, only part rates as fixed by the 

Engineer-in-Charge will be paid. 
41.3.2 Part rates shall be worked out for the work done portion based on 

the actual operations involved keeping in view the value of the 
balance work to be done, to avoid unintended benefit to the 
Contractor in initial Stage. 

41.3.3 Full rate shall be paid when the work is completed to the full 
profile as noted in the drawings. 

41.3.4 Where payment is intended for aggregates by Bill of Quantities 
item based on stack measurements, 10% of the quantity measured 
will be withheld.  No payment or advance will be made for unfixed 
materials when the rates are for finished work in site 

41.3.5 The contractor shall supply as built drawings drawn to scale in 5 
sets along with original tracings within 28 days of the issue of 
certificate of completion of work failing which an amount of 
Rs.25000/- will be withheld from the amounts due to the 
contractor. 
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42.    A LIST OF PAYMENTS AND DEDUCTIONS FROM BILLS 
Nature of contract Class of bill  Amount of payment  Nature of Deduction    Refund or deduction 
 (1)   (2)   (3)    (4)     (5) 
Piece work 
contract 
 
 
 
 
 
 
 

-do- 
 

Intermediate  
Bill 
 
 
 
 
 
 
 
Final Bill 

(i) Total value of 
work done, if it is 
less than 20 
times earnest 
money.  

(ii) Total value of 
work done less 
amount if any 
withheld for 
proper 
maintenance 
(L.S.) Contract. 

Nil 
 
 
5% of value of work in 
excess of 20 times earnest 
money to be held as 
security. To be credited to 
deposit only for the 
withheld amount excess Rs. 
500/-. 
A suitable amount at the 
discretion of the Engineer 
for the proper maintenance. 

Nil 
 
 
To be refunded after final bill or deposit 
as stated in, otherwise to be refund in the 
final bill itself. 
 
To be refunded after expiry of the 
maintenance period of three months. 

L.S. contract  
(supply of 
materials only) 

-do- 

Intermediate  
Bill 
Final Bill 

90% of the value of 
work 
 

Total value of work done 

10% of value towards 
security. 
 
 
Nil 

Nil 
 
The 10% value withheld towards security to 
be refunded after expiry of Guarantee 
period. 

L.S. contract  
(Supply of 
materials  
and 
constructions) 

-do- 
 
 

Intermediate 
Bill 
 
Final Bill 

92.5% of value or 
work done. 
 
92.5% of value of 
work done less 
amount if any with 
held for proper 
maintenance/rectific
ations. 

7.5% of value towards 
security.  
 
 
7.5% of value towards 
security. 

Nil 
1) 5% out of 7.5% so far collected from 
bills to be refunded in final bill. 
2) Balance 2.5% to be refunded on expiry 
of defects liability period or on 
rectification of any defects that appears 
during the defects liability period which 
ever happens latter. 
3)The E.M.D. collected at the time of 
entering into agreement is also returnable 
along with item (2) above. 



TENDERER Page #55 SUPERINTENDING ENGINEER 

42 Interest on Money due to the Contractor 
 

Any omission by the Engineer-in-Charge or the sub-divisional officer 
to pay the amount due upon certificates shall vitiate or make void the 
contract, nor shall the contractor be entitled to interest upon any 
guarantee fund or payments in arrear, nor upon any balance which 
may, on the final settlement of his accounts, found to be due to him. 

 
43 Certificate of Completion of works 

 
Certificate of Completion of works 
 

43.1.1 When the whole of the work has been completed and has 
satisfactorily passed any final test that may be prescribed by the 
Contract, the Contractor may give a notice to that effect to the 
Engineer-in-Charge accompanied by an undertaking to carryout any 
rectification work during the period of maintenance, such notice and 
undertaking shall be in writing and shall be deemed to be request 
by the Contractor for the Engineer-in-Charge to issue a Certificate of 
completion in respect of the Works.  The Engineer-in-Charge shall, 
within twenty one days of the date of delivery of such notice either 
issue to the Contractor, a certificate of completion stating the date 
on which, in his opinion, the works were completed in accordance 
with the Contract or give instructions in writing to the Contractor 
specifying all the Works which, in the Engineer-in-Charge'’ opinion, 
required to be done by the Contractor before the issue of such 
Certificate. The Engineer-in-Charge shall also notify the Contractor 
of any defects in the Works affecting completion that may appear 
after such instructions and before completion of the Works specified 
there in.The Contractor shall be entitled to receive such Certificate 
of the Completion within twenty one days of completion to the 
satisfaction of the Engineer-in-Charge of the Works so specified and 
making good of any defects so notified. 

43.1.2 Similarly, the Contractor may request and the Engineer-in-Charge 
shall issue a Certificate of Completion in respect of: 

 
a) Any section of the Permanent works in respect of which a 

separate time for completion is provided in the Contract, and 
b) Any substantial part of the Permanent Works which has been 

both completed to the satisfaction of the Engineer-in-Charge and 
occupied or used by the Department. 

43.1.3 If any part of the Permanent Works shall have been completed and 
shall have satisfactorily passed any final test that may be prescribed 
by the Contract, the Engineer-in-Charge may issue such certificate, 
and the Contractor shall be deemed to have undertaken to complete 
any outstanding work in that part of the Works during the period of 
Maintenance. 

 
44 Taxes included in the bid 

 
The percentage quoted by the contractor shall be deemed to be 
inclusive of all other taxes on all materials that the contractor will 
have to purchase for performance of this contract except GST. 
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45 Price Adjustment :  
 

45.1 Price Adjustment will be assessed as per GO Ms No.35 T(R&B) (RI) 
Department  Dated 28/02/2006 ,  GO Ms No. 73  T(R&B) (RI) 
Department  Dated 24/04/2006 , GO Rt.No.175 T R&B (RI) 
Department, Dated  19.02.2007 , GO Ms.No.94 T R&B (RI) 
Department Dated 16-04-2008, GO Ms No.252 T R&B (RI) 
Department Dated 28-8-2008 and Go.MS.No.1, FINANCE (WORKS & 
PROJECTS-F7) DEPARTMNET, dated:25.02.12. 
 

This Price Adjustment clause shall apply for Steel, Cement, Bitumen and 

P.O.L, subject to the following conditions.  

45.2 The Price Adjustment shall be both for increase and decrease in the 
prices for the works completed within the original agreement period. 

45.3 In addition, the Price adjustment shall be for valid extension given for 
natural calamities duly limiting to the actual period/days lost and for 
portion of work where work is delayed due to land acquisition/shifting 
of utilities (this shall be limited to actual length affected). 

45.4 The variation clause will be when the variation in rates is more or less 
than 5% of the rate provided in the technical sanctioned estimate 
based on which bids are invited or All India wholesale price index of 
the respective items. 

45.5 Price adjustment shall be calculated separately for the components of 
the   payment for work done in the manner explained in paras 46.5 to 
46.9 below. 

45.6 In the formula of Price Adjustment, R, the value of work shall   
exclude Seigniorage charges, VAT and   all other over head charges. 
 

45.7 Adjustment clause for cement component shall be as follows 
 

Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with 
G.O.Ms.No.94 of T R&B Dept dt:16-4-2008 and Go.MS.No.1, 
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET, 
dated:25.02.12. 

 
45.8 Adjustment clause for steel  component shall be as follows: 

 
Price adjustment for increase or decrease in the cost of steel 
procured by the contractor shall be paid in accordance with 
G.O.Ms.No.94 of T, R&B Dept dt:16-4-2008 and Go.MS.No.1, 
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET, 
dated:25.02.12. 

 
45.9 Adjustment clause for bitumen component shall be as follows: 

 
Price adjustment for increase or decrease in the cost of bitumen 
procured by the contractor shall be paid in accordance with 
G.O.Ms.No.252 of T, R&B Dept dt:28-8-2008 and Go.MS.No.1, 
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET, 
dated:25.02.12 
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45.10 Adjustment clause for POL component shall be as follows 
 

Price adjustment for increase or decrease in the cost of POL shall be 
paid in accordance with G.O.Ms.No.252 of T, R&B Dept dt:28-8-
2008 and Go.MS.No.1, FINANCE (WORKS & PROJECTS-F7) 
DEPARTMNET,dated:25.02.12 

 
46 Retention: 
 

46.1 The department shall retain from each payment due to the contractor @ the 
rate of 7.5% of bill amount until completion of the whole of the works. 

46.2 On completion of the whole of the works 97.5% of the total amount 
retained is re-paid to the Contractor and 2.5% when the Defects 
Liability Period has passed and the Engineer-in-Charge has certified 
that all the Defects notified by the Engineer-in-Charge to the 
Contractor before the end of this period have been corrected. 

46.3 On completion of the whole works, the contractor may substitute 
retention moneywith an “on demand” Bank Guarantee. 

 
47 Liquidated Damages 

 
47.1 If for any reason, which does not entitle the contractor to an extension 

of item, the rate of progress of works, or any section is at any time, in 
the opinion of the Engineer-in-charge too slow to ensure completion 
by the prescribed time or extended time for completion Engineer-in-
charge shall so notify the contractor in writing and the contractor 
shall there upon take such steps as are necessary and the Engineer-
in-charge may approve to expedite progress so as to complete the 
works or such section by the prescribed time or extended time. The 
contractor shall not be entitled to any additional payment for taking 
such steps.  If as a result of any notice given by the Engineer-in-
charge under this clause the contractor shall seek the Engineer-in-
charge’s permission to do any work at night or on Sundays, if locally 
recognized as days of rest, or their locally recognized equivalent, such 
permission shall not be unreasonably refused. 

47.2 If the contractor fails to complete whole of the works or any part 
thereof or section of the works within the stipulated periods of 
individual mile stones (including any bonafide extensions allowed by 
the competent authority without levying liquidated damages), the 
Engineer-in-charge may without prejudice to any other method of 
recovery, deduct for the period of delays subject to a maximum of 10% 
of the contract value from any monies in his hands due or which may 
become due to the contractor. The payment or deductions of such 
damages shall not relieve the contractor from his obligation to 
complete the works, or from any other of his obligations and liabilities 
under the contract. 

47.3 The liquidated damages for the whole of the work are Rs.1048/-
(amount per day) 

 

For milestone 1      -  Rs.1048/-  Per day 

The maximum amount of liquidated damages for the whole of the works 
is ten percent of final contract price. 
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48 Mobilization Advance: 

48.1 The contractors for works exceeding more than Rs.1.00 Crore of 
estimated contract value are permitted to avail the facility of 
mobilization advance in two installments equivalent to 10% of the 
contract amount (5% for labour mobilization and 5% for machinery 
and equipment) named in the letter of acceptance payable as per 
above. Payment of the loan will be done under separate certification 
by the Executive Engineer after (I) Execution of the form of agreement 
by the parties there to (ii) Provisions by the contractor of the further 
security in accordance with relevant condition and (iii) provision by 
the contractor of a Bank Guarantee from Nationalized Bank 
acceptable to the Executive Engineer for an amount equal to 12% 
(which includes 2% for the interest charges) of a contract amount as 
indicated in the letter of acceptance towards the first installment of 
the advance mobilization loan, such bank guarantee to remain 
effective until the said advance loan has been completely repaid by 
the contractor out of the current earnings under the contract and 
certified accordingly by the Executive Engineer The ‘Advance 
mobilization loan’ will be paid in 30 days after fulfilling the above – i, 
ii, and iii items. Advance mobilization loan will be paid only in case of 
contracts with estimated contract value exceeding Rs.100 Lakhs. 

48.2 The contractor exclusively for mobilization expenditures, including the 
acquisition of constructional plant, in connection with the works, 
shall use the advance mobilization loan. Payment of the second 
installment of advance mobilization loan equivalent to 5 percent of the 
contract amount will be due within a period of 9 Months for local 
purchase of machinery and equipment and within one year in case 
the machinery and equipment has to be imported under separate 
certification by the Engineer-in-Charge after (I) thevalue of the 
machinery and equipment procured, and brought to site and/or 
ordered (satisfactory evidence to be produced) by the contractor 
assessed at 100% for new machinery and 50% for old machinery 
brought to site and in working condition is equivalent to 5 percent of 
the contract amount already paid as first advance loan and (ii) 
furnishing by the contractor of a bank guarantee for an amount equal 
to 6 percent (one percent towards interest) of the contract value 

48.3 Should the contractor misappropriate any portion of the advance 
loan, it shall become due to the Executive Engineer and payable 
immediately in one lump by the contractor and no further loan will be 
considered thereafter.  

48.4 The above advance shall bear an interest of 10.50% per annum or 
Government borrowing rate for the year 2017 - 18whichever is 
more. The interest on the amounts paid, as advance is chargeable 
from the date the amount is paid. However if completionis delayed by 
circumstances beyond control of the contractor for which an 
extension hasbeen granted by the Engineer-in-charge the interest 
charges on such advances shall be waived for the period of extension. 

48.5 The value of Bank Guarantee for the advance payment given to the 
contractor can be progressively reduced by the amount repaid by the 
contractor as certified by the Engineer-in-charge. 
 

49  Recovery of advances: 



TENDERER Page # 59                                          SUPERINTENDING ENGINEER.                                                                                                     

49.1 The advance loan together with interest at the rate of 15% as specified 
in theabove shall be repaid within percentages deductions from the 
intermediatepayments under the contract. Deduction shall commence 
in the next interim payment following that in which the total of all 
such payments to the contractor have reached 10 percent of the 
contract amount and shall be made at the rate of 20 percent of 
amount of all interim payments in which the loan was made together 
with interest payable up to that date, until such time as the loan 
together with interest at the rate specified in Para 

 
50 Securities: 

50.1 The Earnest Money Deposit and Additional Security (for discount 
tender percentage beyond 15%) shall be provided to the Department 
not later than the date specified in the Letter of Acceptance and shall 
be issued in an amount and form and by a bank acceptable to the 
Department. The Earnest Money shall be valid until a date 28 days 
from the date of expiry of Defects Liability Period and the additional 
security shall be valid until a date 28 days from the date of issue of 
the certificate of completion. 
 
 
 

51 Cost of Repairs 
 

51.1 Loss or damage to the Works or materials to the Works between the 
Start Date and the end of the Defects Correction Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or 
damage arises from the Contractor’s acts or omissions. 

 
E.    FINISHING OF THE CONTRACT 

 
52 Completion 

 
52.1 The Contractor shall request the Engineer-in-Charge to issue a 

Certificate of completion of the Works and the Engineer-in-Charge will 
do so upon deciding that the work is completed. 

 
53 Taking Over 

 
53.1 The Department shall take over the Site and the Works within seven 

days of the Engineer-in-Charge issuing a certificate of Completion. 
 
54 Final Account 

 
54.1 The Contractor shall supply to the Engineer-in-Charge a detailed 

account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. The 
Engineer-in-Charge shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within56 days 
of receiving the Contractor’s account if it is correct and complete.  If it 
is not, the Engineer-in-Charge shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are 
necessary. If the final Account is still unsatisfactory after it has been 
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resubmitted, the Engineer-in-Charge shall decide on the amount 
payable to the Contractor and issue a payment certificate within 56 
days of receiving the Contractor’s revised account. 

 
55 Termination 

 
55.1 The Engineer-in-charge may terminate the Contract if the contractor 

causes a fundamental breach of the Contract. 
55.2 Fundamental breaches of Contract include, but shall not be limited to 

the following. 
a) The Contractor stops work for 28 days when no stoppage of work 

is shown on the current program and the stoppage has not been 
authorized by the Engineer-in-Charge. 

b) The Contractor is made bankrupt or goes into liquidation other 
than for a reconstruction or amalgamation. 

c) The Engineer-in-Charge gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer-in-Charge;   and 

d) The Contractor does not maintain a security which is required and 
e) The Contractor has delayed the completion of works by the 

number of days for which the maximum amount of liquidated 
damages can be paid as defined. 

f) If the contractor, in the judgment of the Department has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the contract. 

g) The Contractor has contravened Sub-Clause 6 of Conditions of 
Contract and sublet the work. 

h) The Contractor does not adhere to the agreed construction 
program (Clause 23.1, 23.2, 23.3 of Conditions of Contract) and 
also fails to take satisfactory remedial action as per agreements 
reached in the management meetings (Clause 31) for a period of 15 
days. 

i) The Contractor fails to carry out the instructions of Engineer-in-
Charge within a reasonable time determined by the Engineer-in-
Charge. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of anything of value to influence the action 
of a public official in the procurement process or in contract execution.  
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Government and includes collusive practice among 
Tenderness (prior to or after Tender submission) designed to establish 
Tender prices at artificial non-competitive levels and to deprive the 
Government of the benefits of free and open competition. 

 
55.3 Notwithstanding the above the RGUKT-Srikakulam may terminate the 

contract for convenience. 
55.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secured, leave the Site as soon as 
reasonably possible. 

 
56 Payment upon Termination 
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56.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer-in-Charge shall issue a 
certificate for the value of the work done less advance payments 
received upon the date of the issue of the certificate, less other 
recoveries due in terms of the Contract, less taxes due to be deducted 
at source as per applicable law and the percentage to apply to the 
value of the work not completed representing additional cost for 
completing the works at the rate of 20 percent of balance work. 
Additional Liquidated Damages shall not apply.  If the total amount 
due to the Department exceeds any payment due to the Contractor 
the difference shall be a debt payable to the Corporation.   
 

57 Property 
 

57.1 All materials on the Site, Plant, Equipment, Temporary Works and 
Works are deemed to be the property of the Corporation if the 
Contract is terminated because of Contractor’s default. 

 
58 Release from Performance 

 
58.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the RGUKT-Srikakulam or 
the Contractor the Engineer-in-Charge shall certify that the contract 
has been frustrated.  The Contractor shall make the site safe and stop 
work as quickly as possible after receiving this certificate and shall be 
paid for all works carried out before receiving it and for any work 
carried out after wards to which commitment was made. 
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F.    SPECIAL CONDITIONS  
59 Water Supply 

 
The Contractor has to make his own arrangements for water required 
for the work and to the colonies and work sites, which are to be 
established by the Contractor. 

 
60 Land 

 
60.1 Land for Contractor’s use: 

The contractor will be permitted to use Institute land for execution 
of work.  The contractor shall have to make his own arrangements 
for acquiring and clearing the site, leveling, providing drainage and 
other facilities for labour staff colonies, site office, work-shop or 
stores and for related activities.  The Contractor shall apply to the 
Institute within a reasonable time after the award of the contract 
and at least 30 days in advance of its use, the details of land 
required by him for the work at site and the land required for his 
camp and any private land which has not been acquired, should  
be required by the contractor for his use.  The same may be 
acquired by the contractor at his own cost by private negotiations 
and no claim shall be admissible to him on this account.The 
Engineer-in-Charge reserves the right to refuse permission for use 
of any Institute land for which no claim or compensation shall be 
admissible to the contractor.  The contractor shall, however, not be 
required to pay cost or any rent for the Government land given to 
him. 

 
60.2 Surrender of Occupied Land: 

a. The Institute land as here in before mentioned shall be 
surrendered to the Engineer-in-Charge within seven days, after 
issue of completion certificate.  Also no land shall be held by the 
contractor longer than the Engineer-in-Charge shall deem 
necessary and the contractor shall on the receipt of due notice 
from the Engineer-in-Charge, vacate and surrender the land which 
the Engineer-in-Charge may certify as no longer required by the 
Contractor for the purpose of the work. 

b. The contractor shall make good to the satisfaction of the Engineer-
in-Charge any damage to areas, which he has to return or to other 
property or land handed over to him for purpose of this work. 
Temporary structures may be erected by the contractor for storage 
sheds, offices, residences etc., for non-commercial use, with the 
permission of the Engineer-in-charge on the land handed over to 
him at his own cost.  At the completion of the work these 
structures shall be dismantled site cleared and handed over to the 
Engineer-in-charge.  The land required for providing amenities will 
be given free of cost from Government lands if available otherwise 
the contractor shall have to make his own arrangements. 

 
60.3 Contractor not to dispose of Spoil etc. :- 

The contractor shall not dispose off or remove except for the purpose 
of fulfillment of this contract, sand, stone, clay ballast, earth, trees 
and shrubs or other materials obtained in the excavation made or 
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lying on the site of the work, and all such materials and produce 
shall remain property of the Government.  The Department may 
upon request from the contractor, or if so stipulated in the 
conditions of the contract allow the contractor to use any of the 
above materials for the works either free of cost or after payment as 
may be specifically mentioned or considered necessary during the 
execution of the work. 

 
61 Roads 

 
In addition to existing public roads and roads Constructed by 
Institute, if any, in work area all additional approach roads inside 
work area and camp required by the Contractor shall be constructed 
and maintained by him at his own cost.  The layout design, 
construction and maintenance etc. of the roads shall be subject to the 
approval of the Engineer-in-Charge.  The contractor shall permit the 
use of these roads by the Institute free of charge. 

 
It is possible that work at, or in the vicinity of the work site will be 
performed by the Institute or by other contractors engaged in work for 
the Institute during the contract period.  The contractor shall without 
charge permit the Institute and such other contractor and other 
workmen to use the access facilities including roads and other 
facilities, constructed and acquired by the contractor for use in the 
performance of the works. 

 
The contractor’s heavy construction traffic or tracked equipment shall 
not traverse any public roads or bridges unless the contractor has 
made arrangement with the authority concerned.  In case contractor’s 
heavy construction traffic or tracked equipment is not allowed to 
traverse any public roads or bridges and the contractor is required to 
make some alternative arrangements, no claim on this account shall 
be entertained.The contractor is cautioned to take necessary 
precautions in transportation of construction materials to avoid 
accidents. 

 
62 Payment for Camp Construction 

 
No payment will be made to the contractor for construction, operation 
and maintenance of camp and other camp facilities and the entire 
cost of such work shall be deemed to have been included in the 
tendered rate for the various items of work in the schedule of 
quantities and bids. 

 
63 Explosive And Fuel Storage Tanks 

 
No explosive shall be stored within ½ (half) KM of the limit of the 
camp sites.  The storage of gasoline and other fuel oils or of Butane, 
Propane and other liquefied petroleum gases, shall conform to the 
regulations of Andhra Pradesh State Government and Government of 
India.  The tanks, above ground and having capacity in excess of 2000 
liters, shall not be located within the camp area, nor within 200m, of 
any building. 
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64 Manpower 
 

The contractor shall make his own arrangements for the engagement 
of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 
Labour importation and amenities to labour and contractor’s staff 
shall be to the contractor’s account.  His quoted percentage shall 
include the expenditure towards importation of labour amenities to 
labour and staff; 
The contractor shall, if required by the Engineer-in-Charge, deliver to 
the Engineer-in-Charge a written in detail, in such form and at such 
intervals as the Engineer-in-Charge may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time 
employed by the contractor on the Site and such information 
pertaining to Contractor’s Equipment as the Engineer-in-Charge may 
require. 

 
 
64.1 Transportation of Labour 

 
 The contractor shall make his own arrangement for the daily 

transportation of the labour and staff from labour camps colonies to the 
work spot and no labour or staff of the contractor shall stay at the work 
spot.  No extra payment will be made to the contractor for the above 
transportation of the labour and his quoted percentage to the work shall 
include the transportation charges of labour from colonies to work spot 
and back. 

 
 The contractor will at all times duly observe the provisions of employment 

of children Act XXVI of 1938 and any enactment or modification of the 
same and will not employ or permit any person to do any work for the 
purpose under the provisions of this agreement in contravention of said 
Act.  The contractor here by agrees to indemnify the Institute from and 
against all claims, penalties which may be suffered by the RGUKT-
Srikakulam or any person employed by the RGUKT-Srikakulam by any 
default on the part of the contractor in the observance and performance 
of the provisions of the employment of children Act. XXVI of 1938 or any 
enactment or modification of the same. 

 
As per Govt. memo No.721/Gr.(1)/81-15, dt:17.11.87. The contractor 
shall obtain the insurance at his own cost to cover the risk on the works 
to labour engaged by him during period of execution against fire and 
other usual risks and produce the same to the Engineer-in-charge 
concerned before commencement of work. 
 

65 Safety Measures 
 

65.1 The contractor shall take necessary precautions for safety of the 
workers and preserving their health while working in such jobs, which 
require special protection and precautions.  The following are some of 
the measures listed but they are not exhaustive and contractor shall 
add to and augment these precautions on his own initiative where 
necessary and shall comply with directions issued by the Engineer-in-
charge or on his behalf from time to time and at all times. 
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65.2 Providing protective foot wear to workers situations like mixing and 
placing of mortar or concrete, sand in quarries and places where the 
work is done under much wet conditions. 

65.3 Providing protective head wear to workers at places like underground 
excavations to protect them against rock falls. 

65.4 Providing masks to workers at granulates or at other locations where 
too much fine dust is floating about and sprinkling water at frequent 
intervals by water hoses on all stone crushing area and storage bins 
to abate dust. 

65.5 Getting the workers in such jobs periodically examined for chest 
trouble due to too much breathing in to fine dust. 

65.6 Taking such normal precautions like fencing and lighting in 
excavation of trenches, not allowing rolls and metal parts of useless 
timber spread around, marking danger areas for blasting providing 
whistles etc. 

65.7 Supply work men with proper belts, ropes etc., when working in 
precarious slopes and heights etc. 

65.8 Avoiding un-insulated electrical wire etc., as they would electrocute 
the workers. 

65.9 Taking necessary steps towards training the workers concerned on 
the machinery before they are allowed to handle them independently 
and taking all necessary precautions in and around the areas where 
machines hoists and similar units are working. 

 
66 Fair Wage Clause 

 
66.1 The contractor shall pay not less than fair wages to laborers engaged 

by him on the work. 
66.2 “Fair” wages means wages whether for time of piecework notified by 

the Government from time in the area in which the work is situated. 
66.3 The contractor shall not with-standing the revisions of any contract to 

the contrary cause to be paid to the labour, in directly engaged on the 
work including any labour engaged by the sub-contractor in 
connection with the said work, as if the laborers had been directly 
employed by him. 

66.4 In respect of labour directly or indirectly employed in the works for 
the purpose of the contractors part of the agreement the contractor 
shall comply with the rules and regulations on the maintenance of 
suitable records prescribed for this purpose from time to time by the 
RGUKT-Srikakulam. He shall maintain his accounts and vouchers on 
the payment of wages to the laborers to the satisfaction of the 
Engineer-in-charge. 

66.5 The Engineer-in-charge shall have the right to call for such record as 
required to satisfy himself on the payment of fair wages to the 
laborers and shall have the right to deduct from the contract amount 
a suitable amount for making good the loss suffered by the worker or 
workers by reason of the “fair wages” clause to the workers. 

66.6 The contractor shall be primarily liable for all payments to be made 
and for the observance of the regulations framed by the Govt., from 
time to time without prejudice to his right to claim indemnity from his 
sub-contractors. 

66.7 As per contract labour (Regulation and abolition) Act. 1970 the 
contractor has to produce the license obtained from the licensing 
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officers of the labour department along with the tender or at the time 
of agreement. 

66.8 Any violation of the conditions above shall be deemed to be a breach 
of his contract. 

66.9 Equal wages are to be paid for both men and women if the nature of 
work is same and similar. 

66.10 The contractor shall arrange for the recruitment of skilled and 
unskilled labour local and imported to the extent necessary to 
complete the work within the agreed period as directed by the 
Engineer-in-charge in writing. 
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67 Indemnity Bond: 
 
The tenderers should submit Indemnity Bond at the time of the 
Agreement as specified below 
. 
Name of work:Providing Water supply and sanitary arrangements for 
Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram, 
Srikakulam (Dist). 

 
I/We___________________do hereby bind myself to pay all the claims may 
come (a) under Workmen’s Compensation Act. 1933 with any statutory 
modification thereof and rules there under or otherwise for or in respect 
of any damage or compensation payable in connection with any accident 
or injury sustained (b) under Minimum wages Act 1948 (c) under 
payment of wages Act.1936 (d) under the Contractor labour (Regulation 
and Abolition) Act. 1970 by workmen engaged for the performance of the 
business relating to the above contract ie., Failing such payment of 
claims of workmen engaged in the above work, I abide by the rules of 
acceptance for the recovery of such claims, effected from any of my assets 
with the Corporation and with other Government Departments / 
Corporations. 

 
68 Compliance With Labour Regulations 

 
During continuance of the contract, the contractor and his sub 
contractors shall abide at all times by all existing labour enactments and 
rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law 
(including rules), regulations, by laws that may be passed or notifications 
that may be issued under any labour law in future either by the State or 
the Central Government or the local authority and also applicable labour 
regulations, health and sanitary arrangements for workmen, insurance 
and other benefits.  Salient features of some of the major labour laws 
that are applicable to construction industry are given below.  The 
contractor shall keep the Corporation indemnified in case any action is 
taken against Corporation by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the 
Corporation is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provision 
stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the contractor, the 
Corporation shall have the right to deduct any money due to the 
contractor including his amount of performance security.  The 
Corporation shall also have right to recover from the contractor any sum 
required or estimated to be required for making good the loss or damage 
suffered by the Corporation. 

 
The employees of the Contractor and the Sub-contractor, in no case, 
shall be treated as the employees of the Corporation at any point of time. 

 
69 Salient features of some major labour laws applicable to establishment 

engaged in buildings and other construction work: 
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(a) Workmen compensation Act 1923: The Act provides for compensation 

in case if injury by accident arising out of and during the course of 
employment. 

 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if 
any employee has completed 5 years service or more, or on death, the 
rate of 15 days wages for every completed year of service. The Act is 
applicable to all establishments, employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act 
provides for monthly contributions by the Department plus workers @ 
10% or 8.33%.  The benefits payable under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc., 

 
(e) Maternity Benefit Act 1951: The Act provides for leave and some 

other benefits to women employees in case of confinements or 
miscarriage etc. 

(f)  
(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides 

for certain welfare measures to be provided by the contractor to 
contract labour and in case the Contractor fails to provide, the same 
are required to be provided by the Principal Department by Law.  The 
Principal Department is required to take certificate of Registration and 
the contractor is required to take license from the designated Officer 
before concluding agreement.  The Act is applicable to the 
establishments or Contractor of Principal Department if they employ 
20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not 
less than the Minimum wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
construction of Buildings, Roads, Runways are scheduled 
employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the 
wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

(h) Equal Remuneration Act 1979:The Act provides for payment of equal 
wages for work of equal nature to Male or Female workers and for not 
making discrimination against Female employee in the matters of 
transfers, training and promotions etc. 

(i) Industrial Disputes Act 1947: The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a 
strike or lock- out becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the 
establishment. 

(j) Industrial Employment (Standing Orders) Act 1946: It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the State and Central Government to 50).  The Act 
provides for laying down rules governing the conditions of 
employment by the Department on matters provided in the Act and 
get the same certified by the designated Authority. 
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(k) Trade Unions Act 1926:The Act lays down the procedure for 
registration of trade unions of workmen and Departments.  The Trade 
Unions registered under the act have been given certain immunities 
from civil and criminal liabilities. 

(l) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations 
and processes and provides for regulation of employment of children 
in all other occupations and processes, Employment Child Labour is 
prohibited in Building and Construction Industry. 

 
(m) Inter-State Migrant workmen’s (Regulation of Employment & 

Conditions of service) Act 1979. The Act applicable to an 
establishment, which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another State).  The 
inter State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such  
as housing, medical aid, travelling expenses from home up to the 
establishment and back, etc. 

(n) The Building and Other Construction workers (regulation of 
Employment and conditions of service) Act 1996 and the Cess Act of 
1996:  All the establishments who carryon any building or other 
construction work and employs 10 or more workers are covered under 
this Act.  All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by 
the Government.  The Department of the establishment is required to 
provide safety measures at the Building or construction work and 
other welfare measures, such as Canteens, First-aid facilities, 
Ambulance, Housing accommodations for workers near the work 
place etc.  The Department to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government.   

(o) Factories Act 1948: The Act lays down the procedure for approval of 
plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing 10 
person or more with aid of power or 20 or more persons without the 
aid of power engaged in manufacturing process. 

(p) Payment of bonus act 1965: The Act Is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payment of annual bonus subject to a minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs. 3500/- per 
month or less.  The bonus to be paid to employees getting Rs.2500/- 
per months or above and up to Rs.3500/- per month shall be worked 
out by taking wages as Rs.2500/- per monthly only.  The Act does not 
apply to certain establishments.  The newly set-up establishments are 
exempted for five years in certain circumstances.  Some of the State 
Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

 
70 Liabilities of the Contractor 

 
70.1 Accident Relief and workmen compensation 
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The contractor should make all necessary arrangements for the safety 
of workmen on the occurrence of the accident, which results in the 
injury or death of any of the workmen employed by the contractor, the 
contractor shall within 24 hours of the happenings of the accident and 
such accidents should intimate in writing to the concerned Asst. 
Engineer / Asst. Executive Engineer of the RGUKT-Srikakulam the act 
of such accident.  The contractor shall indemnify RGUKT-Srikakulam 
against all loss or damage sustained by the RGUKT-Srikakulam 
resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties or fines if any payable by 
RGUKT-Srikakulam as a consequence of RGUKT-Srikakulam failure to 
give notice under workmen’s compensation Act or otherwise conform 
to the provisions of the said Act. in regard to such accident. 

70.2 In the event of an accident in respect of which compensation may 
become payable under the workmen’s compensation Act VIII 23 
whether by the contractor, by the RGUKT-Srikakulam it shall be 
lawful for the Engineer-in-charge to retain such sum of money which 
may in the opinion of the Engineer-in-charge be sufficient to meet 
such liability.  The opinion of the Engineer-in-charge shall be final in 
regard to all matters arising under this clause. 

 
70.3 The contractor shall, at all times, indemnify the RGUKT-Srikakulam 

against all claims which may be made under the workmen’s 
compensation act or any statutory modification thereafter or rules 
hereunder or otherwise consequent of any damage or compensation 
payable in consequent of any accident or injuries sustained or death 
of any workmen engaged in the performance of the business relating 
to the contractor. 

 
71 Contractor’s Staff, Representatives and Labour 

 
(a) The contractor shall, at all times, maintain on the works, staff of 

qualified Engineers, and Supervisors of sufficient experience of similar 
other jobs to assure that the quality of work turned out shall be as 
intended in the specifications.  The contractor shall also maintain at 
the works, a Work Manager or sufficient status, experience and office 
and duly authorize him to deal with all aspects of the day-today work. 
All communications to any commitments by the Work Manager shall 
be considered as binding on the Contractor. 

 
(b) The Contractor shall at all times submit details of skilled and 

unskilled labour and equipment employed to the Engineer-in-Charge 
in prescribed proforma as he may require to assess and ensure the 
proper progress of work. 

 
72 Accommodation and food 

 
The contractor should arrange accommodation he needs, at his own cost.  
The contractor shall make his own arrangements for supply of food 
grains, fuel and other provision to his staff and laborers including 
controlled commodities. 

 
73 Relationship  
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Contractor shall have to furnish information along with tender, about the 
relationship he is having with any officer of the RGUKT-Srikakulam. 
 

74 Protection of adjoining premises 
 
The contractor shall protect adjoining sites against structural, decorative 
and other damages that could be caused by the execution of these works 
and make good at his cost any such damages. 
 

75 Work during night or on Sundays and holidays 
 
The works can be allowed to be carried out during night, Sundays or 
authorized holidays in order to enable him to meet the schedule targets 
and the work shall require almost round the clock working keeping in 
view: 
 
(i) The provisions of relevant labour laws being adhered to: 
(ii) Adequate lighting, supervision and safety measures are established 

to the satisfaction of the Engineer-in-Charge and  
(iii) The construction programme given by the Contractor and agreed 

upon by the Engineer-in-Charge envisages such night working or 
working during Sundays or authorized holidays.  

76 Layout of materials stacks 
 
The contractor shall deposit materials for the purpose of the work on 
such parts only of the ground as may be approved by the Engineer-in-
Charge before starting work.  A detailed survey, clearly indicating 
position and areas where materials shall be stacked and sheds built is to 
be conducted by the contractor at his own cost and only after obtaining 
necessary approval of the plan for use of sites by the Engineer-in-Charge, 
the Contractor can use the sites accordingly. 

 
77 Use of blasting materials 

 
Procurement of blasting materials and its storage is the responsibility of 
the contractor.  The contractor shall engage licensed blaster for blasting 
operation.  The contractor is to act in accordance with Indian Explosive 
Act and other rules prevailing, during the execution of work.  It is the 
responsibility of the contractor to see, that works by other agencies in the 
vicinity are not hampered, in such cases if any claim is made by other 
agencies that should be borne by the contractor.  Carriage of blasting 
materials, from the magazine to the work site, is the responsibility of the 
contractor.  
 

78 Plant and Equipment 
 

78.1 The contractor shall have sufficient plant, equipment and labour and 
shall work such hours and shifts as may be necessary to maintain the 
progress on the work as per the approval progress schedule.  The 
working and shifts hours shall comply with the Govt. Regulations in 
force. 

78.2 It is to be expressly and clearly understood that contractor shall make 
his own arrangements to equip himself with all machinery and special 
tools and plant for the speedy and proper execution of the work and 
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the RGUKT-Srikakulam does not undertake responsibility towards 
their supply. 

78.3 The RGUKT-Srikakulam shall supply such of the machinery that may 
be available on hire basis but their supply cannot be demanded as 
matter of right and no delay in progress can be attributed to such 
non-supply of the plant by the RGUKT-Srikakulam and the RGUKT-
Srikakulam cannot be made liable for any damage to the 
contractor.The Contractor shall be responsible for safe custody of the 
RGUKT-Srikakulam machinery supplied to him (which will be 
delivered to contractor at the machinery yard at site of work) and he 
has to make good all damages and losses if any other than fire, wear 
and tear to bring it to the conditions that existed at the time of issue 
to the contractor before handing over the same to the RGUKT-
Srikakulam. The hire charges for the machinery handed over to the 
contractor will be recovered at the rate prevalent at the time of supply. 
The contractor will have to execute supplemental agreement with 
Engineer-in-charge at the time of supply of the machinery. 

78.4 The acceptance of RGUKT-Srikakulam machinery on hire is optional 
to the contractor. 

 
79 Steel forms 

 
Steel forms should be used for all items involving and use of centering 
and shuttering shall be single plane without any dents and undulations. 
 
 
 
 

80 Inconvenience to public 
 
The contractor shall not deposit materials at any site, which will cause 
inconvenience to public.  The Engineer-in-Charge may direct the 
contractor to remove such materials or may undertake the job at the cost 
of the contractor. 
 

81 Conflict of interest 
 
Any bribe, commission, gift or advantage given, promised or offered by on 
behalf of contractor or his partner, agent or servant or any one on his 
behalf to any officer, servant, representatives, agents of Engineer-in-
Charge, or any persons on their behalf, in relation to the obtaining or to 
execution of this, or any other contract with Engineer-in-Charge shall, in 
addition to any criminal liability, which it may occur, subject to the 
cancellation of this or all other contracts and also to payment of any loss 
or damage resulting from any such cancellation.  Engineer-in-Charge 
shall then be entitled to deduct the amount, so payable from any money, 
otherwise due to the contractor under this or any other contract. 
 

82 Contract documents and materials to be treated as confidential 
 
All documents, correspondences, decisions and orders, concerning the 
contract shall be considered as confidential and/or restricted in nature 
by the contractor and he shall not divulge or allow access to them by any 
unauthorized person. 



TENDERER Page # 73                                          SUPERINTENDING ENGINEER.                                                                                                     

 
83 General obligations of Contractor 

 
83.1 The contractor shall, subject to the provision of the contract and with 

due care and diligence, execute and maintain the works in accordance 
with specifications and drawings. 

83.2 The contractor shall promptly inform the Corporation and the 
Engineer-in-Charge of any error, omission, fault, defect in the design 
of or specifications for the works which are discovered when reviewing 
the contract documents or in the process of execution of the works. 

83.3 Disputes 
If Contractor believes that a decision taken by the Engineer-in-Charge 
was either outside the authority given to the Engineer-in-Charge by 
the Contract or that the decision was wrongly taken, the decision 
shall be referred to the technical expert within 14 days of the 
notification of the Engineer-in-Charge’s decisions on occurrence of 
such event. 

83.4 Procedures for disputes 
 
d) The technical expert shall give a decision in writing with in28 days 

after receipt of a notification of a dispute. 
e) The Technical expert shall be paid daily at the rate specified in the 

contract data together with reimbursable expenses of the types 
specified in the contract Data and the cost shall be divided equally 
between the employer and the contractor, whatever decision is 
reached by the technical expert.  Either party may refer a decision 
of the technical expert to an Arbitrator within 28 days of the 
technical expert’s written decision.  If neither party refers the 
dispute to arbitration within the above 28 days, the technical 
expert’s decision will be final and binding. 

f) Appointing Authority for the Technical Expert: 
Director, RGUKT-Srikakulam 

g) The Technical expert’s daily fee is Rs.2,000/- together with 
reimbursable expenses as of the type like stationery, typing, 
postage, conveyance etc. . Arbitration takes place in Hyderabad.  

h) Replacement of Technical Expert: 
Should the Technical expert resign or die, or should the employer 
and the  contractor agree that the Technical Expert is not fulfilling 
his functions in accordance  with the provisions of the contract, a 
new Technical expert will be jointly appointed by the employer and 
the contractor.  In case of disagreement between the employer and 
contractor, within 30 days, the Technical expert shall be 
designated by the Appointing Authority designated in the Contract 
data at the request of either part, within 14 days of receipt of such 
request. 

83.5 Pending finalization of disputes, the contractor shall proceed with 
execution of work with all due diligence. 

 
84 Security measures 

 
a. Security requirements for the work shall be in accordance with the 

Institute / Government’s general requirements including 
provisions of this clause and the Contractor shall conform to such 
requirements and shall be held responsible for the actions of all 
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his staff, employees and the staff and employees of his sub-
contractors. 

b. All contractors’ employees, representatives and sub-contractor’s 
employees shall wear identifications badges provided by the 
contractor.  Badges shall identify the contractor, showing 
employee’s number and shall be worn at all times while at the site.  
Individual labour will not be required to wear identification 
badges. 

c. All vehicles used by the contractor shall be clearly marked with 
contractor’s name. 

d. The contractor shall be responsible for the security of the works 
for the duration of the contract and shall provide and maintain 
continuously adequate security personnel to fulfill these 
obligations.  The requirements of security measures shall include, 
but not limited to maintenance of order on the site, provision of all 
lighting, fencing, guard flagmen and all other measures necessary 
for the protection of the works within the colonies, camps and 
elsewhere on the site, all materials delivered to the site, all persons 
employed in connection with the works continuously throughout 
working and non working period including nights, Sundays and 
holidays for duration of the contract. 

e. Other contractors working on the site concurrently with the 
contractor will provide security for their own plant and materials.  
However, their security provisions shall, in no way, relieve the 
contractor of his responsibilities in this respect 

f. Separate payment for provision of security services will not be 
made and its cost shall be deemed to have been included in the 
offer of the tenderer. 

 
85 Fire fighting measures 

 
a. The contractor shall provide and maintain adequate fire fighting 

equipment and take adequate fire precaution measures for the 
safety of all personnel and temporary and permanent works and 
shall take action to prevent damage to destruction by fire of trees 
shrubs and grasses. 

b. Separate payment will not be made for the provision of fire 
prevention measures. 

 
86 Provisions of Health and Sanitation 

 
The contractor shall implement the sanitary and watch and ward rules 
and regulations for all forces employed under this contract and if the 
Contractor fails to enforce these rules, the Engineer-in-Charge may 
enforce them at the expenses of the Contractor. 
The contractors special attention is invited to clause 37, 38, 39 and 51 of 
the preliminary specification to the A.P.S.S. and he is requested to 
provide at his own expenses the following amenities to the satisfaction of 
Engineer-in-charge concerned. 

86.1 First Aid: At the work site there shall be maintained in a readily 
accessible place, first aid appliances and medicine including adequate 
supply of sterilized dressing and sterilized cotton wool.  The appliance 
shall be kept in good order.  They shall be placed under the charge of a 
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responsible person, who shall be readily available during working 
hours.\ 

86.2 Drinking water: 

a. Water of good quality for drinking purpose shall be provided for the 
worker on a scale of not less than 2 gallons per head per day. 

b. Where drinking water is obtained from an intermittent public water 
supply each work site shall be provided with a storage tank, where 
such drinking water shall be stored. 

c. Every water supply storage shall be at a distance of not less than 10 
M. from any latrine drain or other source of pollution where water 
has to be drained.  Any existing well, which is within such proximity 
of any latrine, drain or other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All 
such wells shall be dust and water proof. 

d. A reliable pump shall be fitted to each inner well.  The trap door 
shall be kept locked and opened only for inspection or cleaning 
which shall be done at least once a month. 

86.3 Washing and bathing place:  

 Adequate washing and bathing places shall be provided separately for 
men and women.  Such place shall be kept clean and well drained, 
bathing or washing should not be allowed in or near any drinking water 
well. 

86.4 Latrine and Urinals: 

 There shall be provided within the area of every work site latrines and 
urinals in an accessible place to men and women separately.  For each of 
them shall be on the following scales or the scale as directed by 
Engineer-in-charge in any particular case. 

1. Where the number of persons  
 employed does not exceed 50    2 

2.  Where the number of persons  
 employed exceeds 50 but does 
 not exceed 100      3 

3. For every additional 100     3 
 If women are employed, separate latrines and urinals separated from 

those for men shall be provided on the same scale. 
 Except in work site provided with water flushed latrines connected with a 

water borne sewage systems all latrine shall be cleaned at least four 
times daily and at least twice during working hours and kept in a strict 
sanitary condition.  The receipt scales shall be tarred inside and outside 
at least once a year. 

 The excreta from the latrines shall be disposed of at the contractors 
expenses in a way approved by the local public health authority.  The 
contractor shall also employ adequate number of scavengers and 
conservancy shall to keep the latrines and urinals in a clean condition. 

86.5 Shelters during Rest 

At he work site there shall be provided free of cost two suitable sheds, 
one for meals and other for rest for the use of workers. 

86.6 Crèches 
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At every work site at which 50 or more women workers are ordinarily 
employed there shall be provided two huts of suitable size for use of 
children under the age of 6 years.  One hut shall be used for infants 
games and other as a bed room.  The hut shall be constructed on a 
standard not lower than the following. 

1. Thatched roots 

2. Mud floors and wall 

3. Planks spread over the mud floor and covered with matting.  The use 
of huts shall be restricted to children their attendants and mothers of 
the children. 

86.7 Canteens: 
A cook for canteen on a moderate scale shall be provided for the benefit 
of works if it is considered essential. 

86.8 Sheds for the workers: 

The contractor should provide at his own expense sheds for housing the 
workers.  The sheds shall be on a standard not less than the cheap 
shelter type to have in which the workers in the locality are accustomed.  
The sheds are to be in rows with 1.5 Mts., clear space between sheds and 
2.5 Mts. clear space between roofs.  If conditions permit, the workers 
camp shall be laid out in units of 400 persons each unit to have a clear 
space of 4’ each side. 

86.9 Land should be acquired temporarily for Storing Contractor’s materials or 
for housing their staff. 

 The contractor should make his own arrangements for temporary 
acquisition of land required for storing his materials and for the housing 
of his staff at his own expenses 

 
87 Ecological balance 

 
a) The contractor shall maintain ecological balance by preventing de-

forestation, water pollution and defacing of natural landscape.  The 
contractor shall so conduct his construction operation as to prevent 
any unnecessary destruction, scarring, or defacing of the natural 
surrounding in the vicinity of the work.  In respect of the ecological 
balance, Contractor shall observe the following instructions. 

 
i) Where unnecessary destruction, scarring, damage or defacing may 

occur, as result of the operation, the same shall be repaired 
replanted or otherwise corrected at the contractor’s expense. The 
contractor shall adopt precautions when using explosives, which 
will prevent scattering of rocks or other debris outside the work 
area.  All work area including borrow areas shall be smoothened 
and graded in a manner to conform to the natural appearances of 
the landscape as directed by the Engineer-in-Charge. 

 
ii) All trees and shrubbery which are not specifically required to be 

cleared or removed for construction purposes shall be preserved 
and shall be protected from any damage that may be caused by 
the contractor’s construction operation and equipment. The 
removal of trees and shrubs will be permitted only after prior 
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approval by the Engineer-in-Charge.  Special care shall be 
exercised where trees or shrubs are exposed to injuries by 
construction equipment, blasting, excavating, dumping, chemical 
damage or other operation and the contractor shall adequately 
protect such trees by use of protective barriers or other methods 
approval by the Engineer-in-Charge.  Trees shall not be used for 
anchorages.  The contractor shall be responsible for injuries to 
trees and shrubs caused by his operations.  The term “injury” 
shall include, without limitation bruising, scarring, tearing and 
breaking of roots, trunks or branches.  All injured trees and 
shrubs be restored as nearly as practicable without delay to their 
original condition at the contractor’s expense. 

(iii) The contractor’s construction activities shall be performed by 
methods that will prevent entrance or accidental spillage of solid 
matter contaminants, debris and other objectionable pollutants 
and wastage into river.  Such pollutant and waste include earth 
and earth products, garbage, cement concrete, sewage effluent, 
industrial wastes, radio-active substances, mercury, oil and other 
petroleum products, aggregate processing, mineral salts and 
thermal pollution.  Pollutants and wastes shall be disposed of in a 
manner and at sites approved by the Engineer-in-Charge. 

(iv)In conduct of construction activities and operation of equipments 
the contractor shall utilize such practicable methods and devices 
as are reasonably available to control, prevent and otherwise 
minimize the air pollution.  The excessive omission of dust in to 
the atmosphere will not be permitted during the manufacture, 
handling and storage of concrete aggregates and the contractor 
shall use such methods and equipment as a necessary for 
collection and disposal or prevention of dust during these 
operations.  The contractor’s methods of storing and handling 
cement shall also include means of eliminating atmospheric 
discharges of dust, equipment and vehicles that give objectionable 
omission of exhaust gases shall not be operated.  Burning of 
materials resulting from clearing of trees, bushes, combustible 
construction materials and rubbish may be permitted only when 
atmospheric conditions for burning are considered favorable. 

b) Separate payment will not be made for complying with the provisions 
of this clause and all cost shall be deemed to have been included in 
the unit rates and prices included in the contract if any provision is 
not complied with within a reasonable time even after issue of a notice 
in this respect, the necessary operations would be carried out by the 
Engineer-in-Charge at the cost of the Contractor, Orders of the 
Engineer-in-Charge in this respect would be final and binding on the 
contractor. 

 
88 Preservation of existing vegetation 

 
a) The contractor will preserve and protect all existing vegetation such 

as trees, on or adjacent to the site which do not unreasonably 
interfere with the construction as may be determined by the Engineer-
in-Charge.  The contractor will be held responsible for all 
unauthorized cutting or damage of trees, including damage due to 
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careless operation of equipment, stockpiling of materials or trekking 
of grass areas by equipment.  Care shall be taken by the Contractor in 
felling trees authorized for removal to avoid any unnecessary damages 
to vegetation and trees that are to remain in place and to structures 
under construction or in existence and to workmen. 

 
b) All the produce from such cutting of trees by the contractor shall 

remain the property of RGUKT-Srikakulam and shall be properly 
stacked at site, approved by the Engineer-in-Charge.  No payment 
whatsoever, shall be made for such cutting and its stacking by the 
Contractor.  If any produce from such cutting is not handed over to 
the RGUKT-Srikakulam by the contractor, he shall be charged for the 
same at the rates to be decided by the Engineer-in-Charge.  The 
recovery of this amount shall be made in full from the intermediate 
bill that follows. 

 
c) The contractor shall also make arrangements of fuel deposits for supply 

of required fuel for the laborer to be employed for cooking purpose at his 
own cost in order to prevent destruction of vegetation growth in the 
surrounding area of the work site. 

 
89 Possession prior to completion 

 
The Engineer-in-charge shall have the right to take possession of or use 
any completed part of work or works or any part there of under 
construction either temporarily or permanently.  Such possession or use 
shall not be deemed as an acceptance of any work either completed or 
not completed in accordance with the contract with in the interest of 
Clause 28 of APSS except where expressly otherwise specified by the 
Engineer-in-charge. 

 
90 Payment upon termination 

 
If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Engineer-in-Charge shall issue a 
certificate for the value of the work done less advance payments received 
upon the date of the issue of the certificate, less other recoveries due in 
terms of the Contract, less taxes due to be deducted at source as per 
applicable law and the percentage to apply to the value of the work not 
completed representing additional cost for completing the works at the 
rate of 20 percent of balance work. Additional Liquidated Damages shall 
not apply.  If the total amount due to the Department exceeds any 
payment due to the Contractor the difference shall be a debt payable to 
the Corporation.  In case  of default for payment within 28 days  from the 
date of issue of notice to the above effect,  the contractor  shall be  liable  
to pay  interest at 12% per annum for the period of delay. 

 
91 Access to the contractor’s books 

 
Whenever it is considered necessary by the Engineer-in-Charge to 
ascertain the actual cost of execution of any particular extra item of work 
or supply of the plant or material on which advance is to be made or of 
extra items or claims, he shall direct the contractor to produce the 
relevant documents such as payrolls, records of personnel, invoices of 
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materials and any or all data relevant to the item or necessary to 
determine its cost etc. and the contractor shall, when so required, 
furnish all information pertaining to the aforesaid items in the mode and 
manner that may be specified by the Engineer-in-Charge. 
 

92 Drawing to be kept at site 
 
One copy of the drawings furnished to the contractor shall be kept by the 
contractor on the site and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge and the 
Engineer-in-Charge’s representative and by any other persons authorized 
by the Engineer-in-Charge in writing. 
 

93 B.I.S. [I.S.I.] books and APSS to be kept at site 
 
A complete set of Indian Standard specification referred to in “Technical 
Specifications” and A.P.S.S. shall be kept at site for reference. 

 
94 Variations by way of modification, omissions or additions 

 
a. For all modifications, omissions from or additions to the drawings and 

specifications, the Engineer-in-charge will issue revised plans, or 
written instructions, or both and no modification, omission or addition 
shall be made unless so authorized and directed by the Executive 
Engineer in writing. 

b. The Engineer-in-Charge shall have the privilege of ordering 
modifications, omission or additions at any time before the completion 
of the work and such orders shall not operate to annual those portions 
of the specifications with which said changes do not conflict. 

c. Engineer-in-Charge’s Decision: 
It shall be accepted as in separable part of the contract that in matters 
regarding materials, workmanship, removal of improper work, 
interpretation of the contract drawings and contract specification, mode 
of the procedure and the carrying out of the work, the decision of the 
Engineer-in-Charge, which shall be given in writing shall be binding on 
the contractor. 

 
95 Site Order Book : 

An order book shall be kept at the Department office on the site of the 
work. As far as possible all orders regarding the work are to be entered 
in this book. All entries shall be signed and dated by the Departmental 
officer who issues such orders and by the contractor or by his 
representative. The order book shall not be removed from the work spot 
except with the written permission of the Executive Engineer. 

 
96 Care and diversion of river/stream 

 
The contractor shall submit details regarding the diversion and care of 
river or stream during construction of the work along with a separate 
print-out of the time table showing earliest and latest start and finish 
dates of various activities.  He should submit a detailed layout plan with 
drawings for the diversion and care of river of stream during construction 
of work.  The above arrangements shall be at contractor’s cost. 
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97 Income tax 
 

a) During the currency of the contract deduction of income tax at 2.24% 
or amended from time to time shall be made from the gross value of 
each bill of the contract, the contract value of which is in excess of 
Rs.20,000/- for deduction of tax at rates stipulated under section 194-
C(4) of Income Tax Act, 1961 shall be followed. 

 
b) Income Tax clearance certificate should be furnished before the 

payment of final bill. 
c) The contractor’s staff, personnel and labour will be liable to pay 

personnel income taxes in respect of their salaries and wages as are 
chargeable under the laws and regulations for the time being in force, 
and the contractor shall perform such duties in regard to such 
deductions thereof as may be imposed on him by such laws and 
regulations. 

 
98 Seignior age charges 

 
The Seignior age charge will be remitted as per the rates prescribed by 
the State Government / Mines and Geology Department from time to time 
and as per the government orders in vogue at that time for the materials 
used on the work. In data Seigniorage charges are not included. 

99 VAT on works contracts 
 

i)  The percentage quoted by the contractor is exclusive of Value 
Added ax(VAT) but inclusive of other taxes on all materials that the 
contractor will have to purchase for performance of this contract. 

ii) VAT component loaded in part “B” of the estimate shall be added 
in each bill of the contractors who opt for composition scheme and 
recovered. 

iii) In respect of those contractors, who do not opt for composition 
scheme, the VAT component loaded in the estimate in part “B” 
shall not be released to them with their bills . However, VAT loaded 
in part “B” of the estimate shall be recovered and for the recovery 
made, a deduction certificate shall be issued, based on which they 
have to claim adjustment through their returns submitted to their 
respective assessing authorities. 

 
100 Deleted  

 
b) CESS: “An amount equivalent to 1% of gross amount will be deducted 

from each bill of the Contractor towards cess and will be remitted to 
Andhra Pradesh Building and other Construction workers, Welfare 
Board as per G.O.Ms.No.57, LET&F(Lab.II) Department dt.26-06-2007 
and G.O.Ms.No.59, LET&F(Lab.II) Department dt.29-06-2007”. 

 
101 Supply of construction materials 

 
i. The contractor has to make his own arrangements for procurements, 

supply and use of construction materials. 
ii. All materials so procured should conform to the relevant 

specifications indicated in the bidding documents. 
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iii. The contractor shall follow all regulations of the Corporation / 
Government of India in respect of import licenses etc., of the 
procurement of the materials is through imports and he shall be 
responsible for the payment of applicable duties and taxes, port 
clearances, inland transportation etc. 

iv. The contractor shall make his own arrangements for adequate storage 
of the materials. 

 
102 CONSTRUCTION MATERIALS 

102.1 The contractor has to make his own arrangement for procurement, 
supply and use of all construction materials including cement, steel 
and blasting materials etc., and compliance of following should be 
ensured. 

a. All materials so procured should confirm to the relevant specifications 
indicated in the tender documents or to alternative standards or 
specifications which are equal or higher in quality than those 
specified subject to Engineer-in-Charge’s prior review and written 
approval difference between the standards specified and the proposed 
alternatives must be fully described by the contractor and submitted 
to Engineer-in-Charge’s at least 30 days prior to the date when the 
contractor desires Engineer-in-Charge’s approval.  In the event 
Engineer-in-Charge determines that the alternative do not ensure 
equal or higher quality the same will be rejected and the contractor 
shall comply with the standards set forth within the documents. 

b. All materials to be supplied should fully confirm to provisions of 
A.P.S.S. / I.S. Specifications as applicable. 

102.2 Materials, workmanship, period and certificate of maintenance and 
defect liability, quality:-  
All materials and workmanship shall be of the respective kinds 
described in the contract and in accordance with Engineer-in-
Charge’s instructions and shall be subjected from time to time to 
such tests as the Engineer-in-Charge may direct at the place of 
manufacture or fabrication or on the site or at such other place or 
places as may be specified in the contract, or at all or any of such 
places.  The contractors shall provide such assistance, instruments, 
machines, labour and materials as are normally required for 
examining measuring and testing the work and the quality weight or 
quantity of any materials used and shall supply such samples of 
materials before incorporation in the works for testing as may be 
selected and required by the Engineer-in-Charge. 

102.3 Tests, inspection of defective materials:  
The contractor shall, without extra cost, provide samples and co-
operate in the testing of materials.  The Engineer-in-Charge shall have 
access at all times to the places of storage and where materials are 
being manufactured and proceeded for use in the works under 
contract to determine whether their manufacture and process are 
proceeding in accordance with the drawings and specifications.  The 
Engineer-in-Charge shall during the progress of the works have power 
to order in writing from time to time in respect of the following. 

a) The removal from the site, within such time or times as may be 
specified in the order of any materials which in opinion of the 
Engineer-in-Charge, are not in accordance with contract. 
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b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, not with standing of any 
work which in respect of materials or workmanship is not, in the 
opinion of the Engineer-in-Charge, in accordance with contract. 

The contractor shall carry out such order at no extra cost to the 
Engineer-in-Charge.  In case of default on the part of the contractor in 
carrying out such order, the Engineer-in-Charge shall be entitled to 
employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be recoverable from the 
contractor by Engineer-in-Charge or may be deducted by the 
Engineer-in-Charge from any money due to or which may become due 
to the contractor. 

In lieu of removing the work or materials not in accordance with the 
contract the Engineer-in-Charge may order such work or materials to 
remain and in that case such may be paid at the reduced rates as 
may be decided by Engineer-in-Charge.  However any action by the 
Engineer-in-Charge under this para shall not any way absolve the 
contractor from his responsibility and liabilities as per conditions of 
contract. 

102.4 CEMENT 
 
The contractor has to make his own arrangements for the 
procurement of cement of required specification for works subject to 
the following: 

a) The contractor shall procure bulk cement required for the works, 
only from cement factories (Main producers) of approved make and 
brand only as approved by the Engineer-in-charge.  The contractor 
shall make own arrangements for adequate storage of cement. 

b) The contractor shall procure cement in standard packing (50 Kg per 
bag) from the authorized manufacturers.  The contractor shall make 
necessary arrangement at his own cost to the satisfaction of 
Engineer-in-charge for actual weighment of random sample from the 
available stock and shall conform to the specification laid down by 
the Bureau of Indian standards or other standard institutions as the 
case may be.  Cement shall get tested for all the tests as directed by 
the Engineer-in-charge at least once in a month in advance before 
the use of cement bags brought and kept at site go down. Cement 
bags required for testing shall be supplied by the contractor free of 
cost. 

c) The contractor should store the cement of 60 days requirement at 
least one month in advance to ensure the quality of cement so 
brought to site and shall not remove the same without the written 
permission of the Engineer-in-charge. 

d) The contractor shall forthwith remove from the works area any 
cement that the Engineer-in-charge may disallow for use on account 
of failure to meet with required quality and standard. 

e) The contractor will have to construct sheds for storing cement 
having capacity not less than the cement required for 90 days use at 
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appropriate locations at the work site.  The Engineer-in-charge or 
the representatives shall have free access to such stores at all times. 

f) The contractor shall further at all times satisfy the Engineer-in-
charge on demand by production of records and books or by 
submission of returns and other proofs as directed that the cement 
is being used as tested and approved by Engineer-in-charge for the 
purpose and the contractor shall at all times keep his records up to 
date to enable the Engineer-in-charge to apply such checks as he 
may desire. 

g) Cement which has been unduly long in storage with the contractor 
or alternatively has deteriorated due to inadequate storage and thus 
become unfit for use on the work shall be rejected by the 
department and no claims will be entertained. The contractor shall 
forthwith remove from the work area any cement the Engineer-in-
charge may disallow for use on work and replace it by cement 
complying with the relevant Indian Standards. 
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105   I.S. 383/1970 TABLE - I 

105.1   COARSE AGGREGATE 

I.S. Sieve Percent passing for single sized  Percentage passing for graded
Designation aggregate of Metal Size of Nominal Size
 
 63 mm 40 mm 20 mm 16 mm 12.50 mm 10 mm 40 
mm 20 mm 16 mm 12.50 mm 

80 mm 100 _ _ _ _ _ 100 _ 

63 mm 85-100 100 _ _ _ _ _ _ 

40 mm 0-30 85-100 100 _ _ _ 95-
100 100 _ _ 

20 mm 0-5 0-20 85-100 100 _ _ 30-70 95-100 

16 mm _ _ _ 85-100 100 _ _ _ 

12.5 mm _ _ _ _ 85-100 100 _ _ 

10 mm 0-5 0-5 0-20 0-30 0-45 85-100 10-35 25-55 

4.75 mm _ _ 0-5 0-5 0-10 0-20 0-5 0-10 
2.36 mm _ _ _ _ _ 0-5 _ _ _ _ 
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TABLE - II 

105.2  FINE AGGREGATE 

 I.S. Sieve Designation Grading Zone - I Grading Zone - IIGrading Zone 
- III Grading Zone - IV 
 

 10 mm 100 100 100
 100 

 4.75 mm 90-100 90-100 90-100
 95-100 

 2.36 mm 60-95 75-100 85-100
 95-100 

 1.18 mm 13-70 55-90 75-100
 90-100 

 600.00 microns 15-34 35-59 60-79
 80-100 

 300.00 microns 5-20 8-30 12-40
 15-50 

 
15.00 microns    0-100         0-10           

0-10            0-15 
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TABLE - III 

105.3 ALL-IN AGGREGATE GRADING 

 I.S. Sieve Designation 40 mm Nominal 20 mm Nominal
 

 80.00 mm 100 

 40.00 mm 95-100 

 20.00 mm 45-75 

 4.75 mm 24-75 

 600.00 microns 8-30 

 150-00 microns 0-60 
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S T O R A G E  O F  C E M E N T  
106.1 It is often necessary to store Portland cement, some times for a 

period months. This is particularly true when transportation 
facilities must be needed for their capacity and deliveries. 

106.2 Portland cement readily absorbs moisture not only in the form of 
free water but also moisture from the atmosphere or from damp 
material in contact with it and becomes hydrated and loses 
strength.  It is necessary therefore that it should be protected from 
absorption of moisture before it is used if it is to fulfill its function.  
An absorption of one or two percent of water has not appreciable 
effect but further amounts of absorption, results in hardening of 
the cement and reduced the strength.  If the absorption exceeds 
5% the cement is for all ordinary purposes ruined.  Finally ground 
cement stored in stacks lend to deteriorate more than coarse 
cements.  In this respect normal hardening Portland cement and 
high aluminum cements are at least affected rather than rapid 
hardening Portland cement. 

106.3 American, Spanish and German experiments have shown that on 
average the strength of cement stress in bags is reduced. 

After 12 Months by 15 to 20 percent. 
After 12 Months by 20 to 30 percent. 
After 12 Months by 30 to 50 percent. 
After 2 years by 10 to 50 percent. 
After 4 1/2 years by 50 to 60 percent. 

106.4 These figures prove that special attention should be paid to the 
storage of cement, even when its strength is equal to or suspense’s 
the specified normal strength. 

106.5 With an extensive range of climate conditions it is difficult to lay 
down universal rules for the storage of cement by the general 
principle should always be kept in mind that it must be protected 
as far as possible from any form of moisture prior to mixing 
concrete mortar. 

106.6 During the dry weather in main parts of the country where the 
relative humidity of the atmosphere even in nights is low (that is to 
say when there is very little moisture in the air) little or no 
protection may be necessary and the cement in its stock may 
require no more than a tarpaulin through for the stack.  But there 
are parts of the country particularly near the coast where the 
atmosphere is always damp at any time of day or night and then 
greater precautions are necessary.  In such places as the west 
coast and the Niligiries and such period when heavy rain falls as 
are encountered such greater care has to be taken of the cement 
and proper strength provided it from the damp. 

106.7 Whenever there is any possibility of the cement exposed to 
moisture either in the atmosphere or actual ratio it should be 
stored in a well constructed dry go down or shed.  The cement 
store should be whether right construction preferable with 
terraced roofing with a sound wooden or ground to ensure that it 
is damp proof building with plant roofing are prohibited because of 
their tendency to leak.  Corrugated sheets roofing has tendency to 
condense moisture and should be protected by field to prevent 
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wind and rain driving through. Cement should not be placed 
directly on cement plaster flooring and other types of flooring 
commonly meant with which are not damp proof.  A wooden 
platform or false floor a sheet of water proof paper should be 
provided.If none of these is possible then floor should be covered 
with straw, hay, cinder or ash or such other material densely and 
uniformly packed to a thickness of at least one inch and over a 
laid worth tarpaulin of old cement large windows and ventilators if 
any should be slightly shut to prevent from circulation of air inside 
the stones drainage should be provided if necessary to prevent 
accumulation of water in the vicinity of the store. 

106.8 Cement should be stored in piles arranged parallel to the walls.  It 
is advisable to pile bags against the walls and an allowance of at 
least 0.3M all round should be made between the exterior walls 
piles at least 0.6M wide should be left for each access and delivery.  
The outside stacks deteriorate a similar pile.  Successive 
consignments covered with some water proof cover as a measure of 
protection to prevent the free circulation of air as each lot of 
proper fresh air will bring in more moisture.  Once the cement has 
been properly stored at should not be disturbed until it is to be 
used.  There is no advantage in moving and stacking the bags to 
reduce where house set as this practice only exposes fresh cement 
to the air resulting in loss due to the shifting of cement through 
the cloth mesh and in damage to the stacks. 

106.9 Cement required for use immediately after delivery to the site may 
be stored in the open on a raised damp proof floor so long as it is 
fully protected by tarpaulin or either weather resisting covers.  
Storage under these conditions should be limited to 48 hours.  The 
tarpaulin should be raised well above the top most Tie of bags and 
must be sloped for rapid drainage in case of showers. 

106.10 The storage place required for a given quantity / loses of 
cement can be calculated from the following date.  If spread losses 
over the floor of a store to a depth of 1st floor a ton of cement 
required about 2.50 Sqm.  If stored in paper bags laid on their side 
the area required is 5.00 Sqm to 6.00 Sqm. per ton if laid in a 
single tier and proportionately less if laid on more than one tier.  If 
the bags are stacked in any other manner feet portion the 
minimum area provided should be increased to allow space for 
passenger etc., to avoid house set in any case not more than 15 
bags.  If stacked higher than this the pressure on the bottom bags 
is liable to burst at or form clad in damp water apart from 
handling difficulties because of their height. 

106.11 Consignments should be used in the same sequences as 
they are delivered.  To ensure this the date of arrival of each 
consignment should be clearly indicated.  This is best done by 
tying a piece of country twins or cord to the end bags in the 
bottom most tier of the days pile, tacking the two places of card up 
the sides and along the top of pile an tying the main the center.  
The date of receipt in the store being clearly written on a bin card 
high from the card.  Dead storage where the cement remains in 
place for a long time which other consignments of cement come in 
and out should be avoided. 
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106.12 In issuing cement from a store the cement bags should be 
removed in vertical column of the pile and not horizontal so as to 
avoid dead stoppage space. 

106.13 As a rule cement should not be stored longer than three 
months and if time is exceeded the material should be retested 
being needed.  Especially in the rainy season prolonged storage 
should be avoided.  If stuck is likely to be held over for more than 
three months anticipatory measures should be taken to use it on 
the works. 

106.14 Cement that has become supply due to storage in damp 
positions due to exposure to the weather is generally useless for 
making concrete and should be removed from the site.  Air set 
lumps that can be broken down to floor with the pieces.  If such 
lumps are innumerous it is easier to screen them out and discord 
them if the proportion of air cement is considerable.  The fine 
material after screening should be tested to determine whether it 
has become defective. 

106.15 The cement in bags is stored in high piles for long periods.  
There is often a slight tendency in the lower layers to harden, 
caused by the pressure above this is known as warehouse set.  
Cement in this condition, an every wet not for service and can be 
reconditioned by letting each drop on a solid surface for using the 
cement contained. 

106.16 All cement concrete shall be machine mixed and machine 
vibrated. 

106.17 The proportions of cement concrete specified in the above 
schedule are nominal and are indication of approximate proportion 
of cement, fine aggregate and coarse aggregate which may have to 
be altered suitably at site to obtain desired strength and 
workability.  However, the quantity of cement shall not be less 
than specified below: 

 
Nominal Mix    Cement in bags of 50 Kgs per one Cubic 
     meter (net) of cement concrete 

a) 1 : 1.5 : 3     8.84 bags of 50 Kgs. 

b) 1 : 2 : 4     6.62 bags of 50 Kgs. 

c) 1 : 2.5 : 5     5.30 bags of 50 Kgs. 

d) 1 : 3 : 6     4.42 bags of 50 Kgs. 

e) 1 : 4 : 8     2.65 bags of 50 Kgs. 

g) 1 : 6 : 12     2.21 bags of 50 Kgs. 

h) 1 : 8 : 16     1.66 bags of 50 Kgs. 

 

106.18 Theoretical requirement of cement for 

a) C.R.S. Masonry in C.M. (1 : 6)  1.54 bags per Cum 

b) C.R.S. Masonry in C.M. (1 : 8)  1.15 bags per Cum 
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c) Brick Masonry in C.M. (1 : 4)  1.44 bags per Cum 

d) Brick Masonry in C.M. (1 : 6)  0.96 bags per Cum 

e) Brick Masonry in C.M. (1 : 8)  0.72 bags per Cum 

f) 12mm plastering in C.M. (1:5) & (1:3) 1.02 bags per 10 Sqm. 

g) 12mm plastering in C.M. (1:6) & (1:4) 1.02 bags per 10 Sqm. 

h) 20mm plastering in C.M. (1:6) & (1:4) 1.02 bags per 10 Sqm. 

i) 12mm plastering in C.M. (1:4)  1.08 bags per 10 Sqm. 

j) 12mm plastering in C.M. (1:6)  0.72 bags per 10 Sqm. 

107 Conditions on Roof Slabs and Stripping time 

107.1. The R.C.C. slab laid should be leak proof.  After observing for two 
rainy seasons if the roof or floor is found to be perfectly leak proof and 
no moisture or dampness is seen underneath at ceiling of the slab, 
the contractor can ask for refund of E.M.D. or F.S.D. from the 
department.  If there are any defects noticed after laying of roof they 
must be attended to by the contractor at his own cost.  Further the 
contractor must arrange to get the structure treated as per clause 21 
of ISI code No.456/2000 at his own cost on the instructions of the 
department. 

When R.C.C. slab is laid the following tests may be carried out by the 
contractor at his own cost to prove that the slab is impervious. 

b) After the centering is removed and curing period is over the slab 
shall be put to test by pouring water to 15 cms. Depth and 
watched carefully for period not less than a week. 

c) If leakage is observed immediate action should be taken to rectify 
it by the contractor at his own cost and again tested to see that 
there are no leakages. 

d) The officer observing the leakage test shall issue a certificate to 
this effect before final bill is made. 

e) The variation thickness of R.C.C. roof slab due to varying spans, or 
special covering materials should not affect the general roof bed 
which should be uniform unless otherwise shown in drawings or 
instructed. 

f) For roof slab to be laid MS hooks to be provided as directed by the 
department for fixing fans and lighting G.I. pipes of 12mm or 
20mm dia meter supplied by the department at site has to be 
provided in the masonry walls of a concrete at the specified places 
as directed by the department for making electrical wiring.  No 
payment will be made to the contractor for these sundry items of 
work. 

g) For roof slabs water has to be stagnated for 15 cms depth for one 
week to test the leakages if any.  If there are any leakages the 
contractor has to rectify the same as directed by the department at 
the cost of the contractor.  No payment will be made to the 
contractor on this account either for testing or for rectifications 
thus stagnated. 
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107.2. Stripping Time: Forms shall not be struck until the concrete has 
reached a strength at least twice the stress to which the concrete may 
be subjected at the time of removal of form work.  The strength 
referred to shall be that of concrete using the same cement and 
aggregates, with the same proportions and cured under conditions of 
temperature and moisture similar to these existing on the work.  
Where possible, the form work shall be left longer as it would assist 
the curing. 

Note 1:- In normal circumstances and where ordinary Portland 
cement is used form work may generally be removed after 
the expiry of the following period. 

a) Walls, Columns and Vertical faces - 24 to 48 hours as may be  

of all structural members    decided by the   

      Engineer- in-charge 

 b) Slabs (props left under)    3 days 

 c) Beam soffits (props left under)  7 days 

 d) Removal of props under slabs  

  i) Spanning up to 4.5 Mts.   7 days  

  ii) Spanning over 4.5 Mts.   14 days  

 e) Removal of props under Beams & Arches  

  i) Spanning up to 6 Mts.   14 days  

  ii) Spanning over 6 Mts.   21 days 

For other cements the stripping time recommended for ordinary Portland 
cement may be suitably modified. 

Note 2:- The number of props left under the concrete element, their 
sizes and description, shall be such that they shall be able 
to safely carry the full dead load of the slab, beam or arch 
as the case may be together with any live load likely to 
occur during curing or further construction. 

 
 

TECHNICAL SPECIFICATIONS 
 

[INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER 
WITH THE RELEVANT SPECIFICATION AND NUMBER OF AP   STANDARD 

SPECIFICATION / SPECIAL SPECIFICATION] 

 

SPECIFICATIONS 

 

1.0 PREAMBLE 
 The technical specifications for various items of work contained here 

in shall be read in conjunction with the specifications mentioned for 
each item of work in bill of quantities (Schedule – A) and also plans 
and drawings. 
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2.0 PART I - GENERAL TECHNICAL SPECIFICATIONS 
 
 The following are the general technical specifications normally 

adopted for construction of buildings/other works.  Each item of 
work shall  be executed according to  the  relevant  standard 
specification number as described in the “Andhra Pradesh Standard 
Specification” (APSS) and Indian Standard (I.S) Specifications, 
including Water supply, Sanitary and Electrical  Installations. In the 
absence of any definite provisions on any particular item of work in 
the aforesaid specifications in A.P.S.S., reference may be made to the 
latest  codes and specifications of Indian Standards or Indian Roads 
congress (IRC  in  case of Roads). Where even these are silent, the  
construction  and  completion  of  works shall conform to sound 
engineering practice as  approved  by  Engineer-in-charge and in case 
of dispute  arising  out of the  interpretation of the above, the 
decision of Engineer-in-charge shall be final and binding on the 
contractor. 

 
3.0 GENERAL INSTRUCTIONS  
 
3.1  Site Clearance and Demolition 
 The site shall be cleared of all trees, stumps, roots, brush wood, 

bushes and other objectionable materials.  Useful and saleable 
material shall be the property of the Owner and shall be stacked 
properly as directed by the Engineer-in-charge. The areas to be 
covered with embankments shall be stripped of top soil to required 
depths to expose acceptable founding strata.  Top soil unsuitable for 
use in embankment construction and other fills shall be disposed of 
as directed.  All combustible materials shall be stacked and burnt in 
locations sufficiently remote to eliminate all danger of fire hazards.  
All old concrete, brick works and drains which interfere with 
construction works shall be dismantled with the approval of the 
Engineer duly taking all necessary precautions prescribed in safety 
specification given below.  Top soil which is suitable for use in 
construction work shall be stockpiled for later use. Other 
objectionable materials such as trash, debris, stones, brick, broken 
concrete, scrap metal etc., shall be disposed off as directed by the 
Engineer.  Payment for cutting and removal of trees, stumps, 
dismantling existing structures and stripping shall be regulated by 
the description in the Schedule of Items or Section 2 of A.P.S.S. 

 
3.2 Safety Specification 
 
3.2.1 On every demolition job, danger signs shall be conspicuously posted 

all-round the structure and all door openings giving access to 
structure shall be barricaded or marked except during the movement 
of actual workmen or equipment. However provision shall be made 
for at least two independent exits for escape of workmen during any 
emergency.  

 
3.2.2 During night, red lights shall be placed on or about all the 

barricades. 
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3.2.3 Where in any work of demolition it is imperative, because of danger 
existing to ensure that no unauthorized person shall enter the site of 
demolition outside working hours, a watchman should be employed. 
In addition to watching the site, he shall also be responsible for 
maintaining all notices, lights and barricades.  

 
3.2.4 All the necessary safety appliances as per IS: 4130 shall be issued to 

the  workers  and  their use explained. It shall be ensured that the 
workers are using all the safety appliances while at work. 

 
3.2.5 The removal of a member may weaken the side wall of an adjoining 

structure and to prevent possible damage, these walls shall be 
supported until such time as permanent protection is provided. In 
case any danger is anticipated to the adjoining structure the same 
shall be get vacated to avoid any danger to human life. 

 
3.2.6 The power on all electrical service lines shall be shut off and all such 

lines cut or disconnected at or outside the property line, before the 
demolition work is started. Prior to cutting of such lines the 
necessary approval shall be obtained from the electrical authorities 
concerned for demolition work itself. 

 
3.2.7 All gas, water, steam and other service lines shall be shut off and 

capped or otherwise controlled at or outside the building line, before 
demolition work is started.  

 
3.2.8 All the mains and meters of the building shall be removed or 

protected from damage. 
 
3.2.9 If a structure to be demolished has been partially wrecked by fire, 

explosion or other catastrophe, the walls and damaged roofs shall be 
shored or braced suitably. 

 
3.2.10 Walkways and passageways shall be provided for the use of the 

workman who shall be instructed to use them and all such walkways 
and passageways shall be kept adequately lighted, free from debris 
and other materials. 

 
3.2.11 All nails in any kind of lumber shall be withdrawn, hammered or bent 

over as soon as such lumber is removed from the structure being 
demolished, and placed in pipes for future cleaning or burning. 

 
3.2.12 All the roads and open area adjacent to the work site shall either be 

closed or suitably protected. 
 
3.2.13 No electric cable or apparatus which is liable to be a source of  

danger or a cable or apparatus used by the operator shall remain 
electricity charged. 

 
3.2.14 All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe.   
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3.3  Drawings, Instructions, Measurements 
 All works shall be done according to the detailed drawings and 

specifications.  Figured dimensions shall be followed.  Measurement 
shall be taken of the actual work done but shall not exceed those 
marked on the drawings for payments. 

 
3.4 Quality of work 
 The materials, Equipment, tools and plants and workmanship should 

be of high and acceptable quality conforming to the standard 
specifications. 

 
3.5 Testing of works and materials 
3.5.1 All materials used and works done shall be subject to approval of the 

Engineer. 
 
3.5.2 The contractor shall arrange sufficiently in advance to test materials 

and portions of works in order to prove their soundness and 
efficiency if required, including samples and supporting test results 
from the approved laboratory and other documentary evidence from 
the manufacturer, wherever applicable, and indicate the types of 
materials and their respective sources.  The delivery of materials at 
site shall commence only after the approval of the quality, grading 
and sources of the materials by the Engineer. 

 
3.5.3 The quality of all materials approved shall be maintained throughout 

the period of construction and periodical tests shall be carried out to 
ensure that it is maintained. The contractor shall conduct tests at 
work site/approved laboratories and shall maintain test reports at 
site for cement, coarse aggregates, fine aggregates, water, steel, 
bricks and concrete at the following frequency :- 

 
Sl. 
No. 

Description of material Frequency of test Allowable limits 

1. CEMENT : (IS : 8112-
1989) 
a) Fineness 

 
One for each source 
of supply in a month 

 
Shall not be less than 
3500 sqcm / gm 

 b) Setting time -do- Initial setting time shall 
not be less than 30 
minutes and final 
setting time shall not be 
more than 60 minutes. 

 c) Soundness -do- Expansion (underrated) 
shall be not more than 
10mm by “Le Chatelier” 
method; if it fails, 
expansion of aerated 
sample shall be not 
more than 5 mm. 

 d) Compressive strength 
of cement mortar cubes 
1:3 (1 cement :3 
standard sand) by mass 

-do- Compressive strength 
for 7 days shall not be 
less than 330 kg/cm2 
and compressive 
strength for 28 days 
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Sl. 
No. 

Description of material Frequency of test Allowable limits 

shall not be less than 
430 kg/cm2 

2. Coarse aggregate : 
(IS383-1970) 
a) Gradation 
 
 
 
b) Aggregate impact 
value 

One test for 15 Cum 
or at least on the day 
of concrete if 
concrete quantity is 
less than 15 cum. 
 
Once for each source 
of supply or when 
ever change in 
texture is noticed. 

40mm Metal : a)Sieve 
analysis : -63mm – 
100% 40mm-85 to 
100% 20mm-0-2-%; 
10mm-0.5% 
b) Flakiness Index : 
shall be less than 30% 
by weight 20mm Metal : 
a)Sieve analysis : -
Limits : 40mm – 100%; 
20mm-95 to 100%; 
10mm-25 to 55%; 4.75-
0 to 10% 
b) Flakiness Index : less 
than 25% 
c) Aggregate impact 
value: 20-40(IS 2386-
1963) 

3. FINE AGGREGATE 
(IS383 –m1970) 
a) Gradation for concrete 

One test for every 15 
cum. 

Fineness modules : Fine 
sand limit 2.2 to 2.6 

 b) Gradation for masonry At least once on the 
day of work 

Medium sand limit 2.6 
to 2.9 

 c) Gradation for finishing -do- Coarse sand limit 2.9 to 
3.2 

 d) Bulk age Three for each day of 
work i.e. morning 
noon and evening 

b) Silt Content : shall be 
less than 4% by weight 

 e) Silt content At least once on the 
day of work 

 

4. WATER : Chemical test One test for each 
source 

The water quantity 
shall be as per clause 
5.4 of ISI 456-2000.  
The PH value of water 
shall not be less than 6. 

5. STEEL : (F2415 (IS1786-
1985)) 
a) 0.2% proof stress 

 
 
One for each source 
of supply and once 
in six months for 
fresh supply 

 
 
4150 kg/cm2 
(Minimum) 

 b) Elongation -do- Percentage of elongation 
14.5% minimum 

 c) Tensile strength -do- Ultimate tensile 
strength 4900 kg/cm2 
(Minimum) 

6. BRICKS : (IS:1077-1976) 
a) Compressive strength 

 
One for each source 
of supply and once 

 
Shall not be less than 
40 Kg/cm2 
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Sl. 
No. 

Description of material Frequency of test Allowable limits 

in two months when 
change in texture is 
noticed 

 b) Water absorption -do- Shall not be greater 
than 20% by weight 

7. CONCRETE : 
(IS456:2000) 
a) Cube strength 

Frequency of testing 
as per clause 15.2 of 
IS 456-2000 for 
example 6 cube 
specimens, 3 each 
for 7 days & 28 days 
strength for every 15 
cum. Cube shall be 
prepared, cured and 
tested in accordance 
with the requirement 
of IS 516. 

a) Compressive strength 
(7 days) 
M15-100 Kg/cm2 
(Minimum) 
M20-135 KG.cm2 
(Minimum) 
b) Compressive strength 
(28 days) 
M15-150 Kg/cm2 
(Minimum) 
M20-200 Kg/cm2 
(Minimum) 

 b) Slump Thrice in a day of 
concrete in morning, 
noon and evening 

a)  Foundation footing –  
    10mm to 25mm 
b)  Column beams and  
     slabs – 25mm to 
40mm      
     (with normal   
     reinforcement) 
c) Beams, slabs – 40mm 
to 50mm (with 
congested 
reinforcement) 

 

A Register of record of material testing and Register of daily events showing 
materials received, labour engaged, out turn of work etc. shall be maintained at 
site and shall be signed by the contractor or his authorized representative and the 
Engineer 

 
3.6 Rejection of Materials/works 
 
3.6.1 Any material brought to site which, in the opinion of the Engineer, is  

defective,  sub-standard, damaged, contaminated, deteriorated or 
does not comply with the requirement of the specification shall be 
rejected. The contractor shall remove from site such materials within 
4 hours of notice from site. 

 
3.6.2 If the work or portion of the work which, in the opinion of the 

Engineer is found to be defective or unsound, the contractor shall 
pull it down and re-execute the same work at his own cost. 

 
3.7 Measurement Materials 
 Materials requiring mixing should be measured separately in boxes of 

appropriate size before being mixed in the specified proportions. 
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3.8 Storage of Materials 
 
3.8.1 Adequate safe, dry storage shall be provided for all materials 

particularly cement. 
 
3.9 Codes 
 
3.9.1 Unless mentioned otherwise, current versions of all codes, 

specifications and standards issued by the Indian Standards 
Institution and Indian Roads Congress shall be fully applicable to 
these specifications. In the absence of appropriate publications by ISI 
or IRC, adoptable specification of the International Organization for 
Standardization shall apply. 

 
3.9.2 In case of any conflict in meaning between the specifications 

mentioned hear in and those of ISI or IRC, the provisions of these 
specifications shall prevail. 

 
3.9.3 The following codes shall be applicable for the purpose.  However the 

latest revision of these codes shall only be used. 
 
 i) IS:383-1970 - Specification for coarse and fine aggregates 

from natural sources for concrete. (Second revision) 

 ii) IS:2386-1963 (Part I to Part III) - Methods of Tests for 
aggregates of concrete. 

 iii) IS: 9103-1979 - Specification for admixtures for concrete. 

 iv) IS:8112-1989 -  Specification for  43 grade ordinary  portland  
cement  (first revision with  amendment No.3.) 

 v) IS:516-1959 - Methods of test for strength of concrete. 

 vi) IS:1121-1974 (Part I to Part IV) - Method of test for 
determination of strength properties of natural building 
stones. 

 vii) IS:7779-1975 (Part I to Part III) - Schedule of properties and 
availability of stones for construction purposes. 

 viii) IS:1077-1976 - Specification for common burnt clay building 
bricks (Third revision) 

 ix) IS:3495-1976 (Parts I to IV) - Methods of test for burnt clay 
building bricks (Second revision) 

 x) IS:1003-1977 (Parts I & II)- Specification for timber paneled 
and glazed door, window and ventilator shutters. 

 xi) IS:432-1982 (Parts I & II) - Specification of mild steel and 
medium tensile steel bars and hard drawn steel wires for 
concrete reinforcement. 
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 xii) IS:1786-1985 - Specification of Cold - worked steel, high 
strength deformed bars for concrete reinforcement (revised). 

 xiii) IS:226-1975 - Specification for structural steel (Standard 
quality) (Fifth revision). 

 xiv) IS:14687-1999 - Guidelines for false work for concrete 
structures. 

 xv) IS:1597-1967 (Parts 1 & 2) - Code of practice for construction 
of stone masonry. 

 xvi)  IS:2212-1962 - Code of practice for brick work. 

 xvii)  IS:2572-1963 - Code of practice for construction of hollow 
concrete block masonry. 

 xviii)  IS:4326-1993 - Code of practice for earthquake resistant 
design and construction of buildings (Second revision). 

 xix) IS:456-2000 - Code of practice for plain and reinforced 
concrete (Fourth revision). 

 xx) IS:800-1984 - Code of practice for general construction in 
steel (Second revision). 

 xxi) IS:3370-1967 (Parts I to IV) - Code of practice for concrete 
structures for the storage of liquids. 

 xxii) IS:1893-1984 - Criteria for earthquake resistant design of 
structures. 

 xxiii) IS:4082-1996 - Recommendations on stacking and storage of 
construction materials at site (Second revision). 

 xxiv) IS:1642-1960 - Code of practice for general engineering 
drawings (Second revision). 

 xxv) IS:696-1972 - Code of practice for general engineering 
drawings (Second revision). 

 xxvi) IS:962-1967 - Code of practice for architectural and building 
drawings (First revision). 

 xxvii) IS:1161-1979 - Specification for steel tubes for structural 
purposes (Third revision). 

 xxviii) IS:816-1969 - Code of practice for use of metal arc welding 
for general construction in mild steel. 

 xxix) IS:3414-1968 - Code of practice for design and insulation of 
joints in buildings. 
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 xxx) IS:1331-1992 (Part I & II) - Methods of non-destructive 
testing of concrete soils : general requirement (third revision) 

 xxxi) IS:1904-1986 - Code of practice for design and construction 
of foundations in soils : general requirement (Third revision) 

 xxxii) IS:2502-1963 - Code of practice for bending and fixing of bars 
for concrete reinforcement. 

 

3.10 PERFORMANCE OF WORK 
 
3.10.1 Execution of Works 
 
3.10.1.1 All the works shall be executed in strict conformity with the 

provisions of the contract documents, explanatory detailed drawings 
and specifications. 

 
3.10.1.2 The site should be cleared of all obstructions, vegetation, loose stones 

and materials before start of work. 
 
3.10.1.3 The Engineer in charge, Supervisor will inspect the work on a Day-to-

Day basis. 
 
3.10.2 Work in Monsoon 
 
3.10.2.1 The construction may entail working in monsoon also.  The 

contractor must maintain a minimum labour force and execute the 
construction according to the prescribed schedule. 

 
3.10.2.2 Contractor is responsible for keeping the construction work site free 

from water. 
 
3.10.3 Plinth Levels 
 
3.10.3.1 A proper level should be maintained, in terms of horizontal and 

vertical alignment. A minimum acceptable plinth level above road 
level shall be maintained. The plinth level shall be agreed with the 
Engineer’s representative. 

 
4.0 DETAILED SPECIFICATIONS OF MATERIALS 
 
4.1 Water(APSS No. 129) 
 
4.1.1 Water should be clean, fresh and free from all chemicals, salts and 

deleterious materials and vegetable growth. Water has to meet the 
requirements mentioned in Cl. 5.4 of IS:456-2000.  Storage for water 
should be sufficient and adequate for the regular consumption of 
works and for the use of labour on site. 

 
4.2 Earth (APSS No. 309 & 310) 
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4.2.1 For filling, the soil shall be free from all rubbish, organic or vegetable 
growth including roots, weeds etc.  Black cotton soil should not be 
used for basement filling. 

 
4.3 Sand  (APSS No. 110) 
 
4.3.1 Sand shall be clean river or pit sand of approved quality and free 

from salt, earth, dust or other impurities. Sand for plain and 
reinforced concrete shall confirm to IS : 383-1970. Sand for various 
purposes shall confirm grading as below. 

 Sand for Masonry   --- table 110-A of APSS No.110 
 Sand for Plastering --- table 110-B & 110-C of APSS No. 110 
 
 Sand for Plain and Zone I to III of table 110-D of APSS No.110 
 Reinforced concrete 
 
4.4 Stone for Masonry  (APSS No. 107) 
 
4.4.1 Stones used shall be strong, durable, dense, compact, close grained, 

homogeneous, fire resistant and shall be obtained from sources 
approved by Engineer.  Stones shall additionally be hard, sound, free 
from cracks, decay and other flaws or weathering and shall be easily 
workable.  Stones with round surfaces shall not be made use of. 

 

4.4.2 Stones shall have a crushing strength of not less than 1000 Kg/cm2.  
Stones with lesser crushing strength may be used in works with prior 
approval of the Engineer. Stones shall be non-porous and when 
tested in accordance with IS:1124-“Method of Test for Determination 
of Water Absorption” etc., shall show water absorption of less than 
5% of its dry weight when soaked in water for 24 hours.  Tests for 
durability and weathering shall be done in accordance with IS:1126 
and IS:1125 respectively.  The working of stones to required sizes and 
their dressing shall be as per IS:1127 “Recommendations for 
dimensions and workmanship of natural building stones for Masonry 
work” and IS:1129  “Dressing of Natural Building Stones”. Stones 
especially limestone’s and sand stones, shall be well seasoned by 
exposure to air before use in construction works. 

 
4.5 Cement(APSS No. 112 and IS: 456) 
4.5.1 Any of the following cements may be used with prior approval of the 

competent authority. 
S.No. Type Conforming to 
(i) Ordinary Portland Cement 43 Grade IS : 8112 
(ii) Ordinary Portland Cement 53 Grade IS : 12269 
(iii) Portland Puzzling Cement 53 Grade IS : 1489-

Part-I 
(iv) Portland Blast Furnace Slag Cement 53 

Grade  
IS : 455 

 

 The contractor shall procure bulk cement required for the works only 
from reputed cement factories (main producers) acceptable to the 
Engineer and should obtain, furnish from suppliers of cement a test 
certificate for every consignment of cement. The cement bag shall 
bear the manufacturer's name or their registered trade mark. Cement 
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shall be tested in accordance with IS : 4031-1988 and IS : 4032-
1988. 

 

4.5.2 For concrete made with Portland Pozzolana cement, Portland Blast 
Furnace Slag cement or mineral admixtures, the setting time and rate 
of gain of strength are different from those of concrete made with OPC 
alone.  Cognizance of such modified properties shall be taken in 
deciding                    de-shuttering time, initial time of pre-stressing, 
curing period and for early age loading. 

 

4.5.3 Compatibility of chemical admixtures and super-plasticizers with 
Portland Pozzolana cement, Portland blast furnace slag cement and 
mineral admixtures shall be ensured by trials. 

 

4.5.4 Some other properties of concrete such as modulus of elasticity, 
tensile strength, creep and shrinkage are not likely to be significantly 
different.  For design purposes, it will be sufficiently accurate to take 
the same values as those used for concrete made with OPC.  

 

4.5.5 When storing the bags, the floor should be raised 30 cms., above the 
ground and stacked in rows not exceeding 10 bags high, 60 cms clear 
from the walls in a closed water proof building protected from flood, 
rain and moisture and deterioration in such a manner that easy 
access and proper inspection and counting is possible. 

 

4.5.6 The cement should be delivered to the site in sound dry bags and 
shall be stored properly.  Cement packed in LDPE Bags may be 
preferred to ensure protection from moisture and dampness. 

 
4.6 Bricks(APSS No. 102) 
 
4.6.1 Bricks for masonry in foundations, walls and other locations shall be 

common burnt clay building bricks having minimum crushing  
strength of 40 Kg/cm². They shall be sound, hard and thoroughly 
well burnt, but not over-burnt, with uniform size having rectangular 
faces with parallel  sides and sharp straight right angled edges and 
be of uniform color with fine compact uniform texture. Bricks shall be 
of uniform deep red cherry or copper color. They shall be free from 
flaws, cracks and nodules of free lime. Water absorption after 24 
hours immersion in cold water shall be not more than 20% by weight. 
They shall not absorb more than 10% by weight of water after 
immersion for six hours. They shall emit a clear metallic ringing  
sound when struck by a mallet and shall not break when dropped on 
their face, from a height of 60 cm. Fractured surface shall show 
homogeneous, fine grained uniform texture, free from cracks, air 
holes, laminations, grits, lumps of lime, efflorescence or any other 
defect which may impair their strength, durability, appearance and 
usefulness for the purpose intended. Under-burnt or vitrified bricks 
shall not be used. Samples of bricks brought to the site shall be 
tested periodically for compression and other tests  according to 
IS:3495, Parts-I, II & III - “Method of Test for Burnt Clay Building 
Bricks”. 

 
4.7 Coarse Aggregate(APSS No. 108) 
 
 The coarse aggregate shall be from hard granite crushed stone 

conforming to IS : 383-1970. The pieces of aggregate shall be non 
porous, hard, strong durable clean and free from clay, rounded in 
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shape and shall have granular or crystalline non powdery surfaces. 
The aggregate shall be well graded. Tests where required shall be 
carried out in accordance with IS : 2386 - 1963. 

 
5.0 DETAILED SPECIFICATION OF WORKS 
 
5.1 Standard 
 
 A high standard of workmanship in all trades will be required.  The 

Contractor shall ensure that only skilled and experienced workmen 
are employed. 

 
5.2  Supervision 
 
5.2.1 The Contractor’s supervising staff shall be fully qualified and 

experienced in the types of work being carried out under the 
supervision and shall be capable of ensuring that they are done well 
and efficiently. 

 
5.3 Temporary works 
 
 Where required, the Contractor shall furnish such details of his 

temporary works as may be called for by the Engineer and the 
Contractor shall satisfy the Engineer as to their safety and efficiency.  
The Engineer may direct that temporary works, which he consider 
unsafe or insufficient, shall be removed and replaced in a satisfactory 
manner. 

 
5.4 Codes 
 
5.4.1 Unless mentioned otherwise, current versions of all codes, 

specifications and standards issued by the Indian Standards 
Institution and  Indian  Roads  Congress, wherever mentioned, shall 
be fully applicable to these specifications. Where standards are not 
yet published by the ISI or IRC, adaptable British Standards or 
Specifications of the International Organization for standardization 
shall apply. 

 
5.4.2 In case of any conflict in meaning between the specifications 

mentioned herein and those of ISI or IRC, the provisions of these 
specifications shall be prevail. 

 
5.5 Base lines and bench marks 
 
5.5.1 The Contractor shall establish and maintain, to the satisfaction of 

Engineer, the base lines and bench marks, based on which the works 
are set out.  Where such base lines and bench marks are provided by 
the Engineer, the Contractor shall maintain these throughout the 
period of construction without causing any disturbance to them. 

 
5.6 Setting out 
 
5.6.1 The Contractor shall set out all the works to be executed by him, in 

line with the standard base lines, position and bench marks and 
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truly as per drawings within the accepted tolerance limits at no extra 
cost to Owner.  The Contractor shall be solely responsible for the 
setting out of all the works, to be executed by him and the approval of 
such setting out by the Engineer shall, in no way, absolve the 
Contractor of his responsibility for carrying the work to the true lines, 
levels and positions as per drawings. 

 
5.7 Dewatering 

5.7.1 The Contractor shall carryout all the works, in dry and workable 
condition and maintain the same in dry condition till the final 
handing over of works at no extra cost to the Owner. For this the 
Contractor shall make at his cost all the necessary provisions of 
dewatering, wherever necessary, to the full satisfaction of the 
Engineer. 

5.8 Safety of existing work 

5.8.1 Before taking up any construction adjoining other property or 
existing work, the Contractor shall  take all steps necessary for the 
safety and protection of such property or work. 

5.9 Protection of existing services 

5.9.1 The Contractor shall take all precautions necessary to prevent 
damage to or interference with under-ground or over-ground services 
such as cables,         drains, piping or piles, whether shown on 
drawings or not.  Equipment etc., mounted in position shall be 
protected against falling debris etc., by means of tarpaulin or such 
other material. 

5.10 Handing over of work site 

5.10.1 On completion of work, the Contractor shall remove all rubbish, 
debris, surplus materials, temporary work etc., from the site.  The 
site shall be handed over in a tidy and workmanlike manner. 

5.11       CRS Masonry in CM (1:8) in 1st sort (APSS 107 & APSS 611) 

5.11.1 The work shall consist of a facing of selected stones and hammer 
dressed at faces and joints with only a small proportion of smaller 
stones in the hearting. 

5.11.2 The face stones shall be set in regular courses of uniform thickness 
from bottom to the top throughout.  The height of the course should 
be uniform throughout by using stones of same height.  The face 
stones shall be laid in headers and stretchers alternately so as to 
break joint by at least 75mm and headers shall project at least 
100mm beyond stretchers.  The stones shall be solidly bedded, set 
fullin mortar with joints not exceeding 12mm in thickness and  shall  
extend  well  back into the hearting. 
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5.11.3 Bond stones shall be placed in the wall @ interval of 2m in length and 
600mm in height and shall run through the wall if the wall is not 
more than 600mm thick.  If the wall is more than 600mm thick line 
of headers shall be laid from face to back each header overlapping the 
other by at least 150mm. 

 
5.11.4 The heart portion shall be filled with good flat bedded stones set as 

close as possible, well set in mortar. 
 
5.11.5 The work on interior face shall be precisely the same as on the 

exterior face unless the work is to be plastered in which case the side 
joints need not be vertical. 

 
5.12 Coursed Rubble Masonry in CM (1:8) 2nd sort: (APSS NO. 612) 
 
5.12.1 This work shall be executed similar to the specifications for C.R.S. 

masonry 1st sort with the exception that the hearting and backing 
shall conform to the standard specification for random rubble 
masonry and bond with the face stones being carried up 
continuously with the face work. 

 
5.13  RRS Masonry in CM (1:8) (APSS 107 & APSS 615) 
 
5.13.1 The face stone be hammered dressed on the face, side and the beds 

to enable to come into close proximity with the neighboring stone. 
Face stone shall be of not less width in plan than 150mm for walls of 
400mm thick, 200mm for walls of 450mm thick. The face stone shall 
be laid in headers and stretchers alternatively so as to break joints by 
at least 75mm. Care is to be taken to break joints vertically. 

 
5.13.2 Bond stones should be built in the wall at intervals of 2m in length 

and 600mm in height and shall run through the wall if the wall is not 
more than 600mm thick. The heart portion shall be filled with good 
flat bedded stone set as close as possible, well set in mortar. 

 
5.14 Brick Work : (APSS 102 APS 501 & 504) 
 
5.14.1 All bricks to be used in the work shall be thoroughly soaked in water 

before use to prevent absorption of water from the mortar. 
 
5.14.2 The bricks shall be set in cement mortar of 1:8 proportion by 

adopting a proper bond (preferably either English bond or a Flemish 
bond) throughout the wall. 

5.14.3 Every course shall be truly vertical.  Vertical joints of consecutive 
courses shall not come directly over one another.  Vertical joints, in 
alternate course shall come directly over one another.  Joint’s shall 
be fully filled with mortar and raked.  Every brick shall be laid with 
full joints of cement mortar on its bed, ends and side in one 
operation.  No feeding of mortar by using excess water shall be 
allowed. 

 Reinforced Half Brick Partition Walls 
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5.14.4 All bricks to be used in the work shall be thoroughly soaked in water 
before use to prevent absorption of water from the mortar. 

5.14.5 The cement mortar used for reinforced brick work shall be in cm (1:4) 
and mortar used shall conform APSS No. 113. Reinforcement for half 
brick walls shall be in the form of MS Bars and shall be of specified 
qualities. The brick shall be constructed only in stretcher bond. The 
reinforcement shall be well embedded in cement mortar at every third 
course and half the joint thickness of mortar shall first be laid and 
the other half laid after the reinforcement is placed in the position. 
The free ends of the reinforcement where ever possible shall be 
pegged into the mortar joints of main brick walls. 

5.15 Reinforced cement concrete (A.P.S.S. 402 & 403) 

5.15.1 Reinforced cement concrete shall correspond to M25 grade design 
mix        ( or M 30 grade where ever specified ) as per IS 456 - 2000 . 

.5.15.2 All R.C.C. work shall be carried out in strict accordance with latest IS 
specification. No concrete work shall be cast in the absence of the 
works-in-charge/Engineer. All the materials used should be of good 
quality as mentioned in Sec. 4.0 above. 

5.15.3 Reinforcement shall be steel and shall be free from corrosion, oil, 
grease or paint. Bars shall be hooked or bent accurately and placed 
in position as per design and drawing, and bound together tight 
using M.S. binding wire properly annexed tying wire. 

5.15.4 Binders, stirrups, links should be securely wired to the main ring.  
Reinforcement shall be lap jointed or spliced only if unavoidable.  Not 
more than 33% of the bars as specified in drawing shall be lapped at 
one section. 

5.15.5 Proper cover shall be maintained between the reinforcement and the 
shuttering. 

5.15.6 All cement concrete shall be machine mixed and machine vibrated. 

5.15.6.1 The proportions of cement concrete specified in the above schedule 
are nominal and are indication of approximate proportion of cement, 
fine aggregate and coarse aggregate which may have to be altered 
suitably at site to obtain desired strength and workability. However, 
the quantity of cement shall not be less than specified below. 

 Nominal Mix Cement in bags of 50 Kgs per 
   one Cubic metre (net) of cement concrete 

 a. 1:1.5 : 3 8.84 bags of 50 Kgs. 
 b. 1:2:4 6.62 bags of 50 Kgs. 
 c. 1:2.5:5 5.30 bags of 50 Kgs. 
 d. 1:3:6 4 42 bags of 50 Kgs. 
 e. 1:4:8 3.31 bags of 50 Kgs. 
 f. 1:5:10 2.65 bags of 50 Kgs. 
 g. 1:6:12 2.21 bags of 50 Kgs. 



TENDERER Page # 106                                          SUPERINTENDING ENGINEER.                                                                                                     

 h. 1:8:16 1.66 bags of 50 kgs. 
 
5.15.7 The quantity of water shall be varied to suit the moisture content of 

the aggregate and shall be just sufficient in produce a dense concrete 
with workability. Workability should be checked at frequent intervals 
as per IS:1199. 

5.15.8 The Cement and aggregates shall be mixed thoroughly in the 
specified proportion in a mechanical mixer until the mixture is of 
uniform color. Where machine mixing is done the concrete shall be 
mixed, until the mixture is of uniform color and, in no case, for less 
than two minutes. 

5.15.9 Transportation, placing, compaction and curing of concrete. 

5.15.9.1 After mixing, the concrete shall be transported from the mixer to the 
position of placing as rapidly as possible by appropriate mean 
without causing separation or segregation of concrete, maintaining 
the required workability. 

5.15.9.2. Concrete shall only be placed after the Engineer has inspected the 
shuttering and reinforcement. The concrete shall be placed and 
compacted before initial setting of concrete commences and should 
not be subsequently disturbed. 

5.15.9.3 Concrete after depositing should be compacted thoroughly by means 
of a mechanical vibration. Over vibration and under vibration of 
concrete are harmful and should be avoided. Use of polythene sheet 
is recommended above the shuttering to arrest the slurry loss 
through the shuttering joints while placing and compacting the 
concrete. 

5.15.9.4 Concreting shall be carried out continuously up to construction joints 
already planned.  Joint shall be kept where shear force is minimum. 

5.15.9.5 Rigid supervision shall be maintained for curing the concrete after 
laying.  All exposed faces of concrete shall be kept moist for a 
minimum period of 21 days by spraying water or using gunny bags. 

5.16 CENTERING (FORM WORK) AND SHUTTERING 

5.16.1 Shall be substantially and rigidly constructed of steel and shall be 
true to the dimensions described. 

5.16.2 All joints shall be sufficiently tight to prevent leakage of cement grout. 

5.16.3 All faulty joints shall be adequately caulked. 

5.16.4 Shuttering shall be erected true to line and braced and strutted to 
prevent deformation under the weight and pressured wet concrete 
and constructional loads, wind pressure and other forces. 

5.16.5 All faces of shuttering and moulds in contact with wet concrete shall 
be treated with a coat of oil to prevent adherence to concrete. Release 
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agent should be applied so as to provide thin uniform to the forms 
without coating the reinforcement. 

5.16.6 Centering and shuttering shall be removed after maturity gradually 
without jerking. Before removal of the shuttering the concrete shall 
be examined properly. Form shall not be released until the concrete 
has achieved a strength of at least twice the stress to which the 
concrete may be subjected at time of removal of form work. In normal 
circumstances where ordinary Portland cement is used and adequate 
curing is done, minimum striking may be as follows : 

 

 Type of Formwork Minimum Period Before 
  Striking Formwork 

a) Vertical formwork to columns, walls, beams 16-24 days 

b) Soffit formwork to slabs (Props to be prefixed 
 immediately after removal of formwork) 3 days 

c) Soffit formwork to beams (Props to be prefixed 
 immediately after removal of formwork) 7 days 

d) Props to slabs : 
 1)  Spanning up to 4.5 m 7 days 
 2)  Spanning over 4.5 m 14 days 

e) Props to beams and arches : 
 1)  Spanning upto 6 m 14 days 
 2)  Spanning upto 6 m 21 days 

 The number of props left under, their sizes and dispositions shall be 
such as to be able to safely carry the full dead load and live load 
likely to occur during construction. 

 
5.17 Cement Plastering in two coats CM 1:6 & CM 1:4 (APSS 901, 903  & 

904) 

5.17.1 The surface of the wall shall be kept wet for 2 hours before plastering. 

5.17.2 The Mortar in 1:6 proportion shall be dashed and pressed over the 
surface and then brought to smooth and uniform surface by means of 
float and trowel.  The plaster shall be well pressed into the joints.  
Plaster shall be started from the top and worked down towards 
plinth. The work shall be tested frequently with a plumb bob and 
straight edge. 

5.17.3 After the first coat the surface is left rough to receive the second coat.  
The final coat shall be applied a day or two after the first coat put on 
has set, but the first coat shall not be allowed to dry.  The final coat 
shall consist of 1 part of cement to 4 parts of fine sieved sand and 
shall be applied as in the first coat and brought to a uniform surface 
and then finished with a sponge to give granular appearance. 

 The finished surface shall be watered for a period of at least 10 days. 
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5.18 Water proof plaster over the roof 

5.18.1 On the clean wet surface of the concrete slab, before it has set, a 
layer of cement plaster shall be laid to give an average depth of 20mm 
over the concrete. 

5.18.2 The Mortar to be used shall be of CM 1:3 proportion mixed 
thoroughly with a standard water proofing material with water 
repelling properties to ensure non-absorption. 

5.18.3 Gauges should be put on the floor about ten feet apart to ensure even 
thickness. 

5.18.4 Plastering must be done in squares or strips to avoid cracks.  After 
the floor has been completed, it shall be covered with two inches of 
grass; sand or saw-dust and kept wet for three weeks. 

5.19 Pointing: (APSS - 906) 
 
5.19.1 Cement mortar for pointing shall conform to SS:115 and shall be of 

1:3 proportion. The joints in the masonry shall be raked out to a 
depth not less than the width of the joint, when the mortar is green. 
Joints are to be brushed clean of dust and loose particles with a stiff 
brush. The area shall then be washed and the joints thoroughly 
wetted before  pointing is commenced. 

 
5.19.2 The mortar shall be pressed into the raked out joints according to the 

type of joint required. The mortar shall not be spread over the 
corners, edges or surface of the masonry.  The pointing shall then be 
finished with proper tool.  The superfluous mortar shall be cut off 
from the edges of the line and the surface of the masonry shall be 
cleaned of all mortar. 

 
5.19.3 Pointing could be either flush pointing, or groove pointing. 
 
5.20 Flooring: (APSS 701 & 702) 
 
5.20.1 Flooring shall be with 25.4mm thick Shabad/Cuddapah polished 

stones laid over a bed of 100mm thick plain cement concrete in 
1:5:10 proportion/RCC slab. 

 
5.20.2 All the stones in one room shall be preferably of same width.  The 

width of all the slabs in one row must be uniform with longitudinal 
joints parallel to each other. 

 
5.20.3 The joint width shall be kept minimum and the sides of the slab shall 

be chisel dressed to ensure a correct joint. 
 
 Granolithic concrete flooring (APSS No. 701 & 710) 
 
5.20.4 The mix proportions for the Granolithic concrete floor topping shall 

be (1:1:2) (Cement: F.A. : C.A) by volume. The minimum amount of 
water which will give necessary workability for adequate compaction 
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shall be added. The grading of the course aggregate for Granolithic 
concrete shall be from 6mm to 12mm. The finished thickness of 
flooring shall be 20mm and the panels into which the floor is divided 
for laying the Granolithic concrete shall not have any panel 
dimensions in excess of 1.5m. 

 
5.20.5 Flooring in kitchens shall be with Rough Shahabad Stones laid over a 

bed of 100mm thick P.C.C. (1:5:10) proportion and pointed with CM : 
1:3. 

 
5.21 Joinery: 
 
5.21.1 Door Frame: 
  
 M.S. Hollow door frames manufactured by cold roll formed process 

steel sheet 1.25mm thick bright CRCA confirming to IS 4351-1976 
with                   105 x 60mm size. 

 
5.21.1.2 Fabrication: The steel door frames shall be get fabricated in an 

approved workshop as approved by the Engineer. 
 
5.21.1.2 Mortar Guards: Mortar guards as instructed by the Engineer-in-

charge shall be provided. These shall be welded to the frame at the 
head of the frame for double shutter doors to make provision for 
bolts. 

 
5.21.1.3 Lock-Strike Plate  There shall be an adjustable lock- strike plate of 

steel complete with mortar guard to make provision for locks or 
latches complying with the relevant Indian Standards. Lock-strike 
plate shall be of galvanized mild steel and fixed at 95cm from the 
head of the frame. 

5.21.1.4 Shock Absorbers : For side hung door there shall not be less than 
three buffers or rubber or other suitable material inserted in holes in 
the rebate and one shall be located on the centre line of the lock 
strike plate and the other two at least 45cm above and below the 
centre line of the lock strike plate. For double shutter doors, there 
shall be two buffers of rubber or similar suitable material inserted in 
holes in the rebate in the lock jamb only at the head and spaced 
15cm at either side of the centre line of the door. 

5.21.1.5 Finish : The surface of door frame shall be thoroughly cleaned, free of 
rust, mill-scale dirt, oil etc. either by mechanical means, for example, 
sand or shot blasting or by chemical means such as picking. After 
pretreatment of the surface one coat of approved primer i.e. red oxide 
zinc chrome primer conforming to Ito 2074:79 and two coats of paints 
as directed by the Engineer-in-charge shall be applied to the exposed 
surface. 

5.21.1.6 Fixing : frames shall be fixed up right in plumb. To avoid sag or bow 
in width during fixing or during construction phase, temporary struts 
across the width preventing sides bulging inward may be provided.  
Wall shall be built solid on each side and grouted at each course to 
ensure solid contact with frame leaving no voids behind the frame. 
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The Hollow frame section shall be filled with CC (1:2:4) using 20mm 
grade HBG metal. Three lugs shall be provided on each jamb with 
spacing not more than 75 cm. The temporary struts should not be 
removed till the masonry behind the frame is set. In case screwed 
base tie is provided, this should be left in position till the flooring is 
laid when it can be removed. After pretreatment of the surface, one 
coat of steel primer and two coats, of paint, as directed by the 
Engineer-in-charge shall be applied to the exposed surface. 

5.21.2 Flush shutters for doors : 

5.21.2.1 Flush shutters (Double/Single) : should be factory made ISI marked 
confirming to IS 2202-1991 (part-I), 35mm thick with bond wood 
solid block board type core having cross bonds and face veneers hot 
pressed bonded with water proof phenol formaldehyde synthetic 
resin, with lapping on all sides. 

5.21.2.2 Construction : The block board core shall confirm to the 
requirements specified in clause 7.1.1. of  IS 2202 (Part I) : 1991. The 
frame constructed  of stiles and rails shall be provided for holding the 
core. The width of the frame including internal lapping shall not be 
less than 45 mm and not more than 75 mm. 

5.21.2.3 Plywood : used in flush door shutter shall conform to IS 710 : 1976 
with surface requirements confirming to type AB of IS 303 : 1989. 

5.21.2.4 Cross-bands used in flush door shutter shall conform to the 
requirements laid down in IS 710:1976. 

5.21.2.5 Face Veneers : used in flush door shutters shall conform tothe 
requirements laid down for veneer for BWP grade plywood in IS 
710:1976. 

5.21.2.6 All Plywood, cross – boards and veneer used shall be treated in 
accordance with clause 6.1.5.1. of IS 2202 (Part I) : 1991. 

5.21.2.7 Adhesive used for bonding plywood or cross bond and face veneer to 
core shall be phenol formal dehyde synthetic resin adhesive 
conforming to BWP grade specified in IS 949:1974. 

5.21.2.8 Internal lapping shall be of Teak wood and shall have a total depth 
not less than 25mm. It may be provided separately, when it is of 
species different from that of backing or as one piece with the style, 
designated as frame-cum-lapping, when internal lapping and backing 
are of the same species. 

5.21.2.9 External lapping shall be of teak wood and shall be solid and shall 
measure at least 6mm on the face of the door. It shall be provided all 
round the shutter in case of single shutter and on three sides in case 
of double shutter. 

5.21.2.10 In case of double leaved shutters, the sheeting of the stiles shall be 
rebated by 8mm to 10mm. The rebating shall be either splayed or 
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square type as per clause 7.7 of IS 2202 (Part – I) : 1991. The depth 
of lapping at the meeting of stiles shall not be less than 30mm. 

5.21.2.11 Shutter shall be shop prepared for taking mortise locks or latches as 
may be ordered. 

5.21.2.12 Workmanship and the finish of the face panels shall be in conformity 
with those specified in IS 303:1989 

5.21.2.13 Tests : Knife test, glue Adhesion test, End Immersion test, slamming 
test shall be carried out as per clause 10 of IS 2202 (Part – I) 1991. 
The sampling and criteria for conformity, making etc. shall also be as 
per I                  IS 2202 (Part – I) : 1991. 

5.21.3 Windows 

 The wood shall be of Sal wood for frames and shutters. 

 The wood shall be well seasoned, uniformly colored and shall be free 
from knots, cracks, shakes, splits, cross grains etc. 

 The wood shall be durable and of reasonably straight grains. 

 Moisture content of the wood used shall be as near as possible to the 
following values: 

 Recommended values of moisture content in timber at the time of 
assembly or framing. 

 
 Type of work Coastal area Inland area 
 
 Frames of windows 16 to 18% 14 to 15% 

 Shutters of windows etc. 15 to 16% 12 to 14% 

 Construction and fixing 

 Before fixing in position, the frames shall be inspected and passed by 
the Engineer. A coat of primer shall be applied before the frames are 
fixed in position. All portions of untreated timber abutting against 
masonry or concrete shall be painted with boiling coal tar before 
placed in position. In place of coal tar approved preservative may also 
be used. 

 The frames shall be erected in position and held plumb with strong 
supports from both sides. 

 Hold fasts shall be embedded in C.C. beds as specified. 
 
 Frames shall have dovetail, tenor or mortise joints. 
 
5.21.4 Q.C. Clearance : The doors & windows (both frames & shutters) and 

ventilators should be got cleared by the Engineer / Quality Control 
agency authorized by the Engineer-in-Superintending. The tests will 
be conducted at the manufacturer’s place and Q.C. clearance 
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certificate will be issued for the lot before supply to site for use in 
construction. All the arrangements for testing at the manufacturer’s 
place should be made by the contractor at his cost. No door, window 
or ventilator should be fixed without clearance of Engineer/ Q.C. 
agency. The contractor should inform the Engineer/Q.C. agency for 
testing and clearing at least 7 days in advance.  

5.22 NOTES ON MASONRY 

 

 i)  All stones, bricks etc., used in the masonry work shall be 
thoroughly soaked in water before use to prevent absorption of 
water from the mortar. 

 

 ii)  Stones shall be laid on their broadest faces which gives better 
opportunity to fill the faces between stones. 

 

 iii)  To give sufficient lateral bond a stone in any course shall 
overlap the stone in the course below i.e. joints parallel to the 
pressure in two adjoining course shall not lie too closely in the 
same vertical line.  A minimum overlap of 6" shall be 
maintained. 

 

 iv)  To give sufficient transverse bond, prescribed no. of headers 
shall be used. 

 

 v)  The practice of building two thin faces, tying width occasionally 
through stones and filling up the middle with small stones or 
dry packing shall be strictly guarded against. 

 
 vi)  Jambs for door and window opening shall be formed with 

quoins of the full height of the course.  The quoin shall be of 
breadth at least one and a half times the depth for the course 
and in length at least twice the depth. 

 
 vii)  It is advisable to erect the door and window frames first and 

build the masonry around. 
 
 viii)  Thickness of the joint should not be more than 12mm.  
 
 ix)  Every course of the masonry shall be truly vertical.  Use of 

plumb bob to check verticality by the mason shall be 
encouraged. 

 
 x)  Care should be taken to keep all corners and sides including 

door and window opening truly vertical. 
 
5.23 Notes on Pointing 
 
 i)  Flush pointing with a groove or a line appears neat and does not 

spoil the look of the stone or brick masonry. 
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 ii)  As far as possible a minimum amount of mortar shall be used to 

avoid wastage. 
 
 iii)  The edges shall be neatly trimmed with a trowel and a straight 

edge. 
 
 iv)  While mortar is green a groove shall be formed by running a tool 

along the center lines of the joints.  This operation shall be 
continued till a smooth and hard surface is obtained. 

 
 v)  Even the vertical joints shall be finished in a similar fashion. 
 
 vi)  Even when the job is done carefully, there is always an amount 

of superfluous mortar sticking to the masonry.  This should be 
wiped off with a wet cloth. 

 
 vii)  After the work is set and dry i.e., after one or two days the 

stones shall be cleaned with a strong acid so as to remove the 
cement stains. 

 
 viii)  After cleaning with acid the stones shall be cleaned with soap 

water to ensure natural color of the stones. 
 
 ix)  If care is taken as shown above the pointing work will look 

attractive and neat, and the natural appearance of the stone 
masonry is retained. 

 
 
 
 
5.24 Cover Blocks 
 
 a)  A cover block is used to separate the reinforcement from the 

shuttering before concrete is laid so that when the concrete is 
set the reinforcement is well within the concrete section at a 
distance from the outer surface, with specified cover to 
reinforcement. 

 
 b)  This assures a proper bond between concrete and steel and the 

steel is prevented from rusting. 
 
 c)  Normally a bottom cover of 12mm to 15mm is sufficient for 

slabs.  For columns the cover should be about 40mm, and for 
beams it is 25mm. 

 
 d)  A cover block has to be reasonably good for using in R.C.C. 
 
 e)  The mortar for preparing cover blocks shall at least be of 

proportion 1:2. 
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 f)  The block shall be prepared on a clean and level platform by 
spreading the mortar in the moulds of required size and depth. 

 
 g)  When the mortar is still green strands of tying wire shall be 

inserted into each block. This wire is useful for tying the block 
to the reinforcement. 

 
 h)  After 24 hours the block shall be removed from the mould and 

cured for about seven days. 
 
 i)  A properly made cover block does not get crushed when the 

reinforcement is tied over it and during the concreting work. 
 
 j)  Use of 20mm stone chips as cover for the reinforcement will not 

be accepted. 
 
 k)  Use of mortar cover blocks ensures long life to steel and to the 

R.C.C. construction. 
 

7.0 LIST OF MAKES FOR WATER SUPPLY AND SANITARY ITEMS TO BE 
USED. 

 
Sl.No. Item Makes Suggested 
 
1. CI pipes BPL / INDO / BIC / BIF / or any other 

equivalent ISI marked makes. 
 
2. GI pipes Zindal / Tata / Zenith / or any other 

equivalent ISI marked makes. 
 
3. GM Valves Zolota / Zenith / Anchor or any other ISI 

marked makes. 
 
4. Cast Iron Valves IVC / Kirloskar / Durga or any other ISI 

marked makes 
 
5. HDPE Pipes Superflow / Godavari / Premier Plastics or 

any other equivalent ISI accredited / ISI 
marked makes. 

 
6. PVC pipes Phenelex / Sudhakar / Nandi or any other 

ISO accredited / ISI marked makes. 
 
7. Wash Basins Parry ware / Neycer / HSW or any other ISI 

marked makes. 
 
8. IWC Parry ware / Neycer / HSW or any other ISI 

marked makes. 
 
9. EWC Parry ware / Neycer / HSW or any other ISI 

marked makes. 
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10. Porcelain Flush Tanks Parry ware / Neycer / HSW or any other ISI 
marked makes. 

 
11. Urinals Parry ware / Neycer / HSW or any other ISI 

marked makes. 
 
12. Pillar / Bib / Stop cocks Seiko / Reico / Jaquar or any other 

equivalent makes. 
 
13. EWC Parry ware / Neycer / HSW or any other ISI 

marked makes. 
 
   
 
7.4.8 LIST OF MAKES FOR CIVIL ITEMS TO BE USED. 
 
Sl.No. Item Makes Suggested 
 
1. Cement Ultra Tech / Ramco / Priya / Rajashree / 

Birla / Kesoram or any other ISI marked or 
ISO accredited makes. 

 
2. Steel Rashtriya Ispat Nigam Limited , 

Visakhapatnam Steel Plant, Visakhapatnam / 
TATA Steel / SAIL or equivalent ISI marked 
approved make 

3. Ceramic Tiles 
 (a)  Dadooing Tiles Jhonson / Somani / Kajaria or any 

equivalent ISO accredited makes. 

 (b)  Flooring Tiles Jhonson / Somani / Kajaria / Spartek / 
Regency  or any equivalent ISO accredited 
makes. 

 
4. Flush Door Shutters Kutti / Anand / Raveela / Subhdwar or any 

equivalent ISI marked makes. 
 
5. Aluminium Fixtures Jyothi / Classic / Oxford or any other ISI 

marked 
 for wood and iron  makes. 
 works 
 
6. Aluminium Sections Jindal / Hindalco or any other equivalent 

makes. 
 
7. M S Tubes TATA / Khandelwal / Zenith or any other 

equivalent makes. 
 
8.        GI Sheets   Jindal / TATA or any other equivalent 
makes. 
 
 
9. Paints  
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         a) Synthetic enamel paint,  ASIAN / NEROLAC or any other ISI marked 
makes 

             Oil Bound distemper 
         b) White primer coat  JK / BIRLA or any other ISI marked makes 
             external walls 
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DRAWINGS 
 
1.0 DRAWINGS: 
1.1 The plans enclosed with the tender are only for tender purpose and liable 

to be altered during execution of work as per necessity of site conditions.  
The premium quoted by the contractor for various items shall hold good 
for execution of work even with altered plans. 

1.2 One set of drawings, on the basis of which actual execution of the work is 
to proceed shall be furnished free of cost to the contractor by the 
Superintending Engineer / Executive Engineer progressively according to 
the work program submitted by the contractor and accepted by the 
Superintending Engineer / Executive Engineer.  Drawings for any 
particular activity shall be issued to the contractor at least 30 days in 
advance of the scheduled date of the start of the activity.  However, no 
extra claims by the contractor toward any delay in issue of drawing or 
issue of any revision / change to the drawings issued earlier shall be 
admissible.  The Superintending Engineer shall intimate the contractor 7 
days in advance regarding any delay to issue of drawings, for any 
particular stage of works.  If work gets affected due to delay in issue of 
drawings, for any particular stage of work the contractor shall be granted 
extension of time as per clause No. 27 of General Conditions of Contract. 

1.3 Signed drawings above shall not be deemed to be an order for work 
unless they entered in the agreement and schedule of drawings under 
proper alterations has been sent to the contractor by the Engineer-in-
charge with a covering letter confirming that the drawing is authority for 
work in contract. 

 
2.0 DISCREPANCIES: 
2.1 In case of discrepancies between documents the following order of 

procedure shall apply:- 
2.1.1 Between the written description of written dimensions in the 

drawings and the corresponding one in the specifications, the 
latter shall apply. 

 
2.1.2 Figured dimensions shall supersede scaled dimensions.  The 

drawings on a larger scale shall take precedence over those on a 
smaller scale. 

 
2.1.3 Drawings issued as construction drawings from time to time shall 

supersede tender drawings and also the correspondence drawings 
previously issued. 

 
Note: The contractor should not execute any component of work without 

obtaining the working drawings.  Any work done without drawings shall 
be at the contractors responsibility only in the absence of any written 
order from the Engineer-in-Charge.  Acceptance for such work will be at 
the discretion of the Engineer-in-charge. 

 
3.0 SECRECY CLAUSE: 

The drawings and specifications made available to the tenderer shall 
exclusively be used on the work and they are retained from passing on 
each plan to any unauthorized hand either in parts or in full under the 
provisions of Section-3 and 5 of the official secrets Act 1923.  Any 
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violation in this regard will entail suitable action under appropriate 
clause or official secret Act 1923. 
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AND 

PRICE BID 
(Schedule – A) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDERER Page # 120                                          SUPERINTENDING ENGINEER.                                                                                                     

NAME OF WORK: Providing Water supply and sanitary arrangements 
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, 

S.M.Puram, Srikakulam (Dist). 
 

BILL OF QUANTITIES 
 

PREAMBLE 
 

1. The Bill of Quantities shall be read in conjunction with the instructions 
to Tenderers, General and Special conditions of Contract Technical 
Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and 

provisional and are given to provide common basis for tendering. The 
quantities here given are those upon which the lumpsum tender cost of the 
work is based but they are subject to alterations, omissions, deductions or 
additions as provided for in the conditions of this contract and do not 
necessarily show the actual quantities of work to be done.  The basis of 
payment will be actual quantities of work ordered and carried out as 
measured by the Contractor and verified by the Engineer and valued at 
the estimate rate plus or minus tender percentage quoted in the Bill of 
Quantities where applicable, and otherwise at such rates and prices as 
the Engineer-in-Charge may fix within the terms of Contract. 

 
3. The estimate rates in the Bill of Quantities shall, except in so-far as it is 

otherwise provided under the Contract include cost of all constructional 
material, labour, machinery, transportation, erection, maintenance, 
profit, taxes and duties together with all general risks, liabilities and 
obligations set out or implied in the Contract. 

 
4. The plans enclosed with the tender are liable to be altered during 

execution of work as per necessity of site conditions.  The Tender 
percentage quoted by the tenderer shall hold good for execution of work 
even with altered plans. 

 
5. The whole cost of complying with the provisions of the Contract shall be 

included in the estimated rates for items provided in the Bill of Quantities 
and where no items are provided in the Bill of Quantities, their cost shall 
be deemed to be distributed among the estimate rates entered for the 
related items of work. 

 
6. General directions and descriptions of work and materials are not 

necessarily repeated nor summarized in the Bill of Quantities.  
References to the relevant sections of the Contract documentation shall 
be made before entering estimate rate against each item in the Bill of 
Quantities. 

 
7. The method of measurements of completed work for payment shall be in 

accordance with the relevant B.I.S. Codes & A. P. S. Specifications. 
 
8. All items of work are to be executed as per the drawings / specifications 

supplied with the contract documents. 
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If there is any contradiction between the drawings and the text of the 
specifications, the later shall prevail. 

 
9. The Tenderer should inspect and select the quarries of his choice before 

he quotes the tender percentage in the Schedule of Bill of Quantities and 
satisfy himself about the availability of required quantum of materials. 

 
10. Diversion drains should be excavated before completion of the 

embankments and the useful soils should be used in the nearby 
embankments. 

 
11. The actual mix proportion by weight to be adopted during execution will 

get designed in the laboratories to suit the grade of concrete and mortar 
to be used.  It will be the responsibility of the contractor to manufacture 
concrete and mortar of required strength. 

 
12. The quantum of measurement for all items of earthwork involving 

conveyance manually or by machinery shall be as assessed by level 
measurement.  The measurements for the embankment will be for the 
consolidated banks only. 

 
13. Wherever manual dewatering is involved either for excavation or for 

foundations or for constructions, the same will have to be carried out by 
the agency at no extra cost, since the agreement rates are inclusive of  
dewatering  charges. 

 
14.  Wherever embankment work is involved, useful soils approved by the 

Engineer-in-Charge from the cutting reaches and diversion drains shall 
be taken and used for forming nearby embankments soils used for 
constructions will be at free of cost. 

 
15. The quoted tender percentage shall also include the work of any kind 

necessary for the due and satisfactory construction, completion and 
maintenance of the works according to the drawings and these 
specifications and further drawings and orders that may be issued by the 
Engineer-in-Charge from time to time.  The quoted tender percentage 
shall include compliance by the Contractor with all the general 
conditions of contract, whether specifically mentioned or not in the 
various clauses of these specifications, all materials, machinery, plant, 
equipment, tools, fuel, water, strutting, timbering, transport, offices, 
stores, workshop staff, labour and the provision of proper and sufficient 
protective works, diversions, temporary fencing and lighting.  It shall also 
include safety of workers, first aid equipments suitable accommodation 
for the staff and workmen, with adequate sanitary arrangements, the 
effecting and maintenance of all insurances, the payment of all wages, 
salaries, fees, royalties / Taxes, duties or other charges arising out of the 
execution of works and the regular clearance of rubbish, reinstatement 
and clearing-up of the site as may be required on completion of works 
safety of the public and protection of the works and adjoining land. The 
work of Building in quality control / assurance shall be deemed to be 
covered in the quoted percentage. 

 
16. The Contractor shall ensure that, the quoted tender percentage shall 

cover all stages of work such as setting out, selection of materials, 
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selection of construction methods, selection of equipment and plant, 
deployment of personnel and supervisory staff, quality control testing etc.  
The work quality assurance shall be deemed to be covered in the tender 
percentage. 

 
17. a)  The special attention of the tenderer is drawn to the 

conditions in the tender notices wherein reference has been made 
to the Andhra Pradesh Standard Specifications [APSS] and the 
Standard preliminary specifications containing therein.  These 
preliminary specifications shall apply to the agreement to be 
entered into between the contractor and the Government of 
Andhra Pradesh and shall form an in-separable condition of the 
contract along with the estimate.  All these documents taken 
together shall be deemed to form one contract and shall be 
complementary to another. 

 
b) The tenderer shall carefully study the drawings and additional 

specifications and all the documents, which form part of the 
agreement to be entered into by the successful tenderer.  The APSS 
and other documents connected with contract such as estimate 
plans, specifications, can be seen on all working days in the office 
of the Superintending Engineer, APMSIDC, APMSIDC Circle, 
Guntur 

 
18. The tenderers attention is directed to requirements for materials under 

the clause ‘materials and workmanship’ in the preliminary specifications 
of APSS.  Materials conforming to the Bureau of Indian Standards 
specifications, APSS etc.,  shall be used on the work and the tenderers 
shall quote his overall tender percentage accordingly. 

 
19. The tenderer has to do his own testing of materials and satisfy himself 

that they conform to the specifications of respective I.S.I. Codes before 
tendering. 

 
20. The contractor shall himself procure the required construction materials 

of approved quality including the earth for formation of embankment and 
water from quarries / sources of his choice.  All such quarries / sources 
of materials required for the work shall get approved by the Engineer-in-
Charge in writing well before their use of the work. 

 
21. The contractor shall himself procure the steel, cement, Bitumen, Blasting 

materials, sand, metal, soils, etc., and such other materials required for 
the work well in advance.  The contractor has to bear the cost of 
materials for conveyance.  The department will not take any 
responsibility for fluctuations in market in cost of the materials, 
transportation and for loss of materials etc. 

 
22. Inspection of site and quarries by the tenderer:  Every tenderer is 

expected before quoting his overall tender percentage, to inspect the site 
of proposed work.  He should also inspect the quarries and satisfy 
himself about the quality, and availability of materials.  The best class of 
materials to be obtained from quarries, or other sources shall be used on 
the work.  In every case the materials must comply with the relevant 
standard specifications.  Samples of materials as called for in the 
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standard specifications or in this tender notice, or as required by the 
Engineer-in-charge, in any case, shall be submitted for the Engineer-in-
charge’s approval before the supply to site of work is begun. 

 
23. The tenderer’s particular attention is drawn to the sections and clauses 

in the A.P. standard specification dealing with 
 

a) Test, inspection and rejection of defective materials and 
work. 

b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 

 
The contractor should closely peruse all the specification clauses, which 
govern the overall tender percentage he is tendering. 

 
24. The defect liability period of contract is twenty four months plus defects 

correction period. 
25. The estimate rates for items shown in the Schedule “A” include all 

construction materials.  No escalation in rates will be paid unless 
specified in the tender document.  The tenderer has to quote an overall 
tender percentage considering all the aspects of the tender to complete 
the finished item of work as per the APSS / B.I.S. specifications, the 
special specifications appended, Drawings etc. 

 
26. If there is any contradiction between APSS and B.I.S. specifications, 

listed and detailed technical specifications, the latter shall prevail. 
 
27. In case of a job for which specifications are not available with the 

Schedule or in APSS / B.I.S. code and are required to be prescribed, 
such work shall be carried out in accordance with the written 
instructions of the Engineer-in-charge. 

 
28. The contractor should use the excavated useful soils and stone for 

construction purpose.  Soils used for construction either for 
homogeneous section in hearting or in casing zone based on the 
suitability will be at free of cost and the cost of stone used for 
construction purpose will be recovered from the contractors bill. 

 
The contractor should quote his tender percentage keeping in view of the 
above aspects. 

 
29. Additions and alternations by the Tenderer in the Schedule of quantities 

will disqualify the tender. 
 
In the case of discrepancies between the written description of the item in 
the bill of quantities (Schedule “A”) and the detailed description in the 
specification of the same item, the later shall be adopted 
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30. The Unit rates noted below are those governing payment of extras or 
deductions for omissions according to the conditions of the contract as 
set-forth in the preliminary specifications of the A.P. standard 
specifications and other conditions of specification of this contract. 

 
31. It is to be expressly understood that the measured work is to be taken 

according to the actual quantities when in place and finished according 
to the drawings or as may be ordered from time to time by the Executive 
Engineer and the cost calculated by measurement or weight at their 
respective rates without any additional charge for any necessary or 
contingent works connected works connected herewith.  The Percentage 
Excess or less on ECV quoted are for works in situ and complete in every 
respect. 

 
32. For all items of work in excess of the quantities indicated the rates 

payable for such excess quantities will be tendered rates i.e., estimate 
rates plus or minus tender percentage. 

 
33. For all items of work, intermediate payment will be made provisionally as 

per relevant clause.  Full-accepted agreement rates will be paid only after 
all the items of works are completed. 

 
34. The contractor is bound to execute all supplemental works that are found 

essential incidental and inevitable during execution of main work. 
 
35. The payment of rates for supplement items of work will be regulated as 

under. 
 

36 a) Supplemental items directly deductible from similar items in the 
original agreement. 

 
36.b)  The rates shall be derived by adding to or subtracting from the 
agreement rate of such similar item the cost of the difference in the 
quantity of materials labour between the new items and similar items in 
the agreement worked out with reference to the schedule of rates adopted 
in the sanctioned estimate with which the tenders are accepted plus or 
minus overall tender percentage. 

 
c)Similar items but the rates of which cannot be directly deducted from 
the original agreement. 
 
e) Purely new items which do not correspond to any item in the 

agreement. 
 

The rate of all such items shall be estimated rates plus or minus overall 
tender percentage. 

 
36 Extra Items: 
36.1 Extra items of work shall not vitiate the contract.  The contractor shall be 

bound to execute extra items of work as directed by the Engineer-in-
Charge.  The rates for extra items shall be worked out by the Engineer-
in-charge as per the conditions of the Contract and the same are binding 
on the Contractor. 
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36.2 The contractor shall before the 15th day of each month, submit in writing 
to the Engineer-in-charge a statement of extra items if any that they have 
executed during the preceding month failing which the contractor shall 
not be entitled to claim any. 

 
37 Entrustment of additional items: 
37.1 Where ever additional items not contingent on the main work and outside 

the scope of original agreement are to be entrusted to the original 
contractor dispensing with bids and if the value of such items exceeds 
the limits upto which the officer is empowered to entrust works initially 
to contractor without calling for tenders, approval of competent authority 
shall be obtained.  Entrustment of such items on nomination shall be at 
rates not exceeding the estimated rates. 

 
37.2 Entrustment of the additional items contingent on the main work will be 

authorized by the officers upto the monetary limits upto which they 
themselves are competent to accept items in the original agreement so 
long as the total amounts upto which they are competent to accept in an 
original agreement rates for such items shall be worked out in 
accordance with the procedure - For all items of work in excess of the 
quantities shown in the Bill of Quantities of the Tenders, the rate payable 
for such items shall be estimate rates for the items (+) or (-) over all 
tender percentage accepted by the competent authority. 

 
37.3 Entrustment of either the additional or supplemental items shall be 

subject to the provisions under para 176 (B) of APWD Code,  the items 
shall not be ordered by an officer on his own responsibility if the revised 
estimate or deviation statement providing for the same requires the 
sanction of competent authority. The Superintending Engineer who 
entered into the agreement approves the rate for the items / variation in 
quantity in the current agreement.   

Note: It may be noted that the term estimate rate used above means the rate in 
the sanctioned estimate with which the tender’s compared or if no such 
rate is available in the estimate the rate derived will be with reference to 
the schedule of rates adopted in the sanctioned estimate with which 
tenders are compared. 
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BILL OF QUANTITIES 
 
 SCHEDULE –A       PART - I 
 
 
NAME OF WORK: Providing Water supply and sanitary arrangements 
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, 
S.M.Puram, Srikakulam (Dist).. 
 
 

S.No 

Approximate 
Quantity 

In figures/ 
words 

Description of work 
Unit 

In figures 
/ words 

Estimate 
Rate 

In figures /  
words 

Amount 
inRs. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Schedule  - A                

( PART- I )Enclosed 
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Schedule - B 
List of Drawings 

S.No.  Drawing No.
 Description 

 
 
 
 
 

- Enclosed - 
 
 
 
 
 
 
 
 
 

DECLARATION 
 
I/We hereby declare that  I / We have inspected and satisfied myself / ourselves 
thoroughly and I / We am / are conversant with the local conditions, regarding 
all materials and about required for the work on which I / We have based my / 
our rates for the work. The Specifications, Plans, Designs and conditions of 
contract on which the offer has been based completely studied by me / us 
before submitting the tender. 
 
 
 
 
 
 
 

TENDERER 
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SCHEDULE -C 

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS 
SUPPLEMENTING THOSE DESCRIBED IN 

SCHEDULE ‘A’ BY S.S. NUMBERS 
 

Sl.No.                                Short Title I. S. Number 

I. CEMENT: 
 1.   43 Grade ordinary port portland cement 8112-1989 
 2. Methods of physical tests for 
   hydraulic comments 4031 (Part 1 to 15) - 1988 

II. AGGREGATES : 
 1. Aggregates (Coarse and fine) from 
  natural source for concrete 383 - 1970 
 2. Specification for sand for masonry : 2116-1980 
 3. Method of tests for aggregates for concrete : 2386 (Part-I to IV) - 

1963 

III. BUILDING STONES : 
 1. Method of Tests for determination of strength 
  properties of natural building stones 1121 (Part I to IV) - 1974 
  Part - I : Compressive strength 
  Part - II : Transverse strength 
  Part - III : Tensile strength 
  Part - IV : Shear strength 

 2. Quarrying stones for construction purposes, 
  recommended practice 83831-1977 

 3. Measurement of buildings and 1200 (Part-IV) - 1976 
  Civil Engineering Works 

 4. Stone Masonry: Specifications for dressing 
  natural building stones 1129-1972 (Part – IV) 

 5. Drilling and permeability tests 5529 (Part III) - 1973 

 6.  Code of practice for permeability tests 
  (during and after construction) 11216 - 1985 

IV. OTHER SUBJECTS : 
 1.   Safety code for scaffolds 3698 (Part – I) - 1968 

 2.   Safety Code for ladders 3696 (Part – II) - 1966 

 3.   Recommendation of stacking and 

  storage of construction materials at site 4082 – 1977 
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ARTICLES OF AGREEMENT 
 

 
Articles of Agreement made this                day of                   2017between the 

Administrative Officer, IIIT Srikakulam, RGUKT- A.P. (here-in-after called the 

Superintending Engineer which expression shall, where the context so admits 

include his successors in Office and assignees) of the one part and ____________ 

(here-in-after called the Contractor which expression shall where the context so 

admits include his heirs, executors, administrators and legal representatives) of 

the other part. 

 
WHEREAS  IIIT Srikakulam, RGUKT-A.P, (herein after called the IIIT 
Srikakulam Institute ) are desirous of Providing Water supply and sanitary 
arrangements for Hostel, Tutorial and Dining Hall Blocks, IIIT 
Srikakulam, S.M.Puram, Srikakulam (Dist)and have caused an estimate 
of probable quantities contained in Schedule A, drawings and specifications 
describing the work to be done.  
 
AND whereas the said Schedule A, drawings numbered serially from 

____________________________________ (Schedule B) and the specifications 

(Schedule C) have been signed by the parties hereto. 

 
And whereas the contractor has agreed to the Retention by the Corporation the 
Earnest Money of Rs.________paid by him as security for the due fulfillment of 
the contract to the satisfaction of the Administrative Officer, IIIT Srikakulam 
(herein after called the AO, IIIT Srikakulam, RGUKT-A.P). 
 
AND whereas the contractor has also signed the copy of the AP Standard 
Specifications and addenda Volume thereto maintained by the authority who 
registered him/them in the appropriate class in acknowledgement of being 
bound by all conditions of the clauses of the Standard Preliminary 
Specifications for Items of work described by a Standard Specification Number 
in Schedule-A in addition to having signed the “Tenderers” and Contractor 
certificate in acknowledgement of being bound by all the conditions of the 
Standard Preliminary Specifications and all the Standard Specifications for item 
of work, described by the Standard Specification Number in Schedule A.  
 
AND whereas the contractor has agreed to execute upon and subject to the 
conditions set forth in the preliminary specification of the Andhra Pradesh 
Detailed Standard Specifications and such other conditions as are contained in 
all the specifications forming part of this contract (herein after referred to as the 
said conditions) the works shown upon the drawings and described in the said 
specifications and set forth in Schedule A as the “Probable quantities” and 
comply with the rate of progress noted at the end of this Articles of Agreement 
for a sum of _________or such other sum as may be arrived at under the Clauses 
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of the Standard Preliminary Specifications relating to payment on lump sum 
basis or by final measurement at unit prices. 
 

NOW IT IS HEREBY AGREED AS FOLLOWS 
 
In consideration of the payment of the said sum of ___________or such other 
sum as may be arrived at under the clauses of the Standard Preliminary 
Specifications relating to payment on lump sum basis or by final measurement 
at unit price, the contractor will, subject to the said conditions, execute and 
complete the works shown upon the said drawings and described in the said 
specifications and to the extent of probable quantities shown in the Schedule ‘A’ 
with such variations by way of alterations additions to, or deductions from, the 
said works and method of payment there of as are provided for the said 
conditions. 
 
The term Administrative Officer in the said conditions shall mean the officer of 
the Institute in charge of the Division having jurisdiction for the time being over 
the work, who shall be competent to exercise all the powers and privileges 
reserved herein in favour of the Corporation with the previous sanction of or 
subject to ratification by the Executive Committee of the Institute in cases 
where such sanctions or ratification may be necessary. 
 
The plans, agreement and documents above mentioned shall form the basis of 
this contract and the decision of the said Administrative Officer as to the 
materials, workmanship and to the intended interpretation of clauses of the 
Agreement or any other document attached here to shall be final and binding on 
both parties. 
 
The said contract comprises the building work mentioned above and all 
subsidiary works connected there with within the same site as may be ordered 
to be done from time to time by the said Administrative Officer, even though 
such works may not be shown on the drawing or described in the said 
specifications of the priced schedule of quantities. 
 
The Directorthrough the Administrative Officerreserves to himself the right of 
altering the drawings and nature of the work and adding or omitting from any 
items of work or of having portions of the same carried out departmentally or 
otherwise and such alterations or variations shall be carried out without 
prejudice to this contract. 
 
If at any time after the commencement of the work, the Director  for any reason 
whatsoever does not require the while thereof as specified in the tender to be 
carried out the Administrative Officer / Director shall give notice in writing of 
the fact of the Contractor who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive 
in consequences of the full amount of the work not having been carried out, 
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neither shall he have any claim for compensation by reason of any alterations 
having been made in the original specifications, drawings designs and 
instructions which shall involve any curtailment of the work as originally 
contemplated. 
 
Time shall be considered as essence of the Agreement and the contractor hereby 
agrees to commence the work as soon as his Agreement is accepted by the 
Superintending Engineer and the site (or premises) is handed over to him as 
provided for in the said conditions and agrees to complete the work within the 
period of1 Months from the date of such handing over of the site (or premises) 
and to show progress as defined in the tabular statement Rate of progress, 
subject nevertheless to the provisions for extension of time contained in Clause 
59 of the Standard Preliminary Specifications. 
 
The Arbitrator for fulfilling the duties set forth in the arbitration clauses of the 
standard preliminary specifications shall be as defined with tender conditions 
vide item No.22 of  conditions of contract (A.General) enclosed to the contract. 
 
The said conditions shall be read and construed as forming part of the 
agreement and the parties here to respectively abide by and submit themselves 
to the conditions and stipulations and perform the agreement in their parties 
respectively. 
 
Upon the terms and conditions of this agreement being fulfilled and performed 
to the satisfaction of the corporation, the balance amount including any deposit 
of the contractor shall be returned after the expiry of liability period i.e. 24 
months + defects correction period after virtual completion of work as per 
drawings and tender conditions. 
 
Payment will be made to the contractor under the certificate to be issued at 
reasonably frequent intervals by the Institute Engineer/University Engineer.  
Intermediate payments will be made by the Administrative Officer of a sum 
equal to 92 ½ percent of the value of work as so certified and the balance of 7 ½ 
percent will be withheld and retained as a security for the due fulfillment of the 
contract. Under the certificate to be issued by the Executive Engineer on the 
completion of the entire work, the contractor will receive final payment of all the 
money due or payable to him under or by virtue of the contract except EMD 
retained as security and a sum equal to 2 ½ percent of the total value of the 
work done provided there is no recovery from or forfeiture to be made under 
clause 60 of the PS to APSS.  The amount with held from the final bill will be 
retained under "Deposits” and paid to the contractor together with the EMD 
retained as security after a period of 24 months after all defects shall have been 
made good according to the true intent and meaning thereof. 
 
Under provisions of sections 194 (c) add in the Income Tax Act under the 
Finance Bill two point two percent out of each and every payment made to the 
contractor will be deducted towards Income Tax at source to be credited to the 
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Income Tax Department and necessary certificates will be issued to the 
contractor. 
 
All disputes arising out or in any way connected with this agreement shall be 
deemed to have arisen in Vijayawada and only the court in Vijayawada city shall 
have jurisdiction to determine the same. 
 
 
In witness whereof the _________has here into set his hands and Director, IIIT 
Srikakulam, RGUKT-A.P on behalf of and by the order and direction of the 
Corporation has here up to set his hand the day and year first above written. 
 
 
Signature of the Contractor _________________ 
 
 
Address: 
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PRICE BID 
 
 

NAME OF WORK:Providing Water supply and sanitary arrangements for 
Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram, 
Srikakulam (Dist). 
 
Estimated contract value (in figures & words): Rs.7356355/- 

 
[RUPEES SEVENTY THREE  LAKHS FIFTY SIX THOUSAND THREEHUNDRED AND FIFTY FIVEONLY] 
 

I, _______ do hereby express my willingness to execute the aforesaid work 
as per the conditions, standards, specifications, rules, regulations, etc., 
stipulated in the tender documents. 

 
a) At an overall tender percentage of _____% (in 

figures)______percentage (in words) on estimated value. 
 

 
 
 

SIGNATURE, NAME OF THE TENDERER / AUTHORISED SIGNATORY. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


