Ref. No: IIIT SKLM/RGUKT-AP/E-Proc/E&WS works/RT11/2017-18 dated:03.05.2018

NOTICE INVITING TENDER
Through
E-Procurement

For
Providing Water supply and sanitary arrangements
for Hostel,Tutorial and Dining Hall Blocks, IIIT
Srikakulam, S.M.Puram, Srikakulam (Dist).

Proprietary & Confidential

RAJIV GANDHI UNIVERSITY OF KNOWLEDGE TECHNOLOGIES-AP
IIIT SRIKAKULAM

Temporarily located at IIIT-Nuzvid
NUZVID (M), Krishna Dist.
Andhra Pradesh-521202.
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JIV GANDHI UNIVERSITY OF KNOWLEDGE TECHNOLOGIES
(J HIT- Srikakulam, S. M. Puram (V), Etcherla (M), Srikakulam (Dist.),
A.P — 532402

Date: 03.05.2018
Tender Notice(2nd Call)

Online tenders are hereby invited from the Contractors/Contracting agencies for the following
IIT SKLM/RGUKT-AP/E-Proc/E&WS Works/RT10/2018: Providing Electrification for
Hostel, Tutorial and Dining Hall Blocks,, ITIT Srikakulam
IIT SKLM/RGUKT-AP/E-Proc/E&WS Works/RT11 /2018 : Providing Water supply and
Sanitary arrangements for Hostel, Tutorial and Dining Hall Blocks, IIIT Srikakulam
IIIT SKLM/RGUKT-AP/E-Proc/Generator/RT12 /2018 : Supply, Installation,
Commissioning and testing of 3 Nos of fully automatic 125KVA Silent DG Set (Diesel
Generator) with water proof acoustic enclosure at IIIT Srikakulam
IIIT SKLM/RGUKT-AP/E-Proc/Works/RT13 /2018 : Improvements to Mithra campus (ITIT
SKLM Boys campus) at Chinaravpalli (Vill),Srikakulam

Interested bidders can download and submit the bids online from 03.05.2018,

t0 10.05.2018 up to 05:00PM through https://tender.apeprocurement.gov.in (AP Portal).
For further details please visit our website:

www.rqukt.in or https://tender.apeprocurement.gov.in (Andhra Pradesh Portal)

Date. 03.05.2018 Sd/-
Administrative Officer (i/c)
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Ref No. IIIT SKLM/RGUKT-AP/E-Proc/E&WS works /RT11/2017-18 Dt. 03.05.2018

NAME OF WORK:Providing Water supply and sanitary arrangements
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam,
S.M.Puram, Srikakulam (Dist).

OFFICER INVITING TENDERS:Administrative Officer, llIT-Srikakulam

1. Tenders are invited on the e-procurement platform for the above -mentioned
work from the Contractors / Contracting firms. The details of Tender terms
and conditions can be downloaded from the electronic procurement platform
of Government of Andhra Pradesh i.e. https:/tender.apeprocurement.gov.in/

2. Approximate Estimate Contract value of work : Rs.7356355/-

3. Contractors would be required to register on the e-Procurement Market place
“www.e-procurement.govt.in” and submit their bids online. The department
will not accept any bid submitted in the paper form.

4. Non refundable Processing fee of Rs.25000/- to be paid by way of crossed
demand draft drawn in favor of Director, RGUKT, IIIT-Srikakulam

5. a). EEM.D. to be paid for Rs.73,000/-(i.e., 1.0% of ECV) drawn in favour
ofDirector, RGUKT, IIIT Srikakulamalong with bids and the balance EMD @
1.5% of Estimate Contract Value / Tender Contract Value whichever is
higher is to be paid at the time of concluding agreement.

b)All the participating bidders should pay a Transaction fee of Rs.2100/-
[(@0.03% of ECV (estimate contract value) with a cap of Rs.10,000/- +
service tax @ 15.00%on transaction fee)] to the Managing Director, APTS,
Hyderabad by using Credit cards (Any MASTER / VISA Card) issued by any
bank or through net banking accounts with ICICI or HDFC Banks as per
G.0.Ms.No.13/ IT&C Dept. Dt.07.05.06 with effect from 02.02.2007.
Scanned E.M.D.and Processing fee may be uploaded with the bids and
originals must be submitted to the Administrative Officer, IIIT
SrikakulamAdministrative Officer, IIT Srikakulam, Prefab Campus,IIT
NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM either personally
or through courier or by post and the receipt of the same within the
stipulated time shall be the responsibility of the tenderer. Failure to furnish
the original DD towards EMD and DD for Processing fee before 11.05.2018
SPM

6. Period of completion of work:6 Months.

7. The tenderers can view/ download the tender documents from the 'e’ market
place.

8. Form of contract — Lump sum contract.
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9. Class of Contractors eligible is as given below: Prospect bidder should be
registered in relevant class of contractors

Time schedule of various tender related events

Bid calling date

03.05.2018

Bid Documents Downloading Start date

03.05.2018 at 10:00 AM.

Pre Bid Meeting Date

07.05.2018 at 11:00AM

Bid Document Downloading End Date

10.05.2018 till 05:00 PM

Last date for uploading of online
documents

10.05.2018 at 05:30 PM.

Last date for Hard Copies submission of
EMD, Document Fee, Pre-qualification
documents and other necessary
documents. (scanned copies)

11.05.2018 at 05:00 PM

Pre-qualification & Technical Bid opening
date/time

11.05.2018 at 05:30 PM.

Price Bid opening date/time

11 .05.2018 at 06:30 PM

Contact person

Administrative Officer, IIIT
Srikakulam

Reference No

Ref. No: IIIT SKLM/RGUKT-AP/E-
Proc/E&WS Works/RT11 /2018

CLARIFICATIONS:

i. Queries if any can be clarified in the Pre-Bid meeting which is scheduled on

ii.

iii.

07/05/2018at 11lam seminar hall, Prefab campus, IIIT-NUZVID. The bidders
are requested to submit the queries in following format on official letter head
of the company, on the date of pre-bid meeting.

S Page No. Clause Description
N<; (Tender (Tender (Tender Query
) Ref.) Ref.) Ref))

The addendum/corrigendum if any shall be published on RGUKT-AP
website ie. www.rgukt.in as well as on e-procurement platform
https:/ /tender.apeprocurement.gov.in.

The Bidders are requested to submit the bids after issue of clarifications
duly considering the changes made if any. Bidders are totally responsible
for incorporating/complying the changes/ amendments made by IIIT

Srikakulam, RGUKT-AP.

Note: The dates stipulated above are firm and under no circumstances they will

be relaxed unless otherwise extended by an official notification or happen

to be Public Holidays.

10. Procedure for submission of Tenders :

TENDERER
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Tenderers need to contact Administrative Officer, IIIT Srikakulamfor
information on e-Procurement.

Tenderers need to register on the electronic procurement market place
of Government of Andhra Pradesh i.e., “www.eprocurement.gov.in”.
On registration on the e-Procurement market place they will be
provided with a user id and password by the system through which
they can submit their tenders online.

While registering on the e-procurement market Place, tenderers need
to scan and upload the required documents as per the Tender
requirements onto their profile.

Such uploaded documents pertaining to Technical Bid need to be
attached to the tender while submitting the tenders online. The
original DD towards EMD and processing fee should be submitted to
the Administrative Officer, IIIT Srikakulam, Prefab Campus,IIT
NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM.

11. Qualification Requirements: To qualify for consideration of award of
the contract each tenderer should fulfill the following criteria;

a.

The details and certificates are to be furnished as per the Proforma
available in the tender schedules.

The contractor shall furnish a copy of valid GST registration with
Commercial Tax department and latest Commercial Taxes Clearance
Certificate.

The contractor should furnish copy of permanent account number
(PAN)and copy of latest Income Tax returns submitted along with
proof of receipt etc..

The Contractor should submit details of existing Commitments of
works as per the Proforma available in the tender schedules.

Availability of the key technical personal with adequate experience as
per clause 6 of conditions of contract as per statement - I.

Non refundable Processing fee of Rs.2000/- to be paid by way of
crossed demand draft drawn in favour of Director, RGU IIT
Srikakulam.

Transaction fee of Rs.2100/- [(@0.03% of ECV (estimate contract
value) with a cap of Rs.10,000/- + service tax @ 15.00%o0n transaction
fee)] shall be payable to the Managing Director, APTS, Hyderabad in
the manner mentioned at 5(b) above.

EMD for Rs.73,000/- in favorof Director, RGUKT, IIIT Srikakulamto
be valid for 6Months from the date of NIT.

Information on Litigation history as per Statement — II, The tenderer
should submit the particulars preferably in the format specified in the
tender schedule along with necessary certificates.
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The tenderer is subjected to be black listed and the EMD forfeited, if
he is found to have misled or furnished false information in the forms
/ statements / certificates submitted in proof of qualification
requirements or record of performance such as abandoning of work
not properly completed in earlier contracts, inordinate delays in
completion of the works, litigation history and / or financial failures
and /or participated in the previous tendering for the same work and
had quoted unreasonable high bid prices

Even while execution of the work, if found that the contractor had
produced false/fake certificates of experience he will be black listed

and the contract will be terminated under clause 60 (a) of PS to APSS.

The Tenderer should submit signed undertaking of tender online.

12. Procedure for Tender Submission

a.

b.

C.

d.

The Tenderers who are desirous of participating in e-procurement
shall submit their Technical bids, price bids etc., in the Standard
formats prescribed in the Tender documents, displayed at e-market
place. The tenderers should upload the scanned copies of documents
in support of their Technical bids. The bidders shall sign on all the
statements, documents, certificates, uploaded by them, owning
responsibility for their correctness / authenticity.

After uploading the Technical bid / Price bid, the original Demand
Drafts in respect of Processing fee and EMD (except the Price bid /
offer) are to be submitted by the tenderer to the Administrative
Officer, IIIT Srikakulam,Prefab Campus,IIIT NUZVID , Nuzvid, Pin
code:521202 before 11.05.2018 SPM. The Corporation shall not hold
any risk on account of postal delay or non receipt.

The Corporation will not hold any risk and responsibility for the loss
in transit during uploading of the scanned document, for the
invisibility of the scanned document online, and any other problem(s)
encountered by the Tenderers while submitting his bids online.

The tenderers shall authenticate the bid with his digital certificate for
submitting the bid electronically on e-Procurement platform and the
bids not authenticated by digital certificate of the bidder will not be
accepted on the e-Procurement platform.

13.General Terms & Conditions

Officer inviting tenders:Administrative Officer, llIT-Srikakulam

a. Tenders are invited on the e-procurement plaiform for the above
mentioned work from the contractors / contract in firms eligible as class -
lll and above registered with state govt.,
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b. Approximate estimated coniract value of work: Rs.7356355/-

c. a) Processing fee: A Demand Draft (non-refundable) for Rs.25,000/- in
favor of Director, RGU IIIT, Srikakulam. The Processing fee once received
will not be refunded under any circumstances nor adjusted for other works
or subsequent calls or on any other account.

b) All the participating tenderers should pay a Transaction fee of
Rs.2100[(@0.03% of ECV (estimate contract value) with a cap of
Rs.10,000/- + service tax @ 15.00%on transaction fee)] shall be payable to
the Managing Director, APTS, Hyderabad in the manner mentioned at
5(b) above.

d. ) E.M.D. for Rs.73000/-(i.e.1 % of ECV) drawn in favour of Director, RGU IIIT,
SrikakulamScanned Processing fee and E.M.D. may be uploaded with the
tenders and originals must be submitted to the Administrative Officer, IlIT
Srikakulam, Prefab Campus, IIITNUZVID , Nuzvid, Pin code:521202before
11.05.2018 5PM through Registered post / Courier. Failure to furnish the
original DDs towards EMD and Processing fee before price bid opening
date will entail rejection of bid and blacklisting.

e. Period of completion of work: 6 Months

f. Tender Schedules: Tender schedules can be downloaded from the Web
site hitps://tender.apeprocurement.gov.in

g. Form of Contract: Lump sum contract.

h. Class of contractor eligible : Class-lll and above as per Go.Ms No.178
Date: 27/9/1997 1999 List of Documents to be uploaded are given in
Documents details with self attestation )

14. The technical bid evaluation of the tenderers will be done on the certificates
/documents uploaded through online only towards qualification criteria
furnished by them.

15. After uploading the Technical bid / Price bid, the original Demand Drafts
inrespect of Processing fee and EMD (except the Price bid / offer) are to be
submitted by the bidder to the Administrative Officer, lIIT Srikakulam, Prefab
Campus,IIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM The
tenderer is subject to be disqualified, if he is found to have misled or furnished
false information in the forms / statements/ certificates submitted in proofof
qudlification requirements or record of performance such as abandoning
completion of the works, litigation history and or financial failures and or
participated in the previous tendering for the same work and has quoted
unreasonable high bid price.
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16. Even while execution of the work, if found that the contractor had produced
false / fake certificates of experience, he will be black listed and the contract
will be terminated as per clause 60(a) of PS to APDSS and his EMD will be
forfeited.

17. Any other condition regarding receipt of tenders in conventional method
appearing in the tender documents may be freated as not applicable.

18. The contractors are requested to upload the information’s in Zip format
preferably.

19. Transaction fees: A transaction fee at 0.10% of the estimate contract value of
the work towards service charges has to be paid by successful bidder at the
time of concluding agreement in the form of Demand draft as follows in
favour of :

1) Managing Director, APTS, Rs.2800/- (@ 0.04% of estimate
confract value with a cap of Rs.10, 000/-)

2) Director RGUKT, IlIT SrikakulamRs.4300/-,@ 0.06% of estimate confract
value)

IMPORTANT NOTE:

After uploading the Technical bid / Price bid, the original Demand Drafts in respect of
Processing fee and EMD are to besubmitted by the bidder to Administrative Officer, IlIT
Srikakulam, Prefalb Campus,lIIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018 5PM
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INSTRUCTIONS TO TENDERERS

A - GENERAL

NAME OF WORK:Providing Water supply and sanitary arrangements for
Hostel, Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram,
Srikakulam (Dist).

Scope of work : CIVIL WORKS
a) ECV put to tender. : Rs.7356355/-
b) Period of completion. : 6Months
c) SSR adopted : Common SSR of 2017-18
d) Seigniorage Charges :As per Government Orders issued from time
to time. (As per tender condition No.98)

e) Goods and Services Tax (GST). 12% (As per tender condition No.99)

The Administrative Officer, RGUKT, IlIT Srikakulaminvites tenders for the above
works vide Tender Notice No.llIT/SKLM/Elect/2017-18

1.1 After uploading the Technical bid / Price bid, the original Demand Drafts
in respect of Processing fee, and EMD (except the Price bid / offer) are to
be submitted by the tenderer to the Administrative Officer, IIT Srikakulam,
Prefalb Campus,llIT NUZVID , Nuzvid, Pin code:521202 before 11.05.2018
5PM. The Corporation shall not hold any risk on account of postal delay.
Similarly, if any of the cerfificates, documents, etc., furnished by the
tenderer are found to be false / fabricated / bogus, the tenderer will be
disqualified, blacklisted, action will be initiated as deemed fit and the
EMD will be forfeited.

The Corporation will not hold any risk and responsibility for the loss in transit
during uploading of the scanned document, for the invisibility of the
scanned document online, and any other problem(s) encountered by the
Tenderers while submitting his bids online

1.2 The successful tenderer is expected to complete the work within the fime
period specified in the Tender Notfice.

1.3 The successful (L1) Tenderer shall furnish the hard copies of the all the
documents/Certificates/statements uploaded by him at the ftime of
concluding agreement.

2. Firms Eligible to Tender:

2.1 The Firms who
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)

Possess the valid registration in the class and category mentioned in
the Tender Notice and satisfy all the conditions therein are the
eligible tenderers.

Are not blacklisted or debarred or suspended by the Government
for whatever the reason, prohibiting them not to continue in the
contracting business are the eligible tenderers.

Have complied with the eligibility criteria specified in the Tender
Notice are the eligible tenderers.

2.2 Firms Ineligible to Tender:

)

)

A retired officer of the Govt. of AP or Govt. of India executing works
is disqualified from tendering for a period of two years from the
date of retirement without the prior permission of the Government.

The Tenderer who has employed any retfired officer as mentioned
above shall be considered as an ineligible tenderer.

The contractor himself or any of his employees is found to be
Gazette Officer who retired from Government Service and had not
obtained permission from the Government for accepting the
confractor's employment within a period of 2 years from the date
of his retirement.

The Conftractor or any of his employees is found at any time after
award of contract, to be such a person who had not obtained the
permission of the Government as aforesaid before submission of the
tender or engagement in the Contractor’s service.

Contractor shall not be eligible to tender for works in the division /
circle where any of his near relatfives are employed in the rank of
Assistant Engineer or Assistant Executive Engineers and above on
the Engineering side and Divisional Accounts Officer and above on
the administrative side. The Contractor shall intimate the names of
persons who are working with him in any capacity or are
subsequently employed. He shall also furnish a list of Gazette /Non-
Gazette, State Government Employees related to him. Failure to
furnish such information tenderer is liable to be removed from the
list of approved contractors and his contract is liable for
cancellation.

Note: Near relatives include

1.
2.

TENDERER

Sons, step sons, daughters, and stepdaughters.
Son-in-law, and daughter-in-law.
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Brother-in-law, and sister-in-law.

Brothers and Sisters.

Father and Mother.

Wife / Husband.

Father-in-law and Mother-in-law

Nephews, nieces, uncle and aunts

Cousins and

0. Any person residing with or dependent on the contractor.

S 0O ® NGO~ ®

3. Quudlification data of the Tenderers

3.1 The tenderer shall furnish the following particulars in the formats enclosed,
supported by documentary evidence as specified in the formats.

a) Checkslip to accompany the tender (in Annexure-l).

Attested copies of documents relating to the Registration of the firm,
Registration as Civil Contractor, Partnership deed, Articles of
Association, Commercial Tax Registration(GST), Permanent Account
Number with latest IT returns submitted and proof of receipt etc.

Note:The Partnership firms, which are registered as Contractors shall
intimate the change in partnership deed, if any as per G.O.Ms.No.58, |
& CAD dated23-04-2002 within one month of such change. Failure to
notify the change to the registration authority in time will entail the firms
to forfeit their registration and their tender will be rejected. The
intimation of change of partners if any and the acceptance by the
Registration authority may be enclosed.

b) availability of key personnel for administration / site management and
execution viz., technical personnel required for the work (Statement |);

c) Information regarding any litigation, with Government during the last
five years, in which the Tenderer is involved (Statement Il);

Note : The tenderer shall sign all the statements /documents and certificates up
loaded by him owning the responsibility for their correctness/ authenticity.

3.2 a. Tenders from Joint Ventures are not accepted.
b. Contractors against whom Vigilance / disciplinary / blacklisting cases

are pending in the Corporation are not entitled to participate in the
tender for the above work.

TENDERER Page # 11 ADMINISTRATIVE OFFICER



3.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID.
To qualify for opening the price Bid, each contractor / firm

i. should have valid GST Registration with Commercial Tax department
and latest Commercial Tax clearance certificate.(Govt.of AP Only)

ii.Should furnish copy of Permanent Account Number (PAN) card and
copy of latest Income Tax returns submitted along with proof of receipt
etc.,

ii. Availability of the key technical personnel with adequate experience
as per clause 6.2 of conditions of contract in Statement - I.

iv. Copy of Registration as mentioned in Tender Notice
v. Informationon Litigation history in which tenderer is involved if any.

vi. Non refundable Processing fee of Rs.2000/- to be paid by way of
crossed demand draft drawn in favour of Director, RGUKT IlIT-
Srikakulam.

vii. All the participating bidders should pay a Transaction fee of Rs.2100/-
[(@0.03% of ECV (estimate contract value) with a cap of Rs.10,000/- +
service tax @ 15.00%on transaction fee)] shall be payable to the
Managing Director, APTS, Hyderabad in the manner mentioned at 5(b)
above.

vii. EMD in the shape of DD for Rs.73,000/-issued by any Nationalized
Bank/scheduled bank in favour Director, RGUKT, llIT Srikakulamto be
valid for 6 Months from the date of NIT.

ix. Signed undertaking of tender. The bidder should submit the particulars
preferably in the format specified in the tender schedule along with
necessary certificates.

Note 1 : Tenders from joint ventures will not be accepted.

Note 2 : Contractors against whom Vigilance / disciplinary / blacklisting cases
are pending in the Corporation are not entitled to participate in the
tender for the above work.

No relaxation will be given to any of the qualification criteria.

3.4 Even though the tenderers meet the above qualifying criteria, they are
liable to be disqualified / debarred / suspended / blacklisted if they have

| Furnished false / fabricated particulars in the forms, statements and
/annexure submitted in proof of the qualification requirements
and/or

TENDERER Page # 12 ADMINISTRATIVE OFFICER



Not turned up for entering into agreement, when called upon.

record of poor progress such as abandoning the work, not properly
completing the contract, inordinate delays in completion, litigation
history or financial failures etc. and/or

partficipated in the previous bidding for the same work and had
quoted unreasonably high tender percentage and

even while execution of the work, if found that the work was
awarded to the Contractor based on false / fake certificates of
experience, the Contfractor will be blacklisted and work will be
taken over invoking clause 60(a) of PS to APSS.

The tender of the contractor will be disqualified along with the
forfeiture of E.IM.D. and the contractor will be debarred from future
tendering for a further period of 2 years in the event of furnishing of
false/fraudulent certificates along with the tender.

3.5 Tenders with an excess of above 5% of the estimated contfract value shall
summarily be rejected.

3.6 For tenders up to 15% less than the estimated contract value of work, no
additional security deposit is required. But for tenders less than 15% of the
estimated Contract Value of work, the difference between the tendered
amount and 85% of the estimated contract value, shall be paid by the
successful tenderer at the time of concluding agreement as an additional
security to fulfill the contract through a Bank Guarantee or Demand Draft
on a Nationalized Bank / Scheduled bank in the prescribed format valid till
completion of the work in all respects

3.7

b)

TENDERER

a) If the percentage quoted by a tenderer is found to be either
abnormally high or with in the permissible ceiling limits prescribed
but under collusion or due to unethical practices adopted at the
time of tendering process, such tenders shall be rejected.

A tenderer submitting a Tender which the tender accepting
authority considers excessive and/or indicative of insufficient
knowledge of current prices or definite attempt of profiteering will
render himself liable to be debarred permanently from tendering or
for such period as the tender accepting authority may decide. The
tenderer overall percentage should be based on the controlled
prices for the materials, if any, fixed by the Government or the
reasonable prices permissible for the tenderer to charge a private
purchaser under the provisions of clause-6 of the hoarding and
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3.8

4.1

5.1

6.1

profiteering prevention ordinance of 1943 as amended from time to
time and on similar principle in regard to labour supervision on the
construction.

CONDITIONAL TENDER

Conditional tenders are not accepted. Submission of tender would be
construed as acceptance to all the terms and conditions of the tender
which include conditions of contract, drawings and accompanying
specifications.

One Tender per Tenderer:

Each Tenderer shall submit only one Tender for the work. A Tenderer who
submits more than one Tender will cause disqualification of all the Tenders
submitted by the Tenderer.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and
submission of his Tender and the tender inviting authority will, in no case,
be responsible and liable for those costs.

Site Visit.

The Tenderer, at the Tenderer's own responsibility and risk is advised to visit
and examine the Site of Work and its surroundings and obtain all
information that may be necessary for preparing the Tender for entering
info a contract, for construction of the work. The costs of visiting the site
shall be at the Tenderer's own expense.

B. TENDER DOCUMENT

Contents of Tender document.

One set of Tender document, comprises the following:

Technical bid

pa—

Notice Inviting Tenders (NIT)

)

2) Instruction to Tenderer

3) Forms of Tender and qualification information

4) Conditions of Contract.

5) Specifications.

6) Drawings.

7) Forms of Securities. i.e., EMD, Additional Security etc.
Price bid

1) Bill of Quantities and Price bid.
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8. Clarification on Tender Documents

8.1 A prospective Tenderer requiring any clarification on Tender documents
may contact the Tender Inviting Officer at the address indicated in the

NIT.

The Tender Inviting Officer will also respond to any request for

clarification, received through post.

9. Amendment to Tender Documents

9.1 Before the last date for submission of Tenders, the Tender Inviting Officer
may modify any of the Contents of the Tender Notice, Tender documents
by issuing amendment / Addendum.

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be
part of the Tender Document and it shall be attached to the Tender
Nofice on web site (i.e) hitps://tender.apeprocurement.gov.in

9.3 To give prospective Tenderers reasonable tfime to take an addendum into
account in preparing their bids, the Tender Inviting Officer may extend if
necessary, the last date for submission of tenders.

C. PREPARATION OF TENDERS

10. Language of the Tender.

10.1

All documents relating to the tender shall be in the English

Language only.

11. Documents comprising the Tender.

11.1The bidders who are desirous of participating in e-procurement shall

submit their fechnical bids, price bids etc., in the standard prescribed
format in the tender documents, displayed at e market place. The
bidders should upload the scanned copies of all the relevant
certificates, documents etc., in the e market place in support of their
technical bids. The bidders shall sign on all the statements,
documents, certificates, uploaded by him, owning responsibility for
their correctness/authenticity.

11.2 After uploading the technical/price bid, the original DDs towards

TENDERER

EMD and processing fee are to be submitted by the tenderer to the
Administrative Officer, IlIT Srikakulam, Prefab CampusIIIT NUZVID
Nuzvid, Pin code:521202 before 11.05.2018 5PM
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11.3 The technical bids will be opened online by the Administrative officer
or his authorized representative at the time and date as specified in
the tender documents. All the statements, documents, certificates,
DD etc., uploaded by the tenderers wil be down loaded for
technical evaluation. The clarifications, particulars if any required
from the bidders will be obtained in the conventional method by
addressing the bidders. The technical bids will be evaluated against
the specified parameters/ criteria, same as in the case of
conventional tenders and the technically qualified bidders will be
identified. The result of technical bid evaluation will be displayed on
the e market place, which can be seen by all the bidders who
participated in the tenders. The bidder who fulfiled the technical
criteria will allow to financial bid opening.

11.4 Furnishing of hard copies by the tenderers before opening of the
Price bid is dispensed with.

11.5 The tenderer shall invariably furnish the original DD towards EMD to
the tender inviting authority before opening Price bids either
personally or through courier or by post and the receipt of the same
within the stipulated time shall be the responsibility of the tenderer.
Department will not take any responsibility for any delay or non
receipt. Failure to furnish the original DD towards EMD before Price
bid opening will entail rejection of bid.

11.6 The bidder shall mandatorily pay the transaction fee to MD, APTS,
Hyderabad, through the electronic payment gateway.

11.7 The successful tenderer shall furnish the original hard copies of all the
documents / certificates / statements uploaded by him before
concluding agreement.

11.8 If any tenderer fails to submit the Original DD for EMD, hard copies of
uploaded documents within the stipulated time, the tenderer will be
suspended /disqualified from participating in the tenders on e-
procurement platform for a period of 12 months from the date of bid
submission. The suspension of tenderer shall be automatically
enforced by the e-procurement system.

11.9 The tenderers shall furnish a declaration in online stating that the soft
copies uploaded by them are genuine. Any incorrectness/deviation
noticed will be viewed seriously and apart from cancelling the work
duly forfeiting the EMD, criminal action will be initiated including
suspension of business.

11.10 The Bidder shall authenticate the bid with his digital certificate for
submitting the bid electronically on e-Procurement Platform and the
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bids not authenticated by Digital certificate of the bidder will not be
accepted on the e-Procurement platform.

12. Bid Offer:

12.1

12.2

12.3

12.4

12.5

12.6

TENDERER

Bill of Quantities called Schedule “A” and the bid offer accompanies
the tender document as Volume - Il. It shall be explicitly understood
that the Tender Inviting Officer does not accept any responsibility for
the correctness or completeness of this schedule ‘A’ and this
schedule ‘A’ is liable to alterations by omissions, deductions or
additions at the discretion of the Administrative Officer or as set forth
in the conditions of the contract. The tenderers will have to state
clearly their wilingness to execute the work at certain specific
percentage of excess or less or at par with the ECV indicated at the
space provided therein in Schedule ‘A’.

The tenderer should however quote his lump sum tender based on
this schedule of quantities. He should quote his offer as an overall
tender percentage. The overall tender percentage should be written
both in words and figures. The bid offers i.e., percentage shall be
quoted both in figures and words.

The Schedule —A (or Price-bid) contains not only the quantities but
also the rates worked out by the Department and the amount for
each item and total value of the estimated contract. The tenderer
should workout his own rates keeping in view the work, site conditions
and quote his overall tender percentage with which he intends to
execute the work.

The bid offer shall be for the whole work and not for individual items /
part of the work.

All duties, taxes, and other levies payable by the confractor as per
State / Central Government rules, shall be included in the tender
percentage quoted by the tenderer.

The tendered confract amount as computed based on overall
tender percentage is subject to variation during the performance of
the Contract in accordance with variation in quantities etfc.

A Transaction fee at 0.10% of the estimate contract value of the work
towards service charges has to be paid by successful bidder at the
time of concluding agreement in the form of Demand draft as
follows in favour of :
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1) Managing Director, APTS, Hyderabad for Rs.2800/- (@ 0.04% of
estimate contract value with a cap of Rs.10,000/-)

2) Managing Director, APMSIDC, Hyderabad for Rs.4300/- @ 0.06% of
estimate contract value)

13. VALIDITY OF TENDERS:

13.1

13.2

13.3

Tenders shall remain valid for a period of not less than three months
from the last date for receipt of Tender specified in NIT.

During the above mentioned period no plea by the tenderer for any
sort of modification of the tender based upon or arising out of any
alleged misunderstanding of misconceptions or mistake or for any
reason will be entertained.

In exceptional circumstances, prior to expiry of the original time limit,
the Tender Inviting Officer may request the bidders to extend the
period of validity for a specified additional period. Such request to
the Tenderers shall be made in writing. A Tenderer may refuse the
request without forfeiting his EEM.D. A Tenderer agreeing to the
request will not be permitted to modify his Tender, but will be
required to extend the validity of his EM.D. for a period of the
extension.

14. Processing fee :

a) The Tenderer shall furnish, Processing fee of Rs.25,000/- in the form
of crossed DD in favour of Director, RGUKT, IlIT Srikakulam.

b) All the participating bidders should pay a transaction fee of
Rs.2100/-[(@0.03% of ECV (estimate contract value) with a cap of
Rs.10,000/- + service tax @ 15.00%on fransaction fee)] shall be
payable to the Managing Director, APTS, Hyderabad in the manner
mentioned at 5(b) above.

Earnest Money Deposit

14.1.

TENDERER

The Tenderer shall furnish, Earnest Money Deposit equivalent to 1%
of ECV along with hard copies of Tender documents. The DD shall
be from a Nationalized Bank/Scheduled Bank in favour of Director,
RGU IIIT, Srikakulamvalid for a period of 6 Months. Xerox copy of the
DD is fo be scanned and uploaded along with the Bid and the
original DD shall be sent to the Administrative Officer, IlIT Srikakulam,
Prefab CampusIIiT NUZVID , Nuzvid, Pin code:521202 before
11.05.2018 5PM. Failure to furnish the original DD before 5.00PM on
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14.2.

14.3.

the date of opening of price bid will entail rejection of bid and
blacklisting.

The successful tenderer should however pay the EM.D. at 2% on
Estimated Contract Value / Tender Contract Value whichever is
higher plus the additional EMD for tenders less than 15% of the
Estimate Contract Value in accordance with Clause 3.6 at the time
of signing the agreement in the shape of crossed Demand Draft on
any Nationalized Bank./Scheduled Bank .

Demand Drafts furnished towards EMD shall be valid for a period of
six months from the date of tender nofice.

15. Return of E.M.D. to unsuccessful tenderer: The earnest money deposit will be
refunded to the unsuccessful tenderer by registered post at the expiry of the
period of validity of tender or the entrustment of the work to the successful
tenderer whichever is earlier.

16. Return of EMD to successful tenderer
The EMD paid by the successful tenderer at the time of tendering will be
discharged when the tenderer has signed the agreement and furnished
the required EMD pursuant to Clause 14.2

17. The earnest money deposited by the successful tenderer will not carry any
interest and it will be dealt with as provided in the conditions stipulated in
the tender.

17.1.
(a) if the Tenderer withdraws the Tender during the validity period of

17.2.

TENDERER

The E.M.D. shall be forfeited.

Tender.

(b) in the case of a successful Tenderer, if he fails to sign the

Agreement for whatever the reason.

In  consideration of the Administrative Officer llIT-Srikakulam
undertaking to investigate and to take into account each tender
and in consideration of the work thereby involved, all earnest
money deposited by the tenderer will be forfeited to the
Corporation in the event of such tenderer either modifying or with-
drawing his tender at his instance within the said validity period of
three months.
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D. SUBMISSION OF TENDERS.

18. Submission of Tenders:

18.1.

18.2.

18.3.

18.4.

The Tenderers who are desirous of participating in e-procurement
shall submit their Technical bids, price bids etc., in the Standard
formats prescribed in the Tender documents, displayed at e-market
place. The Tenderers should upload the scanned copies in support
of their Technical bids. The documents are to be uploaded in ZIP
format only. The bidders shall sign on all the statements, documents,
certificates, uploaded by him, owning responsibility for their
correctness / authenticity. The documents uploaded online will only
be considered for evaluation.

After uploading the Technical / Price bid, the original Demand
Drafts in respect of processing fee, and EMD (except the Price bid
/ offer) are to be submitted by the bidder to the Administrative
Officer, IIT Srikakulam, Prefab Campus IIT NUZVID , Nuzvid, Pin
code:521202 before 11.05.2018 5PM.

The lIIT-Srikakulam will not hold any risk and responsibility for the loss
in fransit during uploading of the scanned document, for the
invisibility of the scanned document online, and any other
problem(s) encountered by the Tenderers while submitting his bids
online.

Related certificates, documents etc., duly self attested are to be
scanned and uploaded on to the e-procurement platform at
www.eprocurement.gov.in in support of items mentioned in clause
3.

Any other condition regarding receipt of tenders in conventional
method appearing in Tender document may be treated as Non-
applicable.

19. Last date / time for Submission of the Tenders.

a)

TENDERER

Tenders must be submitted online not later than the date and time
specified in the Tender Nofice / Tender Document.
TheAdministrative Officer, lIT-Srikakulam or his nominee may extend
the dates for issue and receipt of Tenders by issuing an amendment
in which case all rights and obligations of the Administrative Officer,
IT-Srikakulam and the Tenderers will remain same as previously.
LateTenders. Tenders will not be received after the last date / time
prescribed in NIT / Tender Document.
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Modification to the Tender.Tenderers can modify their Tender online
before the last date/time prescribed in Tender Notice / Tender
Document and amendments issued, if any.No tender shall be
modified after the last date /time of submission of Tenders.

Submission of Tenders: The tenderer shall invariably ensure that the
following are uploaded online

a)

Check slip

b) Copy of contractors registration certificate under appropriate

c)

d)

class with Government of Andhra Pradesh

Copy of permanent account number (PAN) card and copy of
latest Income Tax returns submitted along with proof of
receipt..

Copy of GST Registration Cerfificate from Commercial Tax
Department and latest valid Commercial Tax clearance
certificate.

The availability of Key personnel in Statement |

The information on litigation history in Statement i

DDs for processing fee and EMD.

Signed under taking of tender.

Note: -Any incorrectness / deviation noficed in the soft copies will be viewed
seriously and apart from cancelling the tender duly forfeiting the EMD,
criminal action will be initiated including suspension of business.

TENDERER
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E. TENDER OPENING AND EVALUATION

20. Tender opening

20.1.

The Technical bids will be opened online by the Administrative
Officer or his nominee at the time and date as specified in the
Notice Inviting Tender. All the Statements, documents, certificates,
Demand Draft etfc., uploaded by the Tenderers will be downloaded
for technical evaluation. The technical bids will be evaluated
against the specified parameters / criteria same as in the case of
conventional tenders and the technically qualified bidders will be
identified. The result of Technical bids evaluation will be displayed
on the e-market place, which can be seen by all the tenderers who
participated in the Tenders.

21. Clarification on the Technical Bid

21.1.

21.2.

The tender opening authority may call upon any tenderer for
clarification on the statements, documentary proof relating to the
technical bid. The request for clarification and response thereto
shall be in writing and it shall be only on the qualification
information uploaded online by the tenderer. The clarification
called for from the tenderers shall be furnished within the stipulated
time, which shall not be more than a week.

The tenderer if so desirous, shall agree in writing to furnish the
clarification called for within the sfipulated fime and, for
disqualification and rejection of his tender in the event of failure to
do so.

22. Examination of technical Bids and Determination of Responsiveness

22.1.

22.2.

The Administrative Officer, llIT-Srikakulaom or his nominee will
evaluate whether each Tenderer is satisfying the eligibility criteria
prescribed in the tender document and declares them as a
qualified Tenderer if he satisfies the eligibility criteria.

If any alteration is made by the tenderer in the tender documents,
the conditions of the contract, the drawings, specifications or
statements / formats or quantities the tender will be rejected.

23. Price Bid Opening

23.1.

23.2.

TENDERER

At the specified date and time, the price bids of all the technically
qualified bidders will be opened online by the Administrative
Officer, llIT-Srikakulom or his nominee and the result wil be
displayed on the e-market place which can be seen by all the
bidders who participated in the Tenders.
The Price Bid of the Unquallified Tenderers will not be opened.
23.2.1.Tenders shall be scrutinized in accordance with the
conditions stipulated in the Tender document. In case of
any discrepancy of non-adherence fo conditions, the
Tender accepting authority shall communicate the same
which will be binding both on the tender Opening authority
and the Tenderer. In case of any ambiguity or dispute, the
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decision taken by the Tender Accepting Authority on tenders
shall be final.

24. Evaluation and Comparison of Price Bids

24.1.

24.2.

24.3.

The Administrative Officer, llIT-Srikakulam or his nominee will
evaluate and compare the price bids of all the qualified Tenderers.
Negotiations at any level are strictly prohibited. However, good
gesture rebate, if offered by the lowest tenderer prior to finalization
of tenders may be accepted by the tender accepting authority.

Selection of Tenderer among the lowest & equally quoted
tenderers will be in the following orders:

The tenderer whose bid capacity is higher will be selected.

In case the bid capacity is also same the tenderer whose annual
turnover is more will be preferred.

Even if the criteria incidentally become the same, the turnover on
similar works and thereafter machinery available for the work and
then the clean track record will be considered for selection.

25. Discrepancy in Tender percentage quoted

25.1.

In case of any discrepancy between the overall tender
percentage quoted in words and figures, the percentage quoted
in words shall prevail. In case the tenderer has quoted overall
tender percentage only in words and not in figures or vice versa,
such tender shall be treated as incomplete and rejected.

26. Process to be Confidential

26.1.

26.2.

26.3.

26 .4.

TENDERER

Information relating to the examination, clarification, evaluation
and comparison of Tenders and recommendations for the award of
a confract shall not be disclosed to Tenderers or any other persons
not officially concerned with such process until the award to the
successful Tenderer has been announced by the tender accepting
authority. Any effort by a Tenderer to influence the processing of
Tenders or award decisions may result in the rejection of his Tender.
No Tenderer shall contact the Administrative Officer, IlIT-Srikakulam
or any authority concerned with finalization of tenders on any
matter relating to its Tender from the time of the Tender opening to
the time the Confract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Administrative Office, lIT-
Srikakulam, it should do so in writing.

Before recommending / accepting the tender, the tender
recommending / accepting authority shall verify the correctness of
certificates submitted to meet the eligibility criteria and specifically
experience. The authenticated agreements of previous works
executed by the lowest tenderer shall be called for.

Tender will be finalized by the Administrative Officer, IlIT-Srikakulam
in accordance with the conditions stipulated in the tender
document and in case any discrepancy of non-adherence to the
conditions, the same shall be communicated which will be binding
both on the tender concluding authority and contractor. In case of
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any ambiguity the decision taken by the Administrative Officer, llIT-
Srikakulam on tender shall be final.

F. AWARD OF CONTRACT

27. Award Criteria

27.1.

27.2.

The Administrative Officer, IlIT-Srikakulam or his nominee will award
the confract on approval of the tender by Competent authority.

The tender accepting authority reserves the right to accept or
reject any Tender or all tenders and to cancel the Tendering
process, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Tenderer or Tenderers
or any obligation to inform the affected Tenderer or Tenderers of
the reasons for such action.

28. Nofification of Award and Signing of Agreement.

28.1.

28.2.

TENDERER

The Tenderer whose Tender has been accepted will be notified of
the award of the work prior o expiration of the Tender validity
period by registered letter. This lefter (hereinafter and in the
Conditions of Confract called “Letter of Acceptance”) will indicate
the sum that the IliT-Srikakulam will pay the Contractor in
consideration of the execution, completion, and maintenance of
the Works by the Confractor as prescribed by the Contract
(hereinafter and in the Conftract called the “Contract Amount”).

When a tender is accepted, the concerned tenderer shall attend
the office of the Administrative Officer, llIT-Srikakulom on the date
fixed in the Letter of acceptance. Upon intimation being given by
the Administrative Officer, IlIT-Srikakulam, of acceptance of his
tender, the tenderers shall maoke payment of the EM.D., and
additional security deposit wherever needed by way of Demand
Draft or unconditional and irrevocable Bank Guarantee obtained
from a Nationalized / Scheduled Bank with a validity period of
duration of Confract period plus defects liability period of 2 years
and sign an agreement in the form prescribed by the department
for the due fulfillment of the contract. Failure to attend the
Administrative Officer, IlIT-Srikakulamoffice on the date fixed, in the
written intimation, to enter into the required agreement shall entail
forfeiture of the Earnest Money deposited. The written agreement
to be entered into between the contractor and the Administrative
Officer, IliT-Srikakulam shall be the foundation of the rights and
obligations of both the parties and the contract shall not be
deemed to be complete until the agreement has first been signed
by the contractor and then by the proper officer authorized to
enter into confract.
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28.3. The successful tenderer has to sign an agreement within a period of
15 days from the date of receipt of communication of acceptance
of his tender. On failure to do so his fender will be cancelled duly
forfeiting the E.M.D., paid by him without issuing any further notice
and action will be initiated for black listing the tenderer.

29. Corrupt or Fraudulent Practices

29.1. The llIT-Srikakulam requires that the bidders / suppliers / contractors
under Government financed contracts, observe the highest
standard of ethics during the procurement and execution of such
confracts. In pursuance of this policy, the llIT-Srikakulam

(a) define for the purposes of the provision, the terms set forth below as
follows:

(i) *“corrupt practices” means the offering, giving, receiving or
soliciting of any thing of value to influence the action of a IllIT-
Srikakulam official in procurement process or in contract
execution: and

(i) “fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the defriment of the IlIT-Srikakulom and includes collusive
practice among Tenderers (prior to or after Tender submission)
designed to establish in Tender prices at artificial non-competitive
levels and to deprive the llIT-Srikakulam of the benefits of free and
open competition.

(b) WiIll reject a proposal for award if it determines that the Tenderer
recommended for award has been engaged in corrupt or fraudulent
practices in competing for the contract in question.

(c) WIll blacklist / or debar a firm, either indefinitely or for a stated period
of time, if at any time determines that the firm has engaged in corrupt
or fraudulent practices in competing for, or in executing a IlIT-
Srikakulam Contract.

(d) Furthermore, Tenderers shall be aware of the provisions stated in the
General Conditions of Contract.

30. Rights of the Corporation
30.1. The Administrative Officer, IlIT-Srikakulamreserves the right to reject
any or all of the tenders, without assigning any reason whatsoever.

30.2. Inthe event of any dispute regarding any of the tender conditions,
the decision of the IlIT-Srikakulam shall be final.
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FORMS OF TENDER
QUALIFICATION INFORMATION

AND
UNDER TAKING OF TENDERER
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QUALIFICATION INFORMATION

CHECKLIST TO ACOMPANY THE TENDER

Documents to be submitted by tenderer on the
e-procurement platform on line

SL.No

Document to be uploaded to profile

Description to
be given

Scanned
documents
to be
uploaded

Page No.
(see
Note

below)

2

3

4

(a) Contractors valid registration under
appropriate class and category with
Government of Andhra Pradesh (for Civil ,
PH and Electrical categories)

(b) Partnership deed in case of firms &
article of association in case of companies

Civil
/Electrical
Registration

Yes / No

EMD Paid by way of Online / Challan
Generation as per GO MS No. 8 dt.
08.05.2016 to the Account of The Director,
RGU IIT Srikakulam, (A/c No.***** having
in Institution Bank, Srikakulam Branch.
IFSC Code:- ***** MICR Code : ****** and
copy of Bank slip should be scanned will be
attached to Uploaded documents.

EMD

Yes / No

Transaction fee through electronic gateway
payment

Transaction
Fee

Yes / No

Scanned copy of Bid processing fee by way
of DD / Net Banking as per GO MS No. 8 dt.
08.05.2016 to the Account of Director, RGU
IIIT SRIKAKULAM, ( A/c No.***** having in
Institution Bank, Srikakulam Branch. IFSC
Code:- ***** MICR Code : ¥****** 96 Hours
(4 days) of bid submission close time

Bid processing
Fee

Yes / No

Copy of PAN card & proof of submission of
latest income tax returns along with proof
for the assessment year 2016-17.

Income Tax
Documents

Yes / No

Copies of GST registration

GST
Documents

Yes / No

Details of Similar nature of works
completed as prime contractor (in the same
name) during the last Three financial Years
for any one financial year in Statement-II
with supporting certificates duly issued by
the EEs and countersigned by the
SE/Higher authorities.

Similar Works

Yes / No

Quantities of work executed as prime
contractor (in the same name) in the last 3
financial years for any one financial year in
Similar nature of works in Statement-III
with supporting certificates duly issued by
the EEs and countersigned by the
SE/Higher authorities.

Executed
Quantities

Yes / No

Availability of key & critical equipment in
Statement -V with countersigned by
E.E/S.E

Critical
Equipment

Yes / No

TENDERER
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10 Declaration on critical equipment on non- | Declarationon | Yes/No
judicial stamp paper worth of Rs.100/- critical
equipment
11 Availability of key personnel along with Technical Yes / No
qualification certificates in Statement-VI Agents
12 (a) Statement of existing commitments in Existing Yes / No
ongoing Govt. works along with supporting | commitments
experience certificates as in Statement- IVA
13 Statement of works for which tenders are Works Yes / No
submitted and likely to be awarded as in | awarded/likel
Statement IV-B y to be
awarded
14 Information on litigation history as in Litigation Yes / No
Statement VII history
15 Declaration in online stating that the soft | Undertaking Yes / No
copies uploaded by them are genuine
16 Self declaration by the bidder in proof of | Declaration Yes / No
going through all bid conditions (see
format below check list)
17 Any other certificates required as per NIT Any other Yes / No
certificates
18 List of certificates enclosed List of Yes / No
certificates
enclosed
Note: 1. Please upload documents in ZIP format with suitable description as
defined above.

2. The scanned documents shall be legible failing which they will not
be considered.

3. Shall sign on all statements, documents, certificates uploaded
owning responsibility for their correctness / authenticity.

4, All the statements copies of the certificates, documents etc.,
enclosed to the Technical bid shall be given page numbers on
the right corner of each certificate, which shall be indicated in
column (5) against each item.
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STATEMENT —|
Availability of Key Personnel

Qualification and experience of Key Personnel proposed to be deployed
for execution of the Conftract.

N Desianatio Total Working with
N(S Name 9 Qualification Experienc the Tenderer
e since.
1 2 3 4 5 6
Signature of the Tenderer
STATEMENT - I

Information on litigation history in which Tenderer is the Petitioner.

Court Subject Matter /

S. Case No./ . Respondents

NG Year where Prayer in the ie. SE/CE Present Stage.
filed. case.

1 2 3 4 5 6

Signature of the Tenderer
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UNDERTAKING OF TENDERER

Date: ...............
To
The Administrative Officer,
IIT-Srikakulam.
Sir,
I/We, do hereby tender and if this tender be accepted, under take to
execute
the following work Providing Water supply and sanitary

arrangements for Hostel,Tutorial and Dining Hall Blocks, IIIT
Srikakulam, S.M.Puram, Srikakulam (Dist).,as shown in the drawings
and described in the specifications available on online and also in the
office of the Administrative Officer, IIIT-Srikakulam with such variations
by way of alterations or additions to, and omissions from the said works
and method of payment as provided for in the “conditions of the contract”
for the sum as quoted online or such other sum as may be arrived under
the clause of the standard preliminary specifications relating to “Payment
on lump-sum basis or by final measurement at unit rates”

I[/WE have also quoted percentage excess or less on E.C.V., in Schedule
‘A’, annexed (in words and figures) for which 1/We agree to execute the
work when the lump sum payment under the terms of the agreement is
varied by payment on measurement quantities.

I[/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’
both in words & figures. In case of any discrepancy between the
Percentage excess or less on E.C.V., in words and figures, the rates
quoted words only shall prevail.

I[/WE agreed to keep the offer in this tender valid for a period of Nine
month(s) mentioned in the tender notice and not to modify the whole or
any part of it for any reason within above period. If the tender is
withdrawn by me/us for any reasons whatsoever, the earnest money paid
by me/us will be forfeited to IIIT-Srikakulam.

I/WE hereby distinctly and expressly, declare and acknowledge that,
before the submission of my/our tender I/We have carefully followed the
instructions in the tender notice and have read the A.P.S.S. and the
preliminary specifications therein and the A.P.S.S. addenda volume and
that I/We have made such examination of the contract documents and
the plans, specifications and quantities and of the location where the said
work is to be done, and such investigation of the work required to be
done, and in regard to the material required to be furnished as to enable
me/us to thoroughly understand the intention of same and the
requirements, covenants, agreements, stipulations and restrictions
contained in the contract, and in the said plans and specifications and
distinctly agree that I/We will not hereafter make any claim or demand
upon the IIIT-Srikakulam based upon or arising out of any alleged
misunderstanding or misconception /or mistake on my/or our part of the
said requirement, covenants, agreements, stipulations, restrictions and
conditions.
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I[/WE enclosed to my/our tender a crossed Demand Draft towards
Earnest Money Deposit not to bear any interest.

I[/WE enclosed to my/our tender a crossed Demand Draft towards
Processing fee which is non-refundable.

[/WE shall not assign the contract or sublet any portion of the same. In
case if it becomes necessary such subletting with the permission of the
Administrative Officer, IIT-Srikakulam shall be limited to (1) Labour
contract (2) Material contract (3) Transport contract (4) Engaging
specialists for special items of work enjoined in A.P.S.S.

IF MY/OUR tender is not accepted the sum shall be returned to me/us
on application when intimation is sent to me/us of rejection or at the
expiration of three months from last date of receipt of this tender,
whichever is earlier. If my/our tender is accepted the earnest money shall
be retained by the IIIT-Srikakulam as security for the due fulfillment of
this contract. If upon written intimation to me/us by the Administrative
Officer, IIIT-Srikakulam Office, I/We fail to attend the said office on the
date herein fixed or if upon intimation being given to me/us by the
Administrative Officer, IIIT-Srikakulam or acceptance of my/our tender,
and if I/We fail to make the additional security deposit or to enter into
the required agreement as defined in condition- 14.2 of the tender
conditions, then I/We agree the forfeiture of the earnest money. Any
notice required to be served on me/us here under shall be sufficiently
served on me/us if delivered to me/us personally or forwarded to me/us
by post to (registered or ordinary) or left at my/our address given herein.
Such notice shall if sent by post be deemed to have been served on
me/us at the time wherein due course of post it would be delivered at the
address to which it is sent.

I[/WE fully understand that the written agreement to be entered into
between me/us and Corporation shall be the foundation of the rights of
the both the parties and the contract shall not be deemed to be complete
until the agreement has first been signed by me/us and then by the
proper officer authorized to enter into contract on behalf of Government.

[/WE agree to pay the Transaction fee at 0.04% or as amended from time
to time on Estimated contract value of the work through a Demand Draft
drawn in favour of M/s A.P.T.S. Hyderabad at the time of conclusion of
Agreement.

[/WE agree to pay the Service charges at 0.06% or as amended from time
to time on Estimated Contract Value of the work through a Demand Draft
drawn in favour of Director, RGU IIIT-Srikakulamat the time of
conclusion of Agreement.

I AM/WE ARE professionally qualified an my/our qualifications are given
below:

Name Qualified
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I/WE will employ the following technical staff for supervising the work
and will see that one of them is always at site during working hours,
personally checking all items of works and pay extra attention to such
works as required special attention (eg) Reinforced cement concrete work.

Name of technical staff Qualification.
proposed to be employed

I / WE declare that I/WE agree to recover the salaries of the technical
staff actually engaged on the work by the IIIT-Srikakulam, from the work
bills, if I/We fail to employ technical staff as per the tender condition.

TENDERERS / CONTRACTOR’S CERTIFICATE

(1)

(3)

(4)

(6)

(7)

I[/WE hereby declare that I/We have perused in detail and examined
closely the Andhra Pradesh Standard Specifications, all clauses of the
preliminary specifications with all amendments and have either examined
all the standards specifications or will examine all the standard
specifications for items for which I/We tender, before I/We submit such
tender and agree to be bound and comply with all such specifications for
this agreement which I/We execute in the Corporation.

[/WE certify that I/We have inspected the site of the work before quoting
my Percentage excess or less on ECV, I /We have satisfied about the
quality, availability and transport facilities for all the materials.

I/WE am/are prepared to furnish detailed data in support of all my
quoted rates, if and when called upon to do so without any reservations.

I[/WE hereby declare that I/We will pay an additional security deposit in
terms of conditions, the difference between 85% of ECV and my/our
tender amount, in case if my / our offer is less than 15% as per clause
3.6

[/WE hereby declare that [ am/we are accepting to reject my tender in
terms of condition, if my /our offer is more than 5% of ECV as per clause
3.5.

I/WE hereby declare that I am/We are accepting for the defect liability
period as 24 months instead of 12 Months under clause 28 of APSS.

a) I/WE declare that I/WE will procure the required construction
materials including earth and use for the work after approval of the
Engineer-in-Charge. The responsibility for arranging and obtaining
the land for borrowing or exploitation in any other way shall rest with
me/us for the materials for construction, I/WE shall ensure smooth
and un-interrupted supply of materials.

b) I/WE declare that the responsibility for arranging and obtaining the
land for disposal of spoil/soil not useful for construction purposes
shall rest with me/us.
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(8)

9

1)

2)

3)

c) I/WE declare that I/WE shall not claim any compensation or any
payment for the land so arranged for disposal of soil and the land for
borrow area. My/our quoted percentage excess or less on ECV., are
inclusive of the land so arranged and I/We will hand over the land so
arranged for disposal of soil to the Corporation after completion of
work.

I[/WE declare that I/WE will execute the work as per the mile stone
programme, and if I/WE fail to complete the work as per the mile stone
programme I abide by the condition to recover liquidated damages as per
the tender conditions.

I[/WE declare that I/WE will abide by the tender conditions for settlement
of disputes.

DECLARATION OF THE TENDERER

I /WE have not been black listed in any department /
Corporation of State / Central Govt due to any reasons.

I/WE have not been demoted to the next lower category for not filing the
tenders after buying the tender schedules in a whole year and my/our
registration has not been cancelled for a similar default in two
consecutive years.

I[/WE agree to disqualify me/us for any wrong declaration in respect of
the above and to summarily reject my/our tender.

I/Wehave gone through carefully all the Tender conditions and solemnly declare
that I / we will abide by any penal action such as disqualification or black
listing or determination of contract or any other action deemed fit, taken by, the
[IIT-Srikakulamagainst us, if it is found that the statements, documents,
certificates produced by us are false / fabricated.

Address of the Tenderer :

Phone No.:
Fax No.:

Signature of the tenderer
Note: If the tender is made by an individual, it shall be signed with his full

name and his address shall be given. If it is made by a firm, it shall be
signed with the co-partnership name by a member of the firm, who shall
also sign his own name, and the name and address of each member of
the firm shall be given, if the tender is made by a corporation it shall be
signed by a duly authorized officer who shall produce with his tender
satisfactory evidence of his authorization. Such tendering corporation
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may be required before the contract is executed, to furnish evidence of its
corporate existence. Tenders signed on behalf of G.P.A. holder will be
rejected
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CONDITIONS OF CONTRACT
A. GENERAL

1. Interpretation

1.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female, and vice-versa. Headings have no significance.
Works have their normal meaning under the language of the contract
unless specifically defined. The Administrative Officer, IIIT-Srikakulam
will provide instructions clarifying queries about the conditions of
Contract.

1.2 The documents forming the Contract shall be interpreted in the following
order of priority:

1) Agreement

2) Letter of Acceptance, notice to proceed with the works

3) Contractor’s Tender (Technical bid)

4) Conditions of contract

5) Specifications

0) Drawings

7) Bill of quantities (Price-bid)

8) Any other document listed as forming part of the Contract.
2. Engineer-in-Charge’s Decisions

2.1. Except where otherwise specifically stated, the Administrative
Officer, IIIT-Srikakulam will decide the contractual matters
between the Department and the Contractor in the role
representing the Department.

3. Delegation

3.1. The Administrative Officer, IIIT-Srikakulam may delegate any of
his duties and responsibilities to other officers and may cancel any
delegation by an official order issued.

4. Communications

4.1. Communications between parties, which are referred to in the
conditions, are effective only when in writing. A notice shall be
effective only when it is delivered (in terms of Indian Contract Act)

5. Other Contractors

S5.1. The Contractor shall cooperate and share the Site with other
contractors, Public authorities, utilities, and the Department. The
Contractor shall also provide facilities and services for them as
directed by the Administrative Officer, [IIT-Srikakulam

6. Personnel
6.1. The Contractor shall employ the required Key Personnel named in
the Schedule of Key Personnel to carry out the functions stated in the

Schedule or other personnel approved by the Administrative Officer,
[IIT-Srikakulam. The Administrative Officer will approve any proposed

TENDERER Page # 35 ADMINISTRATIVE OFFICER



replacement of Key Personnel only if their qualifications, abilities, and
relevant experience are substantially equal to or better than those of

the personnel listed in the Schedule.

6.2. Schedule of Key Personnel:

The successful tenderer shall have to employ the following technical staff

on full time basis to be available at site.

Cost of work (Technical sanction
amount)

Qualification of Technical Staff

1

2

From Rs.34,300/- to Rs.1 Lakh

One I.T.I. candidate

Above Rs.1.00 lakh wup to | One diploma holder
Rs.15.00 lakhs
Above Rs.15.00 lakh wup to | One Graduate Engineer

Rs.50.00 lakhs

Above Rs.50.00 lakh unto
Rs.100.00 lakhs

One Graduate Engineer and One
Diploma holder

Above Rs. 100.00 Lakhs

Two Graduate Engineers

6.3 Employment of technical personnel shall be with reference to the
estimate cost of work put to tender.

6.4In case the contractor himself is a Diploma holder / Graduate
Engineer no agent need to be appointed to supervise works costing
upto Rs.5.00 lakhs. Even if the contractor is himself a technically
qualified person, he shall employ technical staff on the scale
prescribed for supervising works when more than one work is
undertaken and if they are beyond a radius of 5 Kms. One or more
works within a radius of say 5 Km. shall be treated as a single work
for the purpose of employment of technical staff.

6.5The appointment of technical staff shall be on full time basis
which they shall be reimbursed staff wages as below:

Candidate - Rs. 5400/- per month. Diploma Engineer - Rs.

6300/- per month. Graduate Engineer - Rs. 9000/- per month. The

Technical staff shall be available at work site for supervising the work

including quality checking of all items from time to time. Failure to

employ the required technical personnel by the contractor the amounts

will be recovered at the above rates from the contractor.

for

I.T.I

6.6The Engineer-in-charge is the sole judge (a) to decide whether
qualified technical staff is actually supervising the work and (b) to
decide the actual period of absence of such staff which requires the
above recovery to be enforced and his decision is final and binding on
the contractor.

6.7The technical agents appointed by the contractor shall have to
maintain properly all the records required by the department under
safe custody at site, like checklists, calibration registers/records,
Quality Test Registers, Test reports file, site order book, etc. and make
signatures at appropriate places towards proof of verifications,
conduct of tests, compliance to instructions etc.
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6.8The technical personnel should be on full time and available at site
whenever required by Engineer in Charge to take instructions.

6.9The names of the technical personnel to be employed by the
contractor should be furnished in the statement enclosed separately.

6.10 In case the contractor is already having more than one work on
hand and has undertaken more than one work at the same time, he
should employ separate technical personnel on each work.

6.11 If the contractor fails to employ technical personnel the work will be
suspended or department will engage a technical personnel and
recover the cost at penal rate of two times thereof from the contractor.

6.12 If the Engineer-in-charge asks the Contractor to remove a person
who is a member of Contractor’s staff or his work force stating the
reasons the Contractor shall ensure that the person leaves the site
forthwith and has no further connection with the work in the contract

7. Contractor’s Risks

7.1. All risks of loss of or damage to physical property and of personnel
injury and death, which arise during and in consequence of the
performance of the Contract are the responsibility of the Contractor.

8. Insurance:

a) The Contractor shall provide, in the name of the Department,
insurance cover from the Start Date to the end of the Defects
Liability Period i.e., 24 months after completion for the following
events which are due to the Contractor’s risks.

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to the Equipment;

c) loss of or damage of property in connection with the Contract;
and

d) personal injury or death of persons employed for construction.

b) Policies and certificates of insurance shall be delivered by the
Contractor to the Administrative Officer, IIIT-Srikakulam at the
time of concluding agreement of the work. All such insurance
shall provide for compensation to be payable to rectify the loss or
damage incurred.

i) The contractor shall furnish insurance policy in force in
accordance with proposal furnished in the Tender and
approved by the Department for concluding the agreement.

ii) The contractor shall also pay regularly the subsequent
insurance premium and produce necessary receipt to the
Engineer-in-Charge, well in advance.

iii) In case of failure to act in the above said manner the
department will pay the premium and the same will be

recovered from the Contractors payments.

c) Alterations to the terms of insurance shall not be made without
the approval of the Engineer-in-Charge.

9. Deleted .
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10.Provident Fund Registration:

The Contractor must register with concerned provident fund authority
within 2
(two) months from the date of signing the agreement, if not done earlier.

11.Site Inspections

11.1 The contractor should inspect the site and also proposed quarries of
choice for materials source of water and quote his percentage
including quarrying, conveyance and all other charges etc.

11.2 The responsibility for arranging the land for borrow area rests with
the Contractor and no separate payment will be made for
procurement or otherwise. The contractor’s quoted percentage will
be inclusive of land cost.

12.Contractor to Construct the Works

12.1 The Contractor shall construct and Commission the Work in
accordance with the specifications and Drawings.

13.Diversion of streams / Vagus / Drains.

13.1 The contractor shall at all times carry out construction of cross
drainage works in a manner creating least interference to the
natural flow of water while consistent with the satisfactory execution
of work. A temporary diversion shall be formed by the contractor at
his cost where necessary. No extra payment shall be made for this
work.

13.2 No separate payment for bailing out of sub-soils, water drainage or
locked up rain water for diversion , shoring , foundations , bailing of
pumping water either from excavation soils from foundations or
such other incidental will be paid. The percentage to be quoted by
the contractor are for the finished item of work in situ and including
all the incidental charges. The borrow pits are also to be dewatered
by the contractor himself at his expense , if that should be found
necessary.

13.3 The work of diversion arrangements should be carefully planned
and prepared by the contractor and forwarded to the Executive
Engineer technically substantiating the proposals and approval of
the Executive Engineer obtained for execution.

13.4 The contractor has to arrange for bailing out water, protection to the
work in progress and the portion of works already completed and
safety measures for men and materials and all necessary
arrangements to complete the work.

13.5All the arrangements so required should be carried out and
maintained at the cost of the contractor and no separate or
additional payments is admissible..

13.6 Coffer Dams.
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Necessary Coffer Dams and ring bunds have to be constructed at
the cost of contractor and same are to be removed after the
completion of the work. The contractor has to quote his percentage
keeping the above in view.

14.  Power Supply

14.1 The contractor shall make his own arrangements for obtaining
power from the Electricity dept., at his own cost. The contractor will
pay the bills of Electricity Department for the cost of power
consumed by him.

14.2 If the power supplied by the IIIT-Srikakulam, the contractor will pay
the bills to IIIT-Srikakulamfor the cost of power consumed by him.

14.3 The contractor shall satisfy all the conditions and rules required as
per Indian Electricity Act 1910 and under Rule-45(I) of the Indian
Electricity Rules, 1956 as amended from time to time and other
pertinent rules.

14.4 The power shall be used for bonafidedepartmental work only.

14.5 The contractor shall at all times during the currency of the contract,
comply fully with all existing Acts, regulations and bylaws including
all statutory amendments and reenactment’s of state or central
govt., and other local authorities and any other enactment’s,
notification and acts that may be passed in future either by the
state or the central government or local authority including Indian
workmen’s compensation Act- 1923, Control labour (Regulation and
Abolition) Act- 1970, The child labour prohibition and regulation
Act-1986 and equal remuneration Act- 1976, Factories Act,
minimum wage Act- 1948, provident fund regulations, Employees
provident fund Act- 1952 schedules made under the same Act. The
buildings and other construction workers (Regulation of employment
and condition of service) Act- 1996, The Cess Act- 1996 and also
applicable labour regulations, health and sanitary arrangement for
workmen, insurance and other benefit shall keep department
indemnified in case any action is commenced by competent
authorities for contravention by the contractor.

14.6 The electrical contractor has to keep his license in currency till the
work is completed. If the license is suspended during the period in
which the work is in progress the contract will be terminated and
awarded to some other agency recovering the extra cost if any.

14.7 The materials used in the work should be as per the list of materials
enclosed. The department reserves the right to insist upon using
any of the materials from this list of approved materials.

14.8 The work shall be carried out strictly in conformity with (i)code of
practice for Electrical wiring and fittings in Government Buildings,
(ii) The Indian standard specification (iiij The Department
specification. If the work carried out does not comply with the code
of practice and the Departmental specifications and if the
workmanship is unsatisfactory it will be binding on the contractor to
redo the job without any extra cost and pay penalty as decided by
the Department towards inconvenience caused if any.

14.9 The work should be carried out under the direct supervision of
persons holding a certificate of competency for the type of work
involved.

14.10 After completion of work a plan of building installation should be
prepared and furnished indicating the location of various main and
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14
14.

14.

14.

14.

14.

14.

14.

14.

sub boards and also the fittings together with a circuit diagram duly
numbered (in the diagram). The final bill will not be paid till the
above plan and the diagram is submitted and approved after
verification. Such completion drawings shall be signed by the
licensed electrical contractor through whom the work is executed.

.11 Lugs should be provided for all earth connections.

12 The contractor himself should arrange for the transportation of
men and materials to the work spot.

13 Concreting to the pole and providing independent earthing should
be done in presence of Departmental staff.

14 On completion of the Electrical Installation a certificate shall be
furnished by the Contractor countersigned by a licensed supervisor,
that under direct supervision the installation was carried out. This
certificate shall be in the prescribed from as required by the local
supply authority. The contractor shall be responsible for getting the
Electrical Installation inspected and approved by the local authority
concerned.

15 The contractor shall pay for any inspection fees and for permits
required for the installation of the work wherever necessary. The
[IIT-Srikakulam shall arrange only for payment of service connection
charges and any other security deposit for getting electrical supply.
On completion of the work, the contractor shall obtain and deliver to
the IIIT-Srikakulam, such certificates of final inspection and
approval by the local Electric Authority as may be required. The
[IIT-Srikakulam shall have full powers to require the materials or
work to be tested by an independent agency at the Electrical
contractor’s expense in order to prove their soundness and
adequacy.

16 Contractor shall provide everything necessary for the proper
execution of works according to the intent and meaning of the
drawings, specifications, schedule of quantities. Any discrepancy in
the documents shall be brought to the notice of the IIIT-Srikakulam
and got clarified prior to taking up the installation.

17 Materials and Workmanship:

All materials and workmanship shall conform to the specifications,
relevant IS standards and code of practice and comply with
APSEB/CEIG requirements as the case may be. Any work that is
not up to the standards shall be dismantled and reconstructed by
the contractor to the satisfaction of the IIIT-Srikakulam authorities.

18 Liaison Work:

The Contractor shall be responsible for all liaison work with
Electricity Board/CEIG

19 “The Civil Contractor shall get all the electrical works done only
through the licensed electrical contractors / permit holders as
registered with or licensed by A.P.S. Electrical licensing Board. A
copy of such valid license / permit should be furnished by
successful Civil Contractor, at the time of concluding agreement, for
each work separately. The commencement and completion
certificate and drawings for each work issued by the electrical
licensed Contractor / Permit holder should be furnished by Civil
Contractor, for releasing payment of electrical work”.

15.Ramps:

TENDERER

Page # 40 ADMINISTRATIVE OFFICER



Ramps required during execution may be formed wherever necessary and
same are to be removed after completion of the work. No separate
payment will be made for this purpose.

16.Monsoon Damages:

Damages due to rain or flood either in cutting or in banks shall have to
be made good by the contractor till the work is handed over to the
Department. The responsibility of de-silting and making good the
damages due to rain or flood rests with the contractor. No extra payment
is payable for such operations and the contractor shall therefore, have to
take all necessary precautions to protect the work done during the
construction period.

17.The works to be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the
programme submitted by the Contractor, as updated with the
approval of the Engineer-in-Charge, and complete the work by the
Intended Completion Date.
18.Safety

18.1 The Contractor shall be responsible for the safety of all activities on
the Site.

19.Discoveries

19.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the IIIT-
Srikakulam. The Contractor is to notify the Engineer-in-charge of
such discoveries and carry out the Engineer-in-Charge’s
instructions for dealing with them.

20.Possession of the Site

20.1 The IIIT-Srikakulam shall give possession of the site to the
Contractor. If possession of a part site is given, the IIIT-Srikakulam
will ensure that the part site so handed over is amenable to carryout
the work at site by the Contractor.

21.Access to the Site

21.1 The Contractor shall provide the Engineer-in-Charge and any
person authorized by the Engineer-in-Charge, access to the site and
to any place where the work, in connection with the Contract, is
being carried out or is intended to be carried out.

22.Instructions
22.1 The Contractor shall carry out all instructions of the Engineer-in-
charge and comply with all the applicable local laws where the Site
is located.

23.Settlement of disputes
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23.1 If any dispute or difference of any kind whatsoever arises between

the IIIT-Srikakulam and the Contractor in connection with, or
arising out of the Contract, whether during the progress of the
works or after their completion and whether before or after the
termination, abandonment or breach of the Contract, it shall in the
first place, be referred to and settled by the Engineer-in-charge who
shall, within a period of thirty days after being requested by the
Contractor to do so, give written notice of his decision to the
Contractor. Upon receipt of the written notice of the decision of the
Engineer-in-Charge the Contractor shall promptly proceed without
delay to comply with such notice of decision.

23.2 If the Engineer-in-Charge fails to give notice of his decision in

writing within a period of thirty days after being requested or if the
Contractor is dissatisfied with the notice of the decision of the
Engineer-in-Charge, the Contractor may within thirty days after
receiving the notice of decision appeal to the IIIT-Srikakulam which
shall offer an opportunity to the contractor to be heard and to offer
evidence in support of his appeal, the IIT-Srikakulam shall give
notice of his decision within a period of thirty days after the
Contractor has given the said evidence in support of his appeal,
subject to arbitration, as hereinafter provided. Such decision of the
Corporation in respect of every matter so referred shall be final and
binding upon the Contractor and shall forthwith be given effect to by
the Contractor, who shall proceed with the execution of the works
with all due diligence whether he requires arbitration as hereinafter
provided, or not. If the IIIT-Srikakulam has given written notice of
his decision to the Contractor and no claim to arbitration has been
communicated to him by the Contractor within a period of thirty
days from receipt of such notice, the said decision shall remain final
and binding upon the Contractor. If the IIIT-Srikakulam fail to give
notice of his decision, as aforesaid within a period of thirty days
after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the
contractor within thirty days after the expiration of the first named
period of thirty days as the case may be, require that the matter or
matters in dispute be referred to arbitration as detailed below:-

23.3 SETTLEMENT OF CLAIMS:

TENDERER

Settlement of claims for Rs.50,000/- and below by Arbitration.

All disputes or difference arising of or relating to the Contract shall
be referred to the adjudication as follows:

Claims up to a value of Rupees 10,000/-.

- Director, RGUKT, IIIT-Srikakulam

Claims above Rs.10, 000/- and up to Rupees 50,000/-.
- Director, RGUKT IIIT-Srikakulam

The arbitration shall be conducted in accordance with the
provisions of Indian Arbitration and Conciliation Act 1996 or any
statutory modification thereof.

The arbitrator shall state his reasons in passing the award.

Claims above Rs.50,000/-.
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All claims of above Rs.50,000/- are to be settled by a Civil Court of
competent jurisdiction by way of civil suit and not by arbitration.

The contractor shall make a reference for adjudication under this
clause within six months from the date of intimating the
contractor of the preparation of final bill or his having accepted
payment which ever is earlier.

B. TIME FOR COMPLETION

24 . Program:
24.1 The total period of completion is 6Months from the date of entering

with agreement to proceed including rainy season.

24.2 The attention of the tenderer is directed to the contract requirement

at the time of beginning of the work, the rate of progress and the
dates for the whole work and its several parts as per milestones.
Time is the essence of the contract. The following rate of progress
and proportionate value of work done from time to time as will be
indicated by the Engineer-in-charge’s Certificate for the value of
work done and completion of mile-stones will be required.

24.3 The following rate of progress will be required to be maintained by

the contractor as a minimum. The start date of this work is the date
of signing the agreement but not the date of handing over the site.
Contractor may give a separate time schedule for the completion of
the whole work and the consideration will be given for accelerated
programme. It is imperative that the work progress shall be ahead of
the rate of progress given below.

Milestone dates :

Mile stone- 1 Completion of the Work

24 .4 Detailed programme in terms of collection of necessary materials

and labour and in terms of finished items of work, to confirmation of
the above rate of progress shall be prepared by the contractor and
got approved by the Engineer-in-charge concerned and which shall
be strictly adhered to. This programme of work shall be given based
on PERT /CPM charts for works, where ECV exceeds Rs.100 lakhs,
in the approved format.

24.5 After signing the agreement, the contractor shall forthwith begin the

work, shall regularly and continuously proceed with them. Work
programme of achieving of milestones (statement) should be
submitted from time to time.

24.6 The contractor shall commence the works on site as specified under

condition 24.1 to 24.3 above after the receipt by him of a written
order to this effect from the Administrative Officer, IIIT-Srikakulam
and shall proceed with the same with due expedition and without
delay, except as may be expressly sanctioned or ordered by the
Superintending Engineer or his nominee, or be wholly beyond the
contractor’s control.

24.7 Save in so far as the contractor may prescribe, the extent of portions

TENDERER

of the site of which the contractor is to be given possession from
time to time and the order in which such portions shall be made
available to him and, Subject to any requirement in the contract as
to the order in which the works shall be executed, the
Administrative Officer, IIIT-Srikakulam or his nominee will, with the
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Engineer-in-charge’s written order to commence the works, give to
the contractor possession of so much of the site as may be required
to enable the contractor to commence proceed with the execution of
the works in accordance with the programme if any, and otherwise
in accordance with such reasonable proposals of the contractor as
he shall by written notice to the Administrative Officer, IIIT-
Srikakulam or his nominee, may and will from time to time as the
works proceed, give to the contractor possession of such further
portions of the site as may be required to enable the contractor to
proceed with the execution of the works with due dispatch in
accordance with the said programme or proposals as the case
maybe ; if the contractor suffers delay or incurs cost from failure on
the part of the Administrative Officer, IIIT-Srikakulam or his
nominee to give possession in accordance with the terms of this
clause, the Administrative Officer, IIIT-Srikakulamor his nominee
shall grant an extension of time for the completion of works.

24.8 The contractor shall bear all costs and charges for special or

temporary way leases required by him in connection with access to
the site. The contractor shall also provide at his own cost any
additional accommodation outside the site required by him for the
purposes of the work.

24.9 Subject to any requirement in the contract as to completion of any

section of the works before completion of the whole of the works
shall be completed, in accordance with provisions of clauses in the
Schedule within the time stated in the contract calculated from the
last day of the period named in the statement to the tender as that
within which the works are to be commenced or such extended time
as may be allowed.

24.10 Delays and extension of time:

TENDERER

No claim for compensation on account of delays or hindrances to
the work from any cause whatever shall lie, except as hereafter
defined. Reasonable extension of time will be allowed by the
Engineer-in-charge or by the office competent to sanction the
extension, for unavoidable delays, such as may result from causes,
which in the opinion of the Engineer-in-charge, are undoubtedly
beyond the control of the contractor. The Engineer-in-charge shall
assess the period of delay or hindrance caused by any written
instructions issued by him, at twenty five per cent in excess or the
actual working period so lost.

In the event of the Engineer-in-charge failing to issue necessary
instructions and thereby causing delay and hindrance to the
contractor, the latter shall have the right to claim an assessment
of such delay by the Administrative Officer, IIIT-Srikakulam whose
decision will be final and binding. The contractor shall lodge in
writing with the Engineer-in-charge, a statement of claim for any
delay or hindrance referred to above, within fourteen days from its
commencement, otherwise no extension of time will be allowed.
Whenever authorized alterations or additions made during the
progress of the work are of such a nature in the opinion of the
Engineer-in-charge as to justify an extension of time in
consequence thereof, such extension will be granted in writing by
the Engineer-in-charge or other competent authority when
ordering such alterations or additions.
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25.Construction Programme

25.1 The Contractor shall furnish within 6Months of the order of the

work a programme showing the sequence in which he proposed to
carry out the work, monthly progress expected to be achieved, also
indicating date of procurement of materials plant and machinery.
The schedule should be such that it is practicable to achieve
completion of the whole work within the time limit fixed and in
keeping with the Mile stone programme specified and shall obtain
the approval of the Engineer-in-charge. Further rate of the progress
as in the program shall be kept up to date. In case it is
subsequently found necessary to alter this program, the contractor
shall submit sufficiently in advance the revised program
incorporating necessary modifications and get the same approved by
the Engineer-in-charge. No revised program shall be operative
without approval of Engineer-in-charge.

25.2 The Administrative Officer, IIIT-Srikakulamshall have all times the

right, without any way violating this contract, or forming grounds
for any claim, to alter the order of progress of the works or any part
thereof and the contractor shall after receiving such directions
proceed in the order directed. The contractor shall also report the
progress to the Administrative Officer, IIIT-Srikakulamwithin 7 days
of the Engineer-in-charge’s direction to alter the order of progress of
works.\

25.3 The Contractor shall give written notice to the Engineer-in-Charge

whenever planning or progress of the works is likely to be delayed or
disrupted unless any further drawings or order including a
direction, instruction or approval is issued by the Engineer-in-
Charge within a reasonable time. The notice shall include details of
the drawing or order required and of why and by when it is required
and of any delay or disruption likely to be suffered if it is late.

26.Speed of Work:

26.1 The Contractor shall at all times maintain the progress of work to

conform to the latest operative progress schedule approved by the
Engineer-in-Charge. The contractor should furnish progress report
indicating the programme and progress once in a month. The
Engineer-in-Charge may at any time in writing direct the contractor
to slow down any part or whole of the work for any reason (which
shall not be questioned) whatsoever, and the contractor shall
comply with such orders of the Engineer-in-Charge. The compliance
of such orders shall not entitle the contractor to any claim of
compensation. Such orders of the Engineer-in-Charge for slowing
down the work will however be duly taken into account while
granting extension of time if asked by the contractor for which no
extra payment will be entertained.

26.2 Delays in Commencement or progress or neglect of work and

TENDERER

forfeiture of earnest money, Security deposit and withheld amounts:
If, at any time, the Engineer-in-Charge shall be of the opinion that
the Contractor is delaying Commencement of the work or violating
any of the provisions, the Contractor is neglecting or delaying the
progress of the work as defined by the. “Rate of progress” in the
Articles of Agreement, he shall so advise the Contractors in writing
and at the same time demand compliance in accordance with

Page # 45 ADMINISTRATIVE OFFICER



conditions of Tender notice. If the Contractor neglects to comply
with such demand within seven days after receipt of such notice, it
shall then or at any time there after, be lawful for the Engineer-in-
Charge to take suitable action in accordance with Clause.60 of
APSS.

27.Suspension of works by the Contractor

27.1If the Contractor shall suspend the works, or sublet the work

without sanction of the Administrative Officer, RGUKT-Srikakulam,
or in the opinion of the Administrative Officer, RGUKT-Srikakulam
shall neglect or fail to proceed with due diligence in the performance
of his part of the Contract as laid down in the Scheduled rate of
progress, or if he shall continue to default or repeat such default in
the respects mentioned in clause 27 of the APSS, the
Administrative Officer, RGUKT-Srikakulam shall take action in
accordance with Clause 61 of APSS.

27.2 If the Contractor stops work for 28 days and the Stoppage has not

been authorized by the Administrative Officer, RGUKT-Srikakulam
the Contract will be terminated under Clause 61 of APSS.

27.3 If the Contractor has delayed the completion of works the Contract

will be terminated under Clause 61 of APSS.

28.Extension of the Intended Completion Date:

28.1 The Administrative Officer, RGUKT-Srikakulamshall extend or

recommend for extension, in accordance with the delegation of
powers in force, the Intended Completion Date if a Variation is
issued which makes it impossible for Completion to be achieved by
the Intended Completion Date.

28.2 The Administrative Officer, RGUKT-Srikakulamshall decide whether

and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Engineer for a decision upon the
effect of a Variation and submitting full supporting information. If
the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion
Date.

29.Delays Ordered by the Engineer-in-Charge

29.1 The Administrative Officer, RGUKT-Srikakulam may instruct the

Contractor to delay the start or progress of any activity within the
Work.

30.Early Warning

30.1 The contractor is to warn the Administrative Officer, RGUKT-

Srikakulamat the earliest opportunity of specific likely future events
or circumstances that may adversely affect the Execution of Works.

30.2 The Contractor shall co-operate with the Engineer-in-Charge in

TENDERER

making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone involved
in the work and in carrying out any resulting instruction of the
Engineer-in-Charge
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31.Management Meetings

31.1 The Engineer-in-Charge may require the Contractor to attend a
management meeting. The business of a management meeting shall
be to review the programme for remaining work and to deal with
matters raised in accordance with the early warning procedure.

Quality Control

31 A) Quality Control

i) Establishment of Quality Control Laboratory: The contractor shall
establish a quality control laboratory, at the site of work, equipped with
calibrated equipment (as per list given below) to perform field tests, batch
wise, for various materials, then and there itself, as per quality plan and
standards.

ii) Calibration of Equipment: All the equipment maintained by the
contractor at site shall be calibrated from time to time according to the
calibration frequency mentioned hereunder, with calibrations traceable to
National Standards. Records for proof of such calibrations done for each
instrument, with instrument number shall be maintained by the
contractor and shall be made available for verification / counter
signature by the Engineer-in-charge. Proper storage, handling and use of
these instruments shall be ensured so that their calibration does not get
disturbed due to weather factors etc., Frequency of the calibration shall
be as decided by the Engineer-in-charge.

iii) List of equipment which should be made available at site by the

contractor for testing of materials and™ cubes etc., is given below:
Sl.No. Description of Item Recommended

Calibration Frequency
1. Venire Calipers 0-150 mm 1 year
2. Screw gauge 0-25 mm 1 year

3. a | Measurement tapes both Steel (3.0 m, At the time of purchase

5.0 m) &Fiber (15.0 m) and the tapes to be

changed after 12
Months, if any error is
observed

3. b | 30 cm steel scale

Weighing Machine 5.0 kg capacity 12 Months

Carpenter’s square 150mm with
graduations

6. Electrical Meggar 1100 V At the time of purchase

Spirit level -

Plumb bob -

9 Measuring Jars (2) 250ml -

10 Magnetic compass -

iv) Quality plan for Raw Materials: The contractor shall collect various raw
materials well in advance before its use and shall get them tested as per
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Vi)

vii)

viii)

the quality plan supplied by the Engineer-in-charge based on Quality
Management System of ISO: 9001-2000 He shall ensure that no raw
material is used unless it passes all the checks / tests as per the
acceptance criteria given and a record of all checks / tests/ verifications
shall be maintained at site. Tests which are required to be conducted at
outside labs shall be done at those labs which have availability of
required instruments traceable to national standards and which are
approved by the Engineer-in-charge. Reports obtained from such labs
should indicate the calibration status and traceability to national
standards of their equipments for accepting the results.

If the Administrative Officer, RGUKT-Srikakulaminstructs the contractor
to carryout a test not specified in the specification to check whether any
work has a defect, the contractor shall conduct the test at his own cost.

Quality control inspections: In addition to the normal inspection by the
regular in charge of the construction, the work will also be inspected by
the staff of Quality Control Wings or by the State or District level
Vigilance Cell Unit and any authorized external agency and if any sub-
standard work or excess payments are noticed with reference to
measurement books etc., during inspection, recovery will be ordered
based on their observations and these will be effected by the Engineer-in-
charge of the execution of the work.

In addition, the Administrative Officer, RGUKT-Srikakulam may engage
external agencies for conducting quality audit in which case the following
methodology would be adopted:

a) The external agency shall conduct quality control tests as per the
standard procedures in the presence of Construction and Quality
Control Engineers and the Contractor who is executing the work.

b) The observations of the external agencies on the quality of work
should be recorded then and there and signatures of all the
concerned obtained as a token of acceptance of the observations.

The recovery for any sub-standard work or excess payments noticed if
any on account of the external quality also audit would be made as
mentioned in the Para above.

The final bill will be released after a certificate furnished by the Engineer-
in-charge that the work has been executed as per the standard
specifications and then only the final bill can be released by
Administrative Officer, RGUKT-Srikakulam.

Records to be maintained at site :

Drawings: One copy of the drawings furnished to the contractor shall be
kept by the contractor on the site and same shall be available for
inspection and use by the Departmental officers.

Variations by way of modification, omissions or additions:

For all modifications omissions from or additions to the drawings and
specifications, the Engineer-in-charge will issue revised plans, or written
instructions, or both and modification, omission or additions shall be
made unless authorized and directed by the Engineer-in-charge in
writing.

The Engineer-in-charge shall have the privilege of ordering modifications,
omission or additions at any time before the completion of the work and
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xi)

xii)

xiii)

such orders shall not operate to annul those portions of the
specifications with which said changes do not conflict.

Site Order Book: The site order book shall be maintained by the
contractors at the site of the work. As far as possible all orders regarding
the work are to be entered in this book. All entries shall be signed and
dated by the Departmental Officer who issues such orders and signed by
the contractor or by his representative towards compliance. The order
book shall not be removed from the work spot except with the written
permission of the Engineer-in-charge.

Quality Test Register (QTR): The contractor shall maintain the QTR at the
site in the format specified and record therein the results of all the tests
conducted by him. The relevant reports of the tests conducted shall be
maintained in a separate file.

Other Documents: Other prescribed documents like register on
calibration of equipments maintained at site and other checklists shall be
maintained at site and produced for verification of inspecting officers.

Return of site documents: All the site records / documents mentioned
therein must be returned to the engineer-in-charge in full shape after the
satisfactory completion of work

32. Identifying Defects:

The Engineer-in-Charge shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect
the Contractor’s responsibilities. The Engineer-in-Charge may instruct
the Contractor to verify the Defect and to uncover and test any work that
the Engineer considers a defect.

33.Tests:

If the Engineer-in-Charge instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and
the Contractor shall pay for the test and any samples.

33 Correction of Defects

33.1 The Engineer-in-Charge shall give notice to the Contractor of any

Defects before the end of the Defects Liability Period, which begins on
Completion. The defect liability period shall be extended for as long as
defects remain to be corrected by the Contractor.

33.2 Every time notice of a Defect is given, the Contractor shall correct

the notified defect within the length of time specified by the Engineer-
in-Charge’s notice.

34 Uncorrected Defects

34.1 If the contractor has not corrected the defect within the time specified

in the Engineer-in-Charge’s notice, the Engineer-in-Charge will assess
the cost of having the defect corrected and the contractor will pay this
amount.

34.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the

formats there of. O.K. cards shall relate to all major components of the
work. The contractor / his authorized representative shall be required
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to initiate and fill in and present the O.K. card to the construction staff
who would check the respective items and send to the quality control
staff for final check and clearance / O.K. Any defects pointed out by
the construction supervision staff or by the Quality Control staff shall
promptly be attended to by the contractors and the fact of doing so be
duly recorded on the back of O.K. card.

34.3 The Engineer-in-Charge may also introduce checklists, which shall be
kept in Bound registers by the construction supervision staff. The
contractor may be required to fill up these lists in the first instance
and shall be subsequently checked by the Construction / Quality
Control engineers.

35 Deleted

C. COST CONTROL
36 Bill of Quantities

36.1 The Bill of Quantities shall contain items for the construction work to
be done by the Contractor.

36.2 The Contractor is paid for the quantity of the work done at the estimate
rate in the Bill of Quantities for each item plus or minus Tender
percentage.

37 Supplemental items :

37.1 The contractor is bound to execute all supplemental works that are
found essential, incidental and inevitable during execution of main
work.

37.2 The payment of rates for such supplemental items of work will be
regulated as under;

Supplemental items directly deducible from similar items in the original
agreement.

37.2.1The rates shall be derived by adding to or subtracting from the
agreement rate of such similar item the cost of the difference in the
quantity of materials labour between the new items and similar
items in the agreement worked out with reference to the Standard
Schedule of Rates adopted in the sanctioned estimate with which
the tenders are accepted plus or minus over all tender percentage.

37.2.2 (a) Similar items but the rates of which cannot be directly deduced
from theoriginal agreement.

(b)Purely new items which do not correspond to any item in theagreement.

37.2.3The rates of all such items shall be Estimated Rates plus or minus
overall Tender premium.

38 Extra Items
38.1 Extra items of work shall not vitiate the contract. The contractor

shall be bound to execute extra items of work as directed by the
Engineer-in-Charge. The rates for extra items shall be worked out by
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the Engineer-in-Charge as per the conditions of the Contract and the
same are binding on the Contractor.

38.2 The contractor shall before the 15th day of each month, submit in
writing to the Engineer-in-charge a statement of extra items if any
that they have executed during the preceding month failing which the
contractor shall not be entitled to claim any.

38.3 Entrustment of additional items

38.3.1 Where ever additional items not contingent on the main work and
outside the scope of original agreement are to be entrusted to the
original contractor dispensing with bids and if the value of such
items exceeds the limits upto which the officer is empowered to
entrust works initially to contractor without calling for tenders,
approval of competent authority shall be obtained. Entrustment of
such items on nomination shall be the estimated rates or agreement
rates (-) Tender Percentage whichever is less.

38.3.2 Entrustment of the additional items contingent on the main work
will be authorized by the officers upto the monetary limits upto
which they themselves are competent to accept items in the original
agreement so long as the rates for such items shall be worked out in
accordance with the procedure - For all items of work in excess of
the quantities shown in the Bill of Quantities of the Tenders, the
rate payable for such items shall be estimate rates for the items (+)
or (-) over all tender percentage accepted by the competent
authority.

38.3.3 Entrustment of either the additional or supplemental items shall be
subject to the provisions of the agreement entered into by a
Competent Authority after the tender is accepted. The
Administrative Officer, RGUKT-Srikakulamwho entered into the
agreement approves the rate for the items / variation in quantity in
the current agreement. The items shall not be ordered by an officer
on his own responsibility if the revised estimate or deviation
statement providing for the same requires the sanction of competent
authority.

38.3.4Note: It may be noted that the term Estimate Rate used above
means the rate in the sanctioned estimate with which the tenders
are accepted, or if no such rate is available in the estimate, the rate
derived will be with reference to the Standard Schedule of Rates
adopted in the sanctioned estimate with which tenders are accepted.

39 Cash flow forecasts

When the program is updated, the contractor is to provide the
Engineer-in-charge with an updated cash flow forecast.

40 Payment Certificates

40.1 The Contractor shall submit to the Engineer-in-charge monthly
statements of the estimated value of the work completed less the
cumulative amount certified previously.

40.2 The Engineer-in-charge shall check the Contractor’s monthly
statement within 14 days.
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40.3

The value of work executed shall be determined by the Engineer-

in-charge.

40.4

The value of work executed shall comprise the value of the

quantities of the items in the Bill of Quantities completed.

40.5

The Engineer-in-charge may exclude any item certified in a

previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

41 Payments

41.1 Payment for the work done by the contractor will be made for the

finished work based on the measurements recorded in measurement
books by concerned officer of the RGUKT-Srikakulam not lower in
rank than a Assistant Engineer and check measured by concerned
officer not lower in rank than a Deputy Executive Engineer. The
measurement shall be recorded at various stages of the work done
and also after work is completed. The contractor shall be present at
the time of recording of each set of measurement and their check
measurement and accept them then and there so as to avoid
disputes at a later stage. If the contractor is not available at the
work spot at the time of recording measurements or check
measurements, the particulars of measurements shall be signed by
the authorized agent of contractor based on which the contractor
shall accept the set of measurements without any further dispute. If
for any reason the contractor’s authorized agent is also not available
at site when the department decides to suspend the work recording
of measurements in the absence of the contractor or his authorized
representative, the department shall not entertain any claim from
the contractor for any loss incurred by him on this account. The
Contractor shall however note that the RGUKT-Srikakulam cannot
indefinitely wait for recording the measurement due to the absence
of the Contractor and his authorized agent and check measure them
even in the absence of the contractor.

41.2 Payments and Certificates

41.2.1Payments shall be adjusted for recovery of advance payments,

TENDERER

liquidated damages in terms of tender conditions and security
deposit for the due fulfillment of the contract. Payment will be made
to the Contractor under the certificate to be issued at reasonably
frequent intervals by the Engineer-in-Charge, and intermediate
payment will be the sum equal to 92.5% of the value of work done
as so certified and balance of 7.5% will be withheld and retained as
security for the due fulfillment of the contract under the certificate
to be issued by the Engineer-in-Charge. On completion of the entire
works the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except
earnest money deposit retained as security and a sum equal to 2 %
percent of the total value of the work done. The amount withheld
from the final bill will be retained under deposits and paid to the
contractor together with the earnest money deposit retained as
security after a period of 24 months as all defects shall have been
made good according to the true intent and meaning there of.
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41.2.2In case of over payments or wrong payment if any made to the
contractor due to wrong interpretation of the provisions of the
contract, APSS or Contract conditions etc., such unauthorized
payment will be deducted in the subsequent bills or final bill for the
work or from the running bills or at any time thereafter from the
deposits available with the RGUKT-Srikakulam.

41.2.3 Any recovery or recoveries advised by the Government Department
either state or central, due to non-fulfillment of any contract entered
into with them by the contractor shall be recovered from any bill or
deposits of the contractor.

41.2.4No claim shall be entertained, if the same is not represented in
writing to the Engineer-in-Charge within 15 days of its occurrence.

41.2.5The contractor is not eligible for any compensation for inevitable
delay in handing over the site or for any other reason. In such case,
suitable extensions of time will be granted after considering the
merits of the case.

41.3 Intermediate Payments

41.3.1For intermediate Stage of work, only part rates as fixed by the
Engineer-in-Charge will be paid.

41.3.2Part rates shall be worked out for the work done portion based on
the actual operations involved keeping in view the value of the
balance work to be done, to avoid unintended benefit to the
Contractor in initial Stage.

41.3.3Full rate shall be paid when the work is completed to the full
profile as noted in the drawings.

41.3.4Where payment is intended for aggregates by Bill of Quantities
item based on stack measurements, 10% of the quantity measured
will be withheld. No payment or advance will be made for unfixed
materials when the rates are for finished work in site

41.3.5The contractor shall supply as built drawings drawn to scale in 5
sets along with original tracings within 28 days of the issue of
certificate of completion of work failing which an amount of
Rs.25000/- will be withheld from the amounts due to the
contractor.
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42. A LIST OF PAYMENTS AND DEDUCTIONS FROM BILLS

Nature of contract Class of bill

Amount of payment

Nature of Deduction

Refund or deduction

(1) (2) (3) (4) (5
Piece work | Intermediate (i) Total wvalue of Nil Nil
contract Bill work done, if it is
less than 20
times earnest | 5% of value of work in | To be refunded after final bill or deposit
money. excess of 20 times earnest | as stated in, otherwise to be refund in the
(ii) Total wvalue of |money to be held as |final bill itself.
work done less | security. To be credited to
amount if any |deposit only for the |To be refunded after expiry of the
withheld for | withheld amount excess Rs. | maintenance period of three months.
-do- Final Bill proper 500/-.
maintenance A suitable amount at the
(L.S.) Contract. discretion of the Engineer
for the proper maintenance.
L.S. contract Intermediate 90% of the value of | 10% of value towards Nil
(supply of | Bill work security.
materials only) Final Bill The 10% value withheld towards security to
-do- Total valie of work done be refunded after expiry of Guarantee
Nil period.
L.S. contract i 0 0 Nil
(Supply of gﬁf rmediate 3]%11@ o r(:i. value - or Zéilfrity(.)f value  towards 1) 5% out of 7.5% so far collected from
materials bills to be refunded in final bill.
and Final Bill 92.5% of value of 2) Balance 2.5% to be refunded on expiry
constructions) work done less |7.5% of value towards | °fdefects liability period or on
-do- amount if any with | security. rect.iﬁcation of any Flefe.:c.ts tha.t appears
held for proper during the defects liability period which
maintenance/rectific ever happens latter. .
ations. 3)The E.M.D. collected at the time of
entering into agreement is also returnable
along with item (2) above.
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42 Interest on Money due to the Contractor

Any omission by the Engineer-in-Charge or the sub-divisional officer
to pay the amount due upon certificates shall vitiate or make void the
contract, nor shall the contractor be entitled to interest upon any
guarantee fund or payments in arrear, nor upon any balance which
may, on the final settlement of his accounts, found to be due to him.

43 Certificate of Completion of works
Certificate of Completion of works

43.1.1 When the whole of the work has been completed and has
satisfactorily passed any final test that may be prescribed by the
Contract, the Contractor may give a notice to that effect to the
Engineer-in-Charge accompanied by an undertaking to carryout any
rectification work during the period of maintenance, such notice and
undertaking shall be in writing and shall be deemed to be request
by the Contractor for the Engineer-in-Charge to issue a Certificate of
completion in respect of the Works. The Engineer-in-Charge shall,
within twenty one days of the date of delivery of such notice either
issue to the Contractor, a certificate of completion stating the date
on which, in his opinion, the works were completed in accordance
with the Contract or give instructions in writing to the Contractor
specifying all the Works which, in the Engineer-in-Charge' opinion,
required to be done by the Contractor before the issue of such
Certificate. The Engineer-in-Charge shall also notify the Contractor
of any defects in the Works affecting completion that may appear
after such instructions and before completion of the Works specified
there in.The Contractor shall be entitled to receive such Certificate
of the Completion within twenty one days of completion to the
satisfaction of the Engineer-in-Charge of the Works so specified and
making good of any defects so notified.

43.1.2 Similarly, the Contractor may request and the Engineer-in-Charge
shall issue a Certificate of Completion in respect of:

a) Any section of the Permanent works in respect of which a
separate time for completion is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been
both completed to the satisfaction of the Engineer-in-Charge and
occupied or used by the Department.

43.1.31If any part of the Permanent Works shall have been completed and

shall have satisfactorily passed any final test that may be prescribed

by the Contract, the Engineer-in-Charge may issue such certificate,

and the Contractor shall be deemed to have undertaken to complete

any outstanding work in that part of the Works during the period of

Maintenance.

44 Taxes included in the bid
The percentage quoted by the contractor shall be deemed to be

inclusive of all other taxes on all materials that the contractor will
have to purchase for performance of this contract except GST.
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45 Price Adjustment :

45.1 Price Adjustment will be assessed as per GO Ms No.35 T(R&B) (RI)
Department Dated 28/02/2006 , GO Ms No. 73 T(R&B) (RI)
Department  Dated 24/04/2006 , GO Rt.No.175 T R&B (RI)
Department, Dated 19.02.2007 , GO Ms.No.94 T R&B (R])
Department Dated 16-04-2008, GO Ms No.252 T R&B (RI)
Department Dated 28-8-2008 and Go.MS.No.1, FINANCE (WORKS &
PROJECTS-F7) DEPARTMNET, dated:25.02.12.

This Price Adjustment clause shall apply for Steel, Cement, Bitumen and
P.O.L, subject to the following conditions.

45.2 The Price Adjustment shall be both for increase and decrease in the
prices for the works completed within the original agreement period.

45.3 In addition, the Price adjustment shall be for valid extension given for
natural calamities duly limiting to the actual period/days lost and for
portion of work where work is delayed due to land acquisition/shifting
of utilities (this shall be limited to actual length affected).

45.4 The variation clause will be when the variation in rates is more or less
than 5% of the rate provided in the technical sanctioned estimate
based on which bids are invited or All India wholesale price index of
the respective items.

45.5 Price adjustment shall be calculated separately for the components of
the payment for work done in the manner explained in paras 46.5 to
46.9 below.

45.6In the formula of Price Adjustment, R, the value of work shall
exclude Seigniorage charges, VAT and all other over head charges.

45.7 Adjustment clause for cement component shall be as follows

Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with
G.0.Ms.No.94 of T R&B Dept dt:16-4-2008 and Go.MS.No.1,
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET,
dated:25.02.12.

45.8 Adjustment clause for steel component shall be as follows:

Price adjustment for increase or decrease in the cost of steel
procured by the contractor shall be paid in accordance with
G.0.Ms.No.94 of T, R&B Dept dt:16-4-2008 and Go.MS.No.l1,
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET,
dated:25.02.12.

45.9 Adjustment clause for bitumen component shall be as follows:

Price adjustment for increase or decrease in the cost of bitumen
procured by the contractor shall be paid in accordance with
G.0.Ms.No.252 of T, R&B Dept dt:28-8-2008 and Go.MS.No.1,
FINANCE (WORKS & PROJECTS-F7) DEPARTMNET,
dated:25.02.12
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46

47

TENDERER

45.10 Adjustment clause for POL component shall be as follows

Price adjustment for increase or decrease in the cost of POL shall be
paid in accordance with G.0.Ms.No.252 of T, R&B Dept dt:28-8-
2008 and Go.MS.No.1l, FINANCE (WORKS & PROJECTS-F7)
DEPARTMNET,dated:25.02.12

Retention:

46.1

46.2

46.3

The department shall retain from each payment due to the contractor @ the
rate of 7.5% of bill amount until completion of the whole of the works.

On completion of the whole of the works 97.5% of the total amount
retained is re-paid to the Contractor and 2.5% when the Defects
Liability Period has passed and the Engineer-in-Charge has certified
that all the Defects notified by the Engineer-in-Charge to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute
retention moneywith an “on demand” Bank Guarantee.

Liquidated Damages

47.1 If for any reason, which does not entitle the contractor to an extension

of item, the rate of progress of works, or any section is at any time, in
the opinion of the Engineer-in-charge too slow to ensure completion
by the prescribed time or extended time for completion Engineer-in-
charge shall so notify the contractor in writing and the contractor
shall there upon take such steps as are necessary and the Engineer-
in-charge may approve to expedite progress so as to complete the
works or such section by the prescribed time or extended time. The
contractor shall not be entitled to any additional payment for taking
such steps. If as a result of any notice given by the Engineer-in-
charge under this clause the contractor shall seek the Engineer-in-
charge’s permission to do any work at night or on Sundays, if locally
recognized as days of rest, or their locally recognized equivalent, such
permission shall not be unreasonably refused.

47.2 If the contractor fails to complete whole of the works or any part

thereof or section of the works within the stipulated periods of
individual mile stones (including any bonafide extensions allowed by
the competent authority without levying liquidated damages), the
Engineer-in-charge may without prejudice to any other method of
recovery, deduct for the period of delays subject to a maximum of 10%
of the contract value from any monies in his hands due or which may
become due to the contractor. The payment or deductions of such
damages shall not relieve the contractor from his obligation to
complete the works, or from any other of his obligations and liabilities
under the contract.

47.3 The liquidated damages for the whole of the work are Rs.1048/-

(amount per day)

For milestone 1 - Rs.1048/- Per day

The maximum amount of liquidated damages for the whole of the works
is ten percent of final contract price.
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48 Mobilization Advance:

48.1 The contractors for works exceeding more than Rs.1.00 Crore of

48.2

48.3

48.4

48.5

49 Re

TENDERER

estimated contract value are permitted to avail the facility of
mobilization advance in two installments equivalent to 10% of the
contract amount (5% for labour mobilization and 5% for machinery
and equipment) named in the letter of acceptance payable as per
above. Payment of the loan will be done under separate certification
by the Executive Engineer after (I) Execution of the form of agreement
by the parties there to (ii) Provisions by the contractor of the further
security in accordance with relevant condition and (iii) provision by
the contractor of a Bank Guarantee from Nationalized Bank
acceptable to the Executive Engineer for an amount equal to 12%
(which includes 2% for the interest charges) of a contract amount as
indicated in the letter of acceptance towards the first installment of
the advance mobilization loan, such bank guarantee to remain
effective until the said advance loan has been completely repaid by
the contractor out of the current earnings under the contract and
certified accordingly by the Executive Engineer The ‘Advance
mobilization loan’ will be paid in 30 days after fulfilling the above — i,
ii, and iii items. Advance mobilization loan will be paid only in case of
contracts with estimated contract value exceeding Rs.100 Lakhs.

The contractor exclusively for mobilization expenditures, including the
acquisition of constructional plant, in connection with the works,
shall use the advance mobilization loan. Payment of the second
installment of advance mobilization loan equivalent to 5 percent of the
contract amount will be due within a period of 9 Months for local
purchase of machinery and equipment and within one year in case
the machinery and equipment has to be imported under separate
certification by the Engineer-in-Charge after (I) thevalue of the
machinery and equipment procured, and brought to site and/or
ordered (satisfactory evidence to be produced) by the contractor
assessed at 100% for new machinery and 50% for old machinery
brought to site and in working condition is equivalent to S percent of
the contract amount already paid as first advance loan and (ii)
furnishing by the contractor of a bank guarantee for an amount equal
to 6 percent (one percent towards interest) of the contract value
Should the contractor misappropriate any portion of the advance
loan, it shall become due to the Executive Engineer and payable
immediately in one lump by the contractor and no further loan will be
considered thereafter.

The above advance shall bear an interest of 10.50% per annum or
Government borrowing rate for the year 2017 - 18whichever is
more. The interest on the amounts paid, as advance is chargeable
from the date the amount is paid. However if completionis delayed by
circumstances beyond control of the contractor for which an
extension hasbeen granted by the Engineer-in-charge the interest
charges on such advances shall be waived for the period of extension.
The value of Bank Guarantee for the advance payment given to the
contractor can be progressively reduced by the amount repaid by the
contractor as certified by the Engineer-in-charge.

covery of advances:
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50

51

52

53

54

49.1 The advance loan together with interest at the rate of 15% as specified
in theabove shall be repaid within percentages deductions from the
intermediatepayments under the contract. Deduction shall commence
in the next interim payment following that in which the total of all
such payments to the contractor have reached 10 percent of the
contract amount and shall be made at the rate of 20 percent of
amount of all interim payments in which the loan was made together
with interest payable up to that date, until such time as the loan
together with interest at the rate specified in Para

Securities:

50.1 The Earnest Money Deposit and Additional Security (for discount
tender percentage beyond 15%) shall be provided to the Department
not later than the date specified in the Letter of Acceptance and shall
be issued in an amount and form and by a bank acceptable to the
Department. The Earnest Money shall be valid until a date 28 days
from the date of expiry of Defects Liability Period and the additional
security shall be valid until a date 28 days from the date of issue of
the certificate of completion.

Cost of Repairs

51.1 Loss or damage to the Works or materials to the Works between the
Start Date and the end of the Defects Correction Periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or
damage arises from the Contractor’s acts or omissions.

E. FINISHING OF THE CONTRACT
Completion

52.1 The Contractor shall request the Engineer-in-Charge to issue a
Certificate of completion of the Works and the Engineer-in-Charge will
do so upon deciding that the work is completed.

Taking Over

53.1 The Department shall take over the Site and the Works within seven
days of the Engineer-in-Charge issuing a certificate of Completion.

Final Account

54.1 The Contractor shall supply to the Engineer-in-Charge a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Engineer-in-Charge shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within56 days
of receiving the Contractor’s account if it is correct and complete. If it
is not, the Engineer-in-Charge shall issue within 56 days a schedule
that states the scope of the corrections or additions that are
necessary. If the final Account is still unsatisfactory after it has been
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resubmitted, the Engineer-in-Charge shall decide on the amount
payable to the Contractor and issue a payment certificate within 56
days of receiving the Contractor’s revised account.

55 Termination

55.1 The Engineer-in-charge may terminate the Contract if the contractor
causes a fundamental breach of the Contract.

55.2 Fundamental breaches of Contract include, but shall not be limited to
the following.

a)

b)

The Contractor stops work for 28 days when no stoppage of work
is shown on the current program and the stoppage has not been
authorized by the Engineer-in-Charge.

The Contractor is made bankrupt or goes into liquidation other
than for a reconstruction or amalgamation.

The Engineer-in-Charge gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Engineer-in-Charge; and

The Contractor does not maintain a security which is required and
The Contractor has delayed the completion of works by the
number of days for which the maximum amount of liquidated
damages can be paid as defined.

If the contractor, in the judgment of the Department has engaged
in corrupt or fraudulent practices in competing for or in the
executing the contract.

The Contractor has contravened Sub-Clause 6 of Conditions of
Contract and sublet the work.

The Contractor does not adhere to the agreed construction
program (Clause 23.1, 23.2, 23.3 of Conditions of Contract) and
also fails to take satisfactory remedial action as per agreements
reached in the management meetings (Clause 31) for a period of 15
days.

The Contractor fails to carry out the instructions of Engineer-in-
Charge within a reasonable time determined by the Engineer-in-
Charge.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action
of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Government and includes collusive practice among
Tenderness (prior to or after Tender submission) designed to establish
Tender prices at artificial non-competitive levels and to deprive the
Government of the benefits of free and open competition.

55.3 Notwithstanding the above the RGUKT-Srikakulam may terminate the
contract for convenience.

55.4If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secured, leave the Site as soon as
reasonably possible.

56 Payment upon Termination

TENDERER
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56.1

57 Pro

57.1

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer-in-Charge shall issue a
certificate for the value of the work done less advance payments
received upon the date of the issue of the certificate, less other
recoveries due in terms of the Contract, less taxes due to be deducted
at source as per applicable law and the percentage to apply to the
value of the work not completed representing additional cost for
completing the works at the rate of 20 percent of balance work.
Additional Liquidated Damages shall not apply. If the total amount
due to the Department exceeds any payment due to the Contractor
the difference shall be a debt payable to the Corporation.

perty

All materials on the Site, Plant, Equipment, Temporary Works and
Works are deemed to be the property of the Corporation if the
Contract is terminated because of Contractor’s default.

58 Release from Performance

58.1

TENDERER

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the RGUKT-Srikakulam or
the Contractor the Engineer-in-Charge shall certify that the contract
has been frustrated. The Contractor shall make the site safe and stop
work as quickly as possible after receiving this certificate and shall be
paid for all works carried out before receiving it and for any work
carried out after wards to which commitment was made.
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F. SPECIAL CONDITIONS
59 Water Supply

The Contractor has to make his own arrangements for water required
for the work and to the colonies and work sites, which are to be
established by the Contractor.

60 Land

60.1 Land for Contractor’s use:

The contractor will be permitted to use Institute land for execution
of work. The contractor shall have to make his own arrangements
for acquiring and clearing the site, leveling, providing drainage and
other facilities for labour staff colonies, site office, work-shop or
stores and for related activities. The Contractor shall apply to the
Institute within a reasonable time after the award of the contract
and at least 30 days in advance of its use, the details of land
required by him for the work at site and the land required for his
camp and any private land which has not been acquired, should
be required by the contractor for his use. The same may be
acquired by the contractor at his own cost by private negotiations
and no claim shall be admissible to him on this account.The
Engineer-in-Charge reserves the right to refuse permission for use
of any Institute land for which no claim or compensation shall be
admissible to the contractor. The contractor shall, however, not be
required to pay cost or any rent for the Government land given to
him.

60.2 Surrender of Occupied Land:

a. The Institute land as here in before mentioned shall be
surrendered to the Engineer-in-Charge within seven days, after
issue of completion certificate. Also no land shall be held by the
contractor longer than the Engineer-in-Charge shall deem
necessary and the contractor shall on the receipt of due notice
from the Engineer-in-Charge, vacate and surrender the land which
the Engineer-in-Charge may certify as no longer required by the
Contractor for the purpose of the work.

b. The contractor shall make good to the satisfaction of the Engineer-
in-Charge any damage to areas, which he has to return or to other
property or land handed over to him for purpose of this work.
Temporary structures may be erected by the contractor for storage
sheds, offices, residences etc., for non-commercial use, with the
permission of the Engineer-in-charge on the land handed over to
him at his own cost. At the completion of the work these
structures shall be dismantled site cleared and handed over to the
Engineer-in-charge. The land required for providing amenities will
be given free of cost from Government lands if available otherwise
the contractor shall have to make his own arrangements.

60.3 Contractor not to dispose of Spoil etc. :-
The contractor shall not dispose off or remove except for the purpose
of fulfillment of this contract, sand, stone, clay ballast, earth, trees
and shrubs or other materials obtained in the excavation made or
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lying on the site of the work, and all such materials and produce
shall remain property of the Government. The Department may
upon request from the contractor, or if so stipulated in the
conditions of the contract allow the contractor to use any of the
above materials for the works either free of cost or after payment as
may be specifically mentioned or considered necessary during the
execution of the work.

61 Roads

In addition to existing public roads and roads Constructed by
Institute, if any, in work area all additional approach roads inside
work area and camp required by the Contractor shall be constructed
and maintained by him at his own cost. The layout design,
construction and maintenance etc. of the roads shall be subject to the
approval of the Engineer-in-Charge. The contractor shall permit the
use of these roads by the Institute free of charge.

It is possible that work at, or in the vicinity of the work site will be
performed by the Institute or by other contractors engaged in work for
the Institute during the contract period. The contractor shall without
charge permit the Institute and such other contractor and other
workmen to use the access facilities including roads and other
facilities, constructed and acquired by the contractor for use in the
performance of the works.

The contractor’s heavy construction traffic or tracked equipment shall
not traverse any public roads or bridges unless the contractor has
made arrangement with the authority concerned. In case contractor’s
heavy construction traffic or tracked equipment is not allowed to
traverse any public roads or bridges and the contractor is required to
make some alternative arrangements, no claim on this account shall
be entertained.The contractor is cautioned to take necessary
precautions in transportation of construction materials to avoid
accidents.

62 Payment for Camp Construction

No payment will be made to the contractor for construction, operation
and maintenance of camp and other camp facilities and the entire
cost of such work shall be deemed to have been included in the
tendered rate for the various items of work in the schedule of
quantities and bids.

63 Explosive And Fuel Storage Tanks

TENDERER

No explosive shall be stored within % (half) KM of the limit of the
camp sites. The storage of gasoline and other fuel oils or of Butane,
Propane and other liquefied petroleum gases, shall conform to the
regulations of Andhra Pradesh State Government and Government of
India. The tanks, above ground and having capacity in excess of 2000
liters, shall not be located within the camp area, nor within 200m, of
any building.
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64

64.1

65

Manpower

The contractor shall make his own arrangements for the engagement
of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

Labour importation and amenities to labour and contractor’s staff
shall be to the contractor’s account. His quoted percentage shall
include the expenditure towards importation of labour amenities to
labour and staff;

The contractor shall, if required by the Engineer-in-Charge, deliver to
the Engineer-in-Charge a written in detail, in such form and at such
intervals as the Engineer-in-Charge may prescribe, showing the staff
and the numbers of the several classes of labour from time to time
employed by the contractor on the Site and such information
pertaining to Contractor’s Equipment as the Engineer-in-Charge may
require.

Transportation of Labour

The contractor shall make his own arrangement for the daily
transportation of the labour and staff from labour camps colonies to the
work spot and no labour or staff of the contractor shall stay at the work
spot. No extra payment will be made to the contractor for the above
transportation of the labour and his quoted percentage to the work shall
include the transportation charges of labour from colonies to work spot
and back.

The contractor will at all times duly observe the provisions of employment
of children Act XXVI of 1938 and any enactment or modification of the
same and will not employ or permit any person to do any work for the
purpose under the provisions of this agreement in contravention of said
Act. The contractor here by agrees to indemnify the Institute from and
against all claims, penalties which may be suffered by the RGUKT-
Srikakulam or any person employed by the RGUKT-Srikakulam by any
default on the part of the contractor in the observance and performance
of the provisions of the employment of children Act. XXVI of 1938 or any
enactment or modification of the same.

As per Govt. memo No.721/Gr.(1)/81-15, dt:17.11.87. The contractor
shall obtain the insurance at his own cost to cover the risk on the works
to labour engaged by him during period of execution against fire and
other usual risks and produce the same to the Engineer-in-charge
concerned before commencement of work.

Safety Measures

65.1 The contractor shall take necessary precautions for safety of the
workers and preserving their health while working in such jobs, which
require special protection and precautions. The following are some of
the measures listed but they are not exhaustive and contractor shall
add to and augment these precautions on his own initiative where
necessary and shall comply with directions issued by the Engineer-in-
charge or on his behalf from time to time and at all times.
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65.2 Providing protective foot wear to workers situations like mixing and
placing of mortar or concrete, sand in quarries and places where the
work is done under much wet conditions.

65.3 Providing protective head wear to workers at places like underground
excavations to protect them against rock falls.

65.4 Providing masks to workers at granulates or at other locations where
too much fine dust is floating about and sprinkling water at frequent
intervals by water hoses on all stone crushing area and storage bins
to abate dust.

65.5 Getting the workers in such jobs periodically examined for chest
trouble due to too much breathing in to fine dust.

65.6 Taking such normal precautions like fencing and lighting in
excavation of trenches, not allowing rolls and metal parts of useless
timber spread around, marking danger areas for blasting providing
whistles etc.

65.7 Supply work men with proper belts, ropes etc., when working in
precarious slopes and heights etc.

65.8 Avoiding un-insulated electrical wire etc., as they would electrocute
the workers.

65.9 Taking necessary steps towards training the workers concerned on
the machinery before they are allowed to handle them independently
and taking all necessary precautions in and around the areas where
machines hoists and similar units are working.

66 Fair Wage Clause

66.1 The contractor shall pay not less than fair wages to laborers engaged
by him on the work.

66.2 “Fair” wages means wages whether for time of piecework notified by
the Government from time in the area in which the work is situated.

66.3 The contractor shall not with-standing the revisions of any contract to
the contrary cause to be paid to the labour, in directly engaged on the
work including any labour engaged by the sub-contractor in
connection with the said work, as if the laborers had been directly
employed by him.

66.4 In respect of labour directly or indirectly employed in the works for
the purpose of the contractors part of the agreement the contractor
shall comply with the rules and regulations on the maintenance of
suitable records prescribed for this purpose from time to time by the
RGUKT-Srikakulam. He shall maintain his accounts and vouchers on
the payment of wages to the laborers to the satisfaction of the
Engineer-in-charge.

66.5 The Engineer-in-charge shall have the right to call for such record as
required to satisfy himself on the payment of fair wages to the
laborers and shall have the right to deduct from the contract amount
a suitable amount for making good the loss suffered by the worker or
workers by reason of the “fair wages” clause to the workers.

66.6 The contractor shall be primarily liable for all payments to be made
and for the observance of the regulations framed by the Govt., from
time to time without prejudice to his right to claim indemnity from his
sub-contractors.

66.7 As per contract labour (Regulation and abolition) Act. 1970 the
contractor has to produce the license obtained from the licensing
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officers of the labour department along with the tender or at the time
of agreement.

66.8 Any violation of the conditions above shall be deemed to be a breach
of his contract.

66.9 Equal wages are to be paid for both men and women if the nature of
work is same and similar.

66.10 The contractor shall arrange for the recruitment of skilled and
unskilled labour local and imported to the extent necessary to
complete the work within the agreed period as directed by the
Engineer-in-charge in writing.
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67 Indemnity Bond:

The tenderers should submit Indemnity Bond at the time of the
Agreement as specified below

Name of work:Providing Water supply and sanitary arrangements for
Hostel, Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram,
Srikakulam (Dist).

[/We do hereby bind myself to pay all the claims may
come (a) under Workmen’s Compensation Act. 1933 with any statutory
modification thereof and rules there under or otherwise for or in respect
of any damage or compensation payable in connection with any accident
or injury sustained (b) under Minimum wages Act 1948 (c) under
payment of wages Act.1936 (d) under the Contractor labour (Regulation
and Abolition) Act. 1970 by workmen engaged for the performance of the
business relating to the above contract ie., Failing such payment of
claims of workmen engaged in the above work, I abide by the rules of
acceptance for the recovery of such claims, effected from any of my assets
with the Corporation and with other Government Departments /
Corporations.

Compliance With Labour Regulations

During continuance of the contract, the contractor and his sub
contractors shall abide at all times by all existing labour enactments and
rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour law
(including rules), regulations, by laws that may be passed or notifications
that may be issued under any labour law in future either by the State or
the Central Government or the local authority and also applicable labour
regulations, health and sanitary arrangements for workmen, insurance
and other benefits. Salient features of some of the major labour laws
that are applicable to construction industry are given below. The
contractor shall keep the Corporation indemnified in case any action is
taken against Corporation by the competent authority on account of
contravention of any of the provisions of any Act or rules made there
under, regulations or notifications including amendments. If the
Corporation is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provision
stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the contractor, the
Corporation shall have the right to deduct any money due to the
contractor including his amount of performance security. The
Corporation shall also have right to recover from the contractor any sum
required or estimated to be required for making good the loss or damage
suffered by the Corporation.

The employees of the Contractor and the Sub-contractor, in no case,
shall be treated as the employees of the Corporation at any point of time.

Salient features of some major labour laws applicable to establishment
engaged in buildings and other construction work:
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Workmen compensation Act 1923: The Act provides for compensation
in case if injury by accident arising out of and during the course of
employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if
any employee has completed 5 years service or more, or on death, the
rate of 15 days wages for every completed year of service. The Act is
applicable to all establishments, employing 10 or more employees.
Employees P.F. and Miscellaneous provision Act 1952: The Act
provides for monthly contributions by the Department plus workers @
10% or 8.33%. The benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.

(iii)

C)

(H
(e)

0)

TENDERER

Payment of P.F. accumulation on retirement/death etc.,

Maternity Benefit Act 1951: The Act provides for leave and some
other benefits to women employees in case of confinements or
miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides
for certain welfare measures to be provided by the contractor to
contract labour and in case the Contractor fails to provide, the same
are required to be provided by the Principal Department by Law. The
Principal Department is required to take certificate of Registration and
the contractor is required to take license from the designated Officer
before concluding agreement. The Act is applicable to the
establishments or Contractor of Principal Department if they employ
20 or more contract labour.

Minimum wages Act 1948: The Department is supposed to pay not
less than the Minimum wages fixed by appropriate Government as per
provisions of the Act if the employment is a scheduled employment
construction of Buildings, Roads, Runways are scheduled
employments.

Payment of wages Act 1936: It lays down as to by what date the
wages are to be paid, when it will be paid and what deductions can be
made from the wages of the workers.

Equal Remuneration Act 1979:The Act provides for payment of equal
wages for work of equal nature to Male or Female workers and for not
making discrimination against Female employee in the matters of
transfers, training and promotions etc.

Industrial Disputes Act 1947: The Act lays down the machinery and
procedure for resolution of Industrial disputes, in what situations a
strike or lock- out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to
all establishments employing 100 or more workmen (employment size
reduced by some of the State and Central Government to 50). The Act
provides for laying down rules governing the conditions of
employment by the Department on matters provided in the Act and
get the same certified by the designated Authority.
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Trade Unions Act 1926:The Act lays down the procedure for
registration of trade unions of workmen and Departments. The Trade
Unions registered under the act have been given certain immunities
from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986:The Act prohibits
employment of children below 14 years of age in certain occupations
and processes and provides for regulation of employment of children
in all other occupations and processes, Employment Child Labour is
prohibited in Building and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment &
Conditions of service) Act 1979. The Act applicable to an
establishment, which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another State). The
inter State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such
as housing, medical aid, travelling expenses from home up to the
establishment and back, etc.

The Building and Other Construction workers (regulation of
Employment and conditions of service) Act 1996 and the Cess Act of
1996: All the establishments who carryon any building or other
construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by
the Government. The Department of the establishment is required to
provide safety measures at the Building or construction work and
other welfare measures, such as Canteens, First-aid facilities,
Ambulance, Housing accommodations for workers near the work
place etc. The Department to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: The Act lays down the procedure for approval of
plans before setting up a factory, health and safety provisions, welfare
provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing 10
person or more with aid of power or 20 or more persons without the
aid of power engaged in manufacturing process.

Payment of bonus act 1965: The Act Is applicable to all
establishments employing 20 or more employees. The Act provides for
payment of annual bonus subject to a minimum of 8.33% of wages
and maximum of 20% of wages to employees drawing Rs. 3500/- per
month or less. The bonus to be paid to employees getting Rs.2500/-
per months or above and up to Rs.3500/- per month shall be worked
out by taking wages as Rs.2500/- per monthly only. The Act does not
apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.

70 Liabilities of the Contractor

70.1

TENDERER

Accident Relief and workmen compensation
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The contractor should make all necessary arrangements for the safety
of workmen on the occurrence of the accident, which results in the
injury or death of any of the workmen employed by the contractor, the
contractor shall within 24 hours of the happenings of the accident and
such accidents should intimate in writing to the concerned Asst.
Engineer / Asst. Executive Engineer of the RGUKT-Srikakulam the act
of such accident. The contractor shall indemnify RGUKT-Srikakulam
against all loss or damage sustained by the RGUKT-Srikakulam
resulting directly or indirectly from his failure to give intimation in the
manner aforesaid including the penalties or fines if any payable by
RGUKT-Srikakulam as a consequence of RGUKT-Srikakulam failure to
give notice under workmen’s compensation Act or otherwise conform
to the provisions of the said Act. in regard to such accident.

70.2 In the event of an accident in respect of which compensation may

become payable under the workmen’s compensation Act VIII 23
whether by the contractor, by the RGUKT-Srikakulam it shall be
lawful for the Engineer-in-charge to retain such sum of money which
may in the opinion of the Engineer-in-charge be sufficient to meet
such liability. The opinion of the Engineer-in-charge shall be final in
regard to all matters arising under this clause.

70.3 The contractor shall, at all times, indemnify the RGUKT-Srikakulam

against all claims which may be made under the workmen’s
compensation act or any statutory modification thereafter or rules
hereunder or otherwise consequent of any damage or compensation
payable in consequent of any accident or injuries sustained or death
of any workmen engaged in the performance of the business relating
to the contractor.

Contractor’s Staff, Representatives and Labour

()

The contractor shall, at all times, maintain on the works, staff of
qualified Engineers, and Supervisors of sufficient experience of similar
other jobs to assure that the quality of work turned out shall be as
intended in the specifications. The contractor shall also maintain at
the works, a Work Manager or sufficient status, experience and office
and duly authorize him to deal with all aspects of the day-today work.
All communications to any commitments by the Work Manager shall
be considered as binding on the Contractor.

The Contractor shall at all times submit details of skilled and
unskilled labour and equipment employed to the Engineer-in-Charge
in prescribed proforma as he may require to assess and ensure the
proper progress of work.

Accommodation and food

The contractor should arrange accommodation he needs, at his own cost.
The contractor shall make his own arrangements for supply of food
grains, fuel and other provision to his staff and laborers including
controlled commodities.

Relationship
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Contractor shall have to furnish information along with tender, about the
relationship he is having with any officer of the RGUKT-Srikakulam.

Protection of adjoining premises

The contractor shall protect adjoining sites against structural, decorative
and other damages that could be caused by the execution of these works
and make good at his cost any such damages.

Work during night or on Sundays and holidays

The works can be allowed to be carried out during night, Sundays or
authorized holidays in order to enable him to meet the schedule targets
and the work shall require almost round the clock working keeping in
view:

(i) The provisions of relevant labour laws being adhered to:
(ii) Adequate lighting, supervision and safety measures are established
to the satisfaction of the Engineer-in-Charge and
(iii) The construction programme given by the Contractor and agreed
upon by the Engineer-in-Charge envisages such night working or
working during Sundays or authorized holidays.
Layout of materials stacks

The contractor shall deposit materials for the purpose of the work on
such parts only of the ground as may be approved by the Engineer-in-
Charge before starting work. A detailed survey, clearly indicating
position and areas where materials shall be stacked and sheds built is to
be conducted by the contractor at his own cost and only after obtaining
necessary approval of the plan for use of sites by the Engineer-in-Charge,
the Contractor can use the sites accordingly.

Use of blasting materials

Procurement of blasting materials and its storage is the responsibility of
the contractor. The contractor shall engage licensed blaster for blasting
operation. The contractor is to act in accordance with Indian Explosive
Act and other rules prevailing, during the execution of work. It is the
responsibility of the contractor to see, that works by other agencies in the
vicinity are not hampered, in such cases if any claim is made by other
agencies that should be borne by the contractor. Carriage of blasting
materials, from the magazine to the work site, is the responsibility of the
contractor.

Plant and Equipment

78.1 The contractor shall have sufficient plant, equipment and labour and
shall work such hours and shifts as may be necessary to maintain the
progress on the work as per the approval progress schedule. The
working and shifts hours shall comply with the Govt. Regulations in
force.

78.2 It is to be expressly and clearly understood that contractor shall make
his own arrangements to equip himself with all machinery and special
tools and plant for the speedy and proper execution of the work and
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the RGUKT-Srikakulam does not undertake responsibility towards
their supply.

78.3 The RGUKT-Srikakulam shall supply such of the machinery that may

be available on hire basis but their supply cannot be demanded as
matter of right and no delay in progress can be attributed to such
non-supply of the plant by the RGUKT-Srikakulam and the RGUKT-
Srikakulam cannot be made liable for any damage to the
contractor.The Contractor shall be responsible for safe custody of the
RGUKT-Srikakulam machinery supplied to him (which will be
delivered to contractor at the machinery yard at site of work) and he
has to make good all damages and losses if any other than fire, wear
and tear to bring it to the conditions that existed at the time of issue
to the contractor before handing over the same to the RGUKT-
Srikakulam. The hire charges for the machinery handed over to the
contractor will be recovered at the rate prevalent at the time of supply.
The contractor will have to execute supplemental agreement with
Engineer-in-charge at the time of supply of the machinery.

78.4 The acceptance of RGUKT-Srikakulam machinery on hire is optional

to the contractor.
Steel forms

Steel forms should be used for all items involving and use of centering
and shuttering shall be single plane without any dents and undulations.

Inconvenience to public

The contractor shall not deposit materials at any site, which will cause
inconvenience to public. @ The Engineer-in-Charge may direct the
contractor to remove such materials or may undertake the job at the cost
of the contractor.

Conflict of interest

Any bribe, commission, gift or advantage given, promised or offered by on
behalf of contractor or his partner, agent or servant or any one on his
behalf to any officer, servant, representatives, agents of Engineer-in-
Charge, or any persons on their behalf, in relation to the obtaining or to
execution of this, or any other contract with Engineer-in-Charge shall, in
addition to any criminal liability, which it may occur, subject to the
cancellation of this or all other contracts and also to payment of any loss
or damage resulting from any such cancellation. Engineer-in-Charge
shall then be entitled to deduct the amount, so payable from any money,
otherwise due to the contractor under this or any other contract.

Contract documents and materials to be treated as confidential

All documents, correspondences, decisions and orders, concerning the
contract shall be considered as confidential and/or restricted in nature
by the contractor and he shall not divulge or allow access to them by any
unauthorized person.
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83 General obligations of Contractor

83.1 The contractor shall, subject to the provision of the contract and with
due care and diligence, execute and maintain the works in accordance
with specifications and drawings.

83.2 The contractor shall promptly inform the Corporation and the
Engineer-in-Charge of any error, omission, fault, defect in the design
of or specifications for the works which are discovered when reviewing
the contract documents or in the process of execution of the works.
83.3 Disputes

If Contractor believes that a decision taken by the Engineer-in-Charge
was either outside the authority given to the Engineer-in-Charge by
the Contract or that the decision was wrongly taken, the decision
shall be referred to the technical expert within 14 days of the
notification of the Engineer-in-Charge’s decisions on occurrence of
such event.

83.4 Procedures for disputes

d)

e)

The technical expert shall give a decision in writing with in28 days
after receipt of a notification of a dispute.
The Technical expert shall be paid daily at the rate specified in the
contract data together with reimbursable expenses of the types
specified in the contract Data and the cost shall be divided equally
between the employer and the contractor, whatever decision is
reached by the technical expert. Either party may refer a decision
of the technical expert to an Arbitrator within 28 days of the
technical expert’s written decision. If neither party refers the
dispute to arbitration within the above 28 days, the technical
expert’s decision will be final and binding.
Appointing Authority for the Technical Expert:

Director, RGUKT-Srikakulam
The Technical expert’s daily fee is Rs.2,000/- together with
reimbursable expenses as of the type like stationery, typing,
postage, conveyance etc. . Arbitration takes place in Hyderabad.
Replacement of Technical Expert:
Should the Technical expert resign or die, or should the employer
and the contractor agree that the Technical Expert is not fulfilling
his functions in accordance with the provisions of the contract, a
new Technical expert will be jointly appointed by the employer and
the contractor. In case of disagreement between the employer and
contractor, within 30 days, the Technical expert shall be
designated by the Appointing Authority designated in the Contract
data at the request of either part, within 14 days of receipt of such
request.

83.5 Pending finalization of disputes, the contractor shall proceed with
execution of work with all due diligence.

84 Security measures

TENDERER

a.

Security requirements for the work shall be in accordance with the
Institute / Government’s general requirements including
provisions of this clause and the Contractor shall conform to such
requirements and shall be held responsible for the actions of all
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his staff, employees and the staff and employees of his sub-
contractors.

All contractors’ employees, representatives and sub-contractor’s
employees shall wear identifications badges provided by the
contractor. Badges shall identify the contractor, showing
employee’s number and shall be worn at all times while at the site.
Individual labour will not be required to wear identification
badges.

All vehicles used by the contractor shall be clearly marked with
contractor’s name.

The contractor shall be responsible for the security of the works
for the duration of the contract and shall provide and maintain
continuously adequate security personnel to fulfill these
obligations. The requirements of security measures shall include,
but not limited to maintenance of order on the site, provision of all
lighting, fencing, guard flagmen and all other measures necessary
for the protection of the works within the colonies, camps and
elsewhere on the site, all materials delivered to the site, all persons
employed in connection with the works continuously throughout
working and non working period including nights, Sundays and
holidays for duration of the contract.

Other contractors working on the site concurrently with the
contractor will provide security for their own plant and materials.
However, their security provisions shall, in no way, relieve the
contractor of his responsibilities in this respect

Separate payment for provision of security services will not be
made and its cost shall be deemed to have been included in the
offer of the tenderer.

Fire fighting measures

a.

The contractor shall provide and maintain adequate fire fighting
equipment and take adequate fire precaution measures for the
safety of all personnel and temporary and permanent works and
shall take action to prevent damage to destruction by fire of trees
shrubs and grasses.

Separate payment will not be made for the provision of fire
prevention measures.

Provisions of Health and Sanitation

The contractor shall implement the sanitary and watch and ward rules
and regulations for all forces employed under this contract and if the
Contractor fails to enforce these rules, the Engineer-in-Charge may
enforce them at the expenses of the Contractor.

The contractors special attention is invited to clause 37, 38, 39 and 51 of
the preliminary specification to the A.P.S.S. and he is requested to
provide at his own expenses the following amenities to the satisfaction of
Engineer-in-charge concerned.

86.1

First Aid: At the work site there shall be maintained in a readily

accessible place, first aid appliances and medicine including adequate
supply of sterilized dressing and sterilized cotton wool. The appliance
shall be kept in good order. They shall be placed under the charge of a

TENDERER
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responsible person, who shall be readily available during working
hours.\

86.2 Drinking water:

a. Water of good quality for drinking purpose shall be provided for the
worker on a scale of not less than 2 gallons per head per day.

b. Where drinking water is obtained from an intermittent public water
supply each work site shall be provided with a storage tank, where
such drinking water shall be stored.

c. Every water supply storage shall be at a distance of not less than 10
M. from any latrine drain or other source of pollution where water
has to be drained. Any existing well, which is within such proximity
of any latrine, drain or other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All
such wells shall be dust and water proof.

d. A reliable pump shall be fitted to each inner well. The trap door
shall be kept locked and opened only for inspection or cleaning
which shall be done at least once a month.

86.3 Washing and bathing place:

Adequate washing and bathing places shall be provided separately for
men and women. Such place shall be kept clean and well drained,
bathing or washing should not be allowed in or near any drinking water
well.

86.4 Latrine and Urinals:

There shall be provided within the area of every work site latrines and
urinals in an accessible place to men and women separately. For each of
them shall be on the following scales or the scale as directed by
Engineer-in-charge in any particular case.

1. Where the number of persons

employed does not exceed 50 2

2. Where the number of persons

employed exceeds 50 but does

not exceed 100 3

3. For every additional 100 3

If women are employed, separate latrines and urinals separated from
those for men shall be provided on the same scale.

Except in work site provided with water flushed latrines connected with a

water borne sewage systems all latrine shall be cleaned at least four

times daily and at least twice during working hours and kept in a strict

sanitary condition. The receipt scales shall be tarred inside and outside

at least once a year.

The excreta from the latrines shall be disposed of at the contractors
expenses in a way approved by the local public health authority. The
contractor shall also employ adequate number of scavengers and
conservancy shall to keep the latrines and urinals in a clean condition.

86.5 Shelters during Rest

At he work site there shall be provided free of cost two suitable sheds,
one for meals and other for rest for the use of workers.

86.6 Creéches
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At every work site at which 50 or more women workers are ordinarily
employed there shall be provided two huts of suitable size for use of
children under the age of 6 years. One hut shall be used for infants
games and other as a bed room. The hut shall be constructed on a
standard not lower than the following.

1. Thatched roots
2. Mud floors and wall

3. Planks spread over the mud floor and covered with matting. The use
of huts shall be restricted to children their attendants and mothers of
the children.

86.7 Canteens:
A cook for canteen on a moderate scale shall be provided for the benefit
of works if it is considered essential.

86.8 Sheds for the workers:

The contractor should provide at his own expense sheds for housing the
workers. The sheds shall be on a standard not less than the cheap
shelter type to have in which the workers in the locality are accustomed.
The sheds are to be in rows with 1.5 Mts., clear space between sheds and
2.5 Mts. clear space between roofs. If conditions permit, the workers
camp shall be laid out in units of 400 persons each unit to have a clear
space of 4’ each side.

86.9 Land should be acquired temporarily for Storing Contractor’s materials or
for housing their staff.

The contractor should make his own arrangements for temporary
acquisition of land required for storing his materials and for the housing
of his staff at his own expenses

87 Ecological balance

a) The contractor shall maintain ecological balance by preventing de-
forestation, water pollution and defacing of natural landscape. The
contractor shall so conduct his construction operation as to prevent
any unnecessary destruction, scarring, or defacing of the natural
surrounding in the vicinity of the work. In respect of the ecological
balance, Contractor shall observe the following instructions.

i) Where unnecessary destruction, scarring, damage or defacing may
occur, as result of the operation, the same shall be repaired
replanted or otherwise corrected at the contractor’s expense. The
contractor shall adopt precautions when using explosives, which
will prevent scattering of rocks or other debris outside the work
area. All work area including borrow areas shall be smoothened
and graded in a manner to conform to the natural appearances of
the landscape as directed by the Engineer-in-Charge.

ii) All trees and shrubbery which are not specifically required to be
cleared or removed for construction purposes shall be preserved
and shall be protected from any damage that may be caused by
the contractor’s construction operation and equipment. The
removal of trees and shrubs will be permitted only after prior
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b)

approval by the Engineer-in-Charge. Special care shall be
exercised where trees or shrubs are exposed to injuries by
construction equipment, blasting, excavating, dumping, chemical
damage or other operation and the contractor shall adequately
protect such trees by use of protective barriers or other methods
approval by the Engineer-in-Charge. Trees shall not be used for
anchorages. The contractor shall be responsible for injuries to
trees and shrubs caused by his operations. The term “injury”
shall include, without limitation bruising, scarring, tearing and
breaking of roots, trunks or branches. All injured trees and
shrubs be restored as nearly as practicable without delay to their
original condition at the contractor’s expense.

(iii) The contractor’s construction activities shall be performed by
methods that will prevent entrance or accidental spillage of solid
matter contaminants, debris and other objectionable pollutants
and wastage into river. Such pollutant and waste include earth
and earth products, garbage, cement concrete, sewage effluent,
industrial wastes, radio-active substances, mercury, oil and other
petroleum products, aggregate processing, mineral salts and
thermal pollution. Pollutants and wastes shall be disposed of in a
manner and at sites approved by the Engineer-in-Charge.

(iv)In conduct of construction activities and operation of equipments
the contractor shall utilize such practicable methods and devices
as are reasonably available to control, prevent and otherwise
minimize the air pollution. The excessive omission of dust in to
the atmosphere will not be permitted during the manufacture,
handling and storage of concrete aggregates and the contractor
shall use such methods and equipment as a necessary for
collection and disposal or prevention of dust during these
operations. The contractor’s methods of storing and handling
cement shall also include means of eliminating atmospheric
discharges of dust, equipment and vehicles that give objectionable
omission of exhaust gases shall not be operated. Burning of
materials resulting from clearing of trees, bushes, combustible
construction materials and rubbish may be permitted only when
atmospheric conditions for burning are considered favorable.

Separate payment will not be made for complying with the provisions

of this clause and all cost shall be deemed to have been included in

the unit rates and prices included in the contract if any provision is
not complied with within a reasonable time even after issue of a notice
in this respect, the necessary operations would be carried out by the

Engineer-in-Charge at the cost of the Contractor, Orders of the

Engineer-in-Charge in this respect would be final and binding on the

contractor.

88 Preservation of existing vegetation

a)

TENDERER

The contractor will preserve and protect all existing vegetation such
as trees, on or adjacent to the site which do not unreasonably
interfere with the construction as may be determined by the Engineer-
in-Charge. The contractor will be held responsible for all
unauthorized cutting or damage of trees, including damage due to
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careless operation of equipment, stockpiling of materials or trekking
of grass areas by equipment. Care shall be taken by the Contractor in
felling trees authorized for removal to avoid any unnecessary damages
to vegetation and trees that are to remain in place and to structures
under construction or in existence and to workmen.

b) All the produce from such cutting of trees by the contractor shall
remain the property of RGUKT-Srikakulam and shall be properly
stacked at site, approved by the Engineer-in-Charge. No payment
whatsoever, shall be made for such cutting and its stacking by the
Contractor. If any produce from such cutting is not handed over to
the RGUKT-Srikakulam by the contractor, he shall be charged for the
same at the rates to be decided by the Engineer-in-Charge. The
recovery of this amount shall be made in full from the intermediate
bill that follows.

The contractor shall also make arrangements of fuel deposits for supply
of required fuel for the laborer to be employed for cooking purpose at his
own cost in order to prevent destruction of vegetation growth in the
surrounding area of the work site.

Possession prior to completion

The Engineer-in-charge shall have the right to take possession of or use
any completed part of work or works or any part there of under
construction either temporarily or permanently. Such possession or use
shall not be deemed as an acceptance of any work either completed or
not completed in accordance with the contract with in the interest of
Clause 28 of APSS except where expressly otherwise specified by the
Engineer-in-charge.

Payment upon termination

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer-in-Charge shall issue a
certificate for the value of the work done less advance payments received
upon the date of the issue of the certificate, less other recoveries due in
terms of the Contract, less taxes due to be deducted at source as per
applicable law and the percentage to apply to the value of the work not
completed representing additional cost for completing the works at the
rate of 20 percent of balance work. Additional Liquidated Damages shall
not apply. If the total amount due to the Department exceeds any
payment due to the Contractor the difference shall be a debt payable to
the Corporation. In case of default for payment within 28 days from the
date of issue of notice to the above effect, the contractor shall be liable
to pay interest at 12% per annum for the period of delay.

Access to the contractor’s books

Whenever it is considered necessary by the Engineer-in-Charge to
ascertain the actual cost of execution of any particular extra item of work
or supply of the plant or material on which advance is to be made or of
extra items or claims, he shall direct the contractor to produce the
relevant documents such as payrolls, records of personnel, invoices of
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materials and any or all data relevant to the item or necessary to
determine its cost etc. and the contractor shall, when so required,
furnish all information pertaining to the aforesaid items in the mode and
manner that may be specified by the Engineer-in-Charge.

Drawing to be kept at site

One copy of the drawings furnished to the contractor shall be kept by the
contractor on the site and the same shall at all reasonable time be
available for inspection and use by the Engineer-in-Charge and the
Engineer-in-Charge’s representative and by any other persons authorized
by the Engineer-in-Charge in writing.

B.L.S. [I.S.I.] books and APSS to be kept at site

A complete set of Indian Standard specification referred to in “Technical
Specifications” and A.P.S.S. shall be kept at site for reference.

Variations by way of modification, omissions or additions

a. For all modifications, omissions from or additions to the drawings and
specifications, the Engineer-in-charge will issue revised plans, or
written instructions, or both and no modification, omission or addition
shall be made unless so authorized and directed by the Executive
Engineer in writing.

b. The Engineer-in-Charge shall have the privilege of ordering
modifications, omission or additions at any time before the completion
of the work and such orders shall not operate to annual those portions
of the specifications with which said changes do not conflict.

c. Engineer-in-Charge’s Decision:

It shall be accepted as in separable part of the contract that in matters
regarding materials, workmanship, removal of improper work,
interpretation of the contract drawings and contract specification, mode
of the procedure and the carrying out of the work, the decision of the
Engineer-in-Charge, which shall be given in writing shall be binding on
the contractor.

Site Order Book :
An order book shall be kept at the Department office on the site of the
work. As far as possible all orders regarding the work are to be entered
in this book. All entries shall be signed and dated by the Departmental
officer who issues such orders and by the contractor or by his
representative. The order book shall not be removed from the work spot
except with the written permission of the Executive Engineer.

Care and diversion of river/stream

The contractor shall submit details regarding the diversion and care of
river or stream during construction of the work along with a separate
print-out of the time table showing earliest and latest start and finish
dates of various activities. He should submit a detailed layout plan with
drawings for the diversion and care of river of stream during construction
of work. The above arrangements shall be at contractor’s cost.
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97 Income tax

a) During the currency of the contract deduction of income tax at 2.24%
or amended from time to time shall be made from the gross value of
each bill of the contract, the contract value of which is in excess of
Rs.20,000/- for deduction of tax at rates stipulated under section 194-
C(4) of Income Tax Act, 1961 shall be followed.

b) Income Tax clearance -certificate should be furnished before the
payment of final bill.

c) The contractor’s staff, personnel and labour will be liable to pay
personnel income taxes in respect of their salaries and wages as are
chargeable under the laws and regulations for the time being in force,
and the contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws and
regulations.

98 Seignior age charges

The Seignior age charge will be remitted as per the rates prescribed by
the State Government / Mines and Geology Department from time to time
and as per the government orders in vogue at that time for the materials
used on the work. In data Seigniorage charges are not included.

99 VAT on works contracts

i) The percentage quoted by the contractor is exclusive of Value
Added ax(VAT) but inclusive of other taxes on all materials that the
contractor will have to purchase for performance of this contract.

ii) VAT component loaded in part “B” of the estimate shall be added
in each bill of the contractors who opt for composition scheme and
recovered.

iii) In respect of those contractors, who do not opt for composition
scheme, the VAT component loaded in the estimate in part “B”
shall not be released to them with their bills . However, VAT loaded
in part “B” of the estimate shall be recovered and for the recovery
made, a deduction certificate shall be issued, based on which they
have to claim adjustment through their returns submitted to their
respective assessing authorities.

100 Deleted

b) CESS: “An amount equivalent to 1% of gross amount will be deducted
from each bill of the Contractor towards cess and will be remitted to
Andhra Pradesh Building and other Construction workers, Welfare
Board as per G.0.Ms.No.57, LET&F(Lab.II) Department dt.26-06-2007
and G.0.Ms.No.59, LET&F(Lab.II) Department dt.29-06-2007”.

101 Supply of construction materials
i. The contractor has to make his own arrangements for procurements,
supply and use of construction materials.

ii. All materials so procured should conform to the relevant
specifications indicated in the bidding documents.

TENDERER Page # 80 SUPERINTENDING ENGINEER.



ii.

iv.

The contractor shall follow all regulations of the Corporation /
Government of India in respect of import licenses etc., of the
procurement of the materials is through imports and he shall be
responsible for the payment of applicable duties and taxes, port
clearances, inland transportation etc.

The contractor shall make his own arrangements for adequate storage
of the materials.

102 CONSTRUCTION MATERIALS

102.1

102.2

102.3

TENDERER

The contractor has to make his own arrangement for procurement,
supply and use of all construction materials including cement, steel
and blasting materials etc., and compliance of following should be
ensured.

All materials so procured should confirm to the relevant specifications
indicated in the tender documents or to alternative standards or
specifications which are equal or higher in quality than those
specified subject to Engineer-in-Charge’s prior review and written
approval difference between the standards specified and the proposed
alternatives must be fully described by the contractor and submitted
to Engineer-in-Charge’s at least 30 days prior to the date when the
contractor desires Engineer-in-Charge’s approval. In the event
Engineer-in-Charge determines that the alternative do not ensure
equal or higher quality the same will be rejected and the contractor
shall comply with the standards set forth within the documents.

All materials to be supplied should fully confirm to provisions of
A.P.S.S. / L.S. Specifications as applicable.

Materials, workmanship, period and certificate of maintenance and
defect liability, quality:-

All materials and workmanship shall be of the respective kinds
described in the contract and in accordance with Engineer-in-
Charge’s instructions and shall be subjected from time to time to
such tests as the Engineer-in-Charge may direct at the place of
manufacture or fabrication or on the site or at such other place or
places as may be specified in the contract, or at all or any of such
places. The contractors shall provide such assistance, instruments,
machines, labour and materials as are normally required for
examining measuring and testing the work and the quality weight or
quantity of any materials used and shall supply such samples of
materials before incorporation in the works for testing as may be
selected and required by the Engineer-in-Charge.

Tests, inspection of defective materials:

The contractor shall, without extra cost, provide samples and co-
operate in the testing of materials. The Engineer-in-Charge shall have
access at all times to the places of storage and where materials are
being manufactured and proceeded for use in the works under
contract to determine whether their manufacture and process are
proceeding in accordance with the drawings and specifications. The
Engineer-in-Charge shall during the progress of the works have power
to order in writing from time to time in respect of the following.

a) The removal from the site, within such time or times as may be
specified in the order of any materials which in opinion of the
Engineer-in-Charge, are not in accordance with contract.
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102.4

b) The substitution of proper and suitable materials and

c) The removal and proper re-execution, not with standing of any
work which in respect of materials or workmanship is not, in the
opinion of the Engineer-in-Charge, in accordance with contract.

The contractor shall carry out such order at no extra cost to the
Engineer-in-Charge. In case of default on the part of the contractor in
carrying out such order, the Engineer-in-Charge shall be entitled to
employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be recoverable from the
contractor by Engineer-in-Charge or may be deducted by the
Engineer-in-Charge from any money due to or which may become due
to the contractor.

In lieu of removing the work or materials not in accordance with the
contract the Engineer-in-Charge may order such work or materials to
remain and in that case such may be paid at the reduced rates as
may be decided by Engineer-in-Charge. However any action by the
Engineer-in-Charge under this para shall not any way absolve the
contractor from his responsibility and liabilities as per conditions of
contract.

CEMENT

The contractor has to make his own arrangements for the
procurement of cement of required specification for works subject to
the following:

a) The contractor shall procure bulk cement required for the works,

only from cement factories (Main producers) of approved make and
brand only as approved by the Engineer-in-charge. The contractor
shall make own arrangements for adequate storage of cement.

b) The contractor shall procure cement in standard packing (50 Kg per

bag) from the authorized manufacturers. The contractor shall make
necessary arrangement at his own cost to the satisfaction of
Engineer-in-charge for actual weighment of random sample from the
available stock and shall conform to the specification laid down by
the Bureau of Indian standards or other standard institutions as the
case may be. Cement shall get tested for all the tests as directed by
the Engineer-in-charge at least once in a month in advance before
the use of cement bags brought and kept at site go down. Cement
bags required for testing shall be supplied by the contractor free of
cost.

c) The contractor should store the cement of 60 days requirement at

least one month in advance to ensure the quality of cement so
brought to site and shall not remove the same without the written
permission of the Engineer-in-charge.

d) The contractor shall forthwith remove from the works area any

cement that the Engineer-in-charge may disallow for use on account
of failure to meet with required quality and standard.

e) The contractor will have to construct sheds for storing cement

TENDERER

having capacity not less than the cement required for 90 days use at
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g)

TENDERER

appropriate locations at the work site. The Engineer-in-charge or
the representatives shall have free access to such stores at all times.

The contractor shall further at all times satisfy the Engineer-in-
charge on demand by production of records and books or by
submission of returns and other proofs as directed that the cement
is being used as tested and approved by Engineer-in-charge for the
purpose and the contractor shall at all times keep his records up to
date to enable the Engineer-in-charge to apply such checks as he
may desire.

Cement which has been unduly long in storage with the contractor
or alternatively has deteriorated due to inadequate storage and thus
become unfit for use on the work shall be rejected by the
department and no claims will be entertained. The contractor shall
forthwith remove from the work area any cement the Engineer-in-
charge may disallow for use on work and replace it by cement
complying with the relevant Indian Standards.
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105 I.S.383/1970 TABLE - I

105.1 COARSE AGGREGATE

I.S. Sieve Percent passing for single sized
Designation aggregate of Metal Size
63 mm 40 mm 20mm 16 mm 12.50 mm 10 mm 40

mm 20 mm 16 mm 12.50 mm
80 mm 100 _ _ _ _ _ 100
63 mm 85-100 100 _ _ _ _ _
40 mm 0-30 85-100 100 _ _ _ 95-
100 100 _
20 mm 0-5 0-20 85-100 100 _ _ 30-70
16 mm _ _ 85-100 100 _ _
12.5 mm _ _ _ 85-100 100 _
10 mm 0-5 0-5 0-20 0-30 0-45 85-100 10-35
475 mm _ _ 0-5 0-5 0-10 0-20 0-5

2.36 mm _ _ _ 0-5 _ _ _ _
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TABLE - II

105.2 FINE AGGREGATE

I.S. Sieve Designation
- IIl Grading Zone - IV

Grading Zone - I

Grading Zone - [IGrading Zone

10 mm 100 100 100
100
4.75 mm 90-100 90-100 90-100
95-100
2.36 mm 60-95 75-100 85-100
95-100
1.18 mm 13-70 55-90 75-100
90-100
600.00 microns 15-34 35-59 60-79
80-100
300.00 microns 5-20 8-30 12-40
15-50
15.00 microns 0-100 0-10
0-10 0-15
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TABLE - III
105.3 ALL-IN AGGREGATE GRADING

I.S. Sieve Designation 40 mm Nominal
80.00 mm 100
40.00 mm 95-100
20.00 mm 45-75

4.75 mm 24-75
600.00 microns 8-30
150-00 microns 0-60
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106.1

106.2

106.3

106.4

106.5

106.6

106.7

TENDERER

S TORAGE O F CEMENT

It is often necessary to store Portland cement, some times for a
period months. This is particularly true when transportation
facilities must be needed for their capacity and deliveries.

Portland cement readily absorbs moisture not only in the form of
free water but also moisture from the atmosphere or from damp
material in contact with it and becomes hydrated and loses
strength. It is necessary therefore that it should be protected from
absorption of moisture before it is used if it is to fulfill its function.
An absorption of one or two percent of water has not appreciable
effect but further amounts of absorption, results in hardening of
the cement and reduced the strength. If the absorption exceeds
5% the cement is for all ordinary purposes ruined. Finally ground
cement stored in stacks lend to deteriorate more than coarse
cements. In this respect normal hardening Portland cement and
high aluminum cements are at least affected rather than rapid
hardening Portland cement.

American, Spanish and German experiments have shown that on
average the strength of cement stress in bags is reduced.

After 12 Months by 15 to 20 percent.

After 12 Months by 20 to 30 percent.

After 12 Months by 30 to 50 percent.

After 2 years by 10 to SO percent.

After 4 1/2 years by 50 to 60 percent.
These figures prove that special attention should be paid to the
storage of cement, even when its strength is equal to or suspense’s
the specified normal strength.

With an extensive range of climate conditions it is difficult to lay
down universal rules for the storage of cement by the general
principle should always be kept in mind that it must be protected
as far as possible from any form of moisture prior to mixing
concrete mortar.

During the dry weather in main parts of the country where the
relative humidity of the atmosphere even in nights is low (that is to
say when there is very little moisture in the air) little or no
protection may be necessary and the cement in its stock may
require no more than a tarpaulin through for the stack. But there
are parts of the country particularly near the coast where the
atmosphere is always damp at any time of day or night and then
greater precautions are necessary. In such places as the west
coast and the Niligiries and such period when heavy rain falls as
are encountered such greater care has to be taken of the cement
and proper strength provided it from the damp.

Whenever there is any possibility of the cement exposed to
moisture either in the atmosphere or actual ratio it should be
stored in a well constructed dry go down or shed. The cement
store should be whether right construction preferable with
terraced roofing with a sound wooden or ground to ensure that it
is damp proof building with plant roofing are prohibited because of
their tendency to leak. Corrugated sheets roofing has tendency to
condense moisture and should be protected by field to prevent
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106.8

106.9

wind and rain driving through. Cement should not be placed
directly on cement plaster flooring and other types of flooring
commonly meant with which are not damp proof. A wooden
platform or false floor a sheet of water proof paper should be
provided.If none of these is possible then floor should be covered
with straw, hay, cinder or ash or such other material densely and
uniformly packed to a thickness of at least one inch and over a
laid worth tarpaulin of old cement large windows and ventilators if
any should be slightly shut to prevent from circulation of air inside
the stones drainage should be provided if necessary to prevent
accumulation of water in the vicinity of the store.

Cement should be stored in piles arranged parallel to the walls. It
is advisable to pile bags against the walls and an allowance of at
least 0.3M all round should be made between the exterior walls
piles at least 0.6M wide should be left for each access and delivery.
The outside stacks deteriorate a similar pile. Successive
consignments covered with some water proof cover as a measure of
protection to prevent the free circulation of air as each lot of
proper fresh air will bring in more moisture. Once the cement has
been properly stored at should not be disturbed until it is to be
used. There is no advantage in moving and stacking the bags to
reduce where house set as this practice only exposes fresh cement
to the air resulting in loss due to the shifting of cement through
the cloth mesh and in damage to the stacks.

Cement required for use immediately after delivery to the site may
be stored in the open on a raised damp proof floor so long as it is
fully protected by tarpaulin or either weather resisting covers.
Storage under these conditions should be limited to 48 hours. The
tarpaulin should be raised well above the top most Tie of bags and
must be sloped for rapid drainage in case of showers.

106.10 The storage place required for a given quantity / loses of

cement can be calculated from the following date. If spread losses
over the floor of a store to a depth of 1st floor a ton of cement
required about 2.50 Sqm. If stored in paper bags laid on their side
the area required is 5.00 Sqm to 6.00 Sgm. per ton if laid in a
single tier and proportionately less if laid on more than one tier. If
the bags are stacked in any other manner feet portion the
minimum area provided should be increased to allow space for
passenger etc., to avoid house set in any case not more than 15
bags. If stacked higher than this the pressure on the bottom bags
is liable to burst at or form clad in damp water apart from
handling difficulties because of their height.

106.11 Consignments should be used in the same sequences as

TENDERER

they are delivered. To ensure this the date of arrival of each
consignment should be clearly indicated. This is best done by
tying a piece of country twins or cord to the end bags in the
bottom most tier of the days pile, tacking the two places of card up
the sides and along the top of pile an tying the main the center.
The date of receipt in the store being clearly written on a bin card
high from the card. Dead storage where the cement remains in
place for a long time which other consignments of cement come in
and out should be avoided.
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106.12 In issuing cement from a store the cement bags should be
removed in vertical column of the pile and not horizontal so as to
avoid dead stoppage space.

106.13 As a rule cement should not be stored longer than three
months and if time is exceeded the material should be retested
being needed. Especially in the rainy season prolonged storage
should be avoided. If stuck is likely to be held over for more than
three months anticipatory measures should be taken to use it on
the works.

106.14 Cement that has become supply due to storage in damp
positions due to exposure to the weather is generally useless for
making concrete and should be removed from the site. Air set
lumps that can be broken down to floor with the pieces. If such
lumps are innumerous it is easier to screen them out and discord
them if the proportion of air cement is considerable. The fine
material after screening should be tested to determine whether it
has become defective.

106.15 The cement in bags is stored in high piles for long periods.
There is often a slight tendency in the lower layers to harden,
caused by the pressure above this is known as warehouse set.
Cement in this condition, an every wet not for service and can be
reconditioned by letting each drop on a solid surface for using the
cement contained.

106.16 All cement concrete shall be machine mixed and machine
vibrated.
106.17 The proportions of cement concrete specified in the above

schedule are nominal and are indication of approximate proportion
of cement, fine aggregate and coarse aggregate which may have to
be altered suitably at site to obtain desired strength and
workability. However, the quantity of cement shall not be less
than specified below:

Nominal Mix Cement in bags of 50 Kgs per one Cubic
meter (net) of cement concrete
a)l1:1.5:3 8.84 bags of 50 Kgs.
b)yl1:2:4 6.62 bags of 50 Kgs.
c)1:2.5:5 5.30 bags of 50 Kgs.
d1:3:6 4.42 bags of 50 Kgs.
e)1:4:8 2.65 bags of 50 Kgs.
g)1:6:12 2.21 bags of 50 Kgs.
h)1:8:16 1.66 bags of 50 Kgs.
106.18 Theoretical requirement of cement for
a) C.R.S. Masonry in C.M. (1 : 6) 1.54 bags per Cum
b) C.R.S. Masonry in C.M. (1 : 8) 1.15 bags per Cum
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c¢) Brick Masonry in C.M. (1 : 4) 1.44 bags per Cum
d) Brick Masonry in C.M. (1 : 6) 0.96 bags per Cum
e) Brick Masonry in C.M. (1 : 8) 0.72 bags per Cum
f) 12mm plastering in C.M. (1:5) & (1:3) 1.02 bags per 10 Sqm.
g) 12mm plastering in C.M. (1:6) & (1:4) 1.02 bags per 10 Sqm.
h) 20mm plastering in C.M. (1:6) & (1:4)1.02 bags per 10 Sqm.
i) 12mm plastering in C.M. (1:4) 1.08 bags per 10 Sqm.
j) 12mm plastering in C.M. (1:6) 0.72 bags per 10 Sgm.
107 Conditions on Roof Slabs and Stripping time

107.1. The R.C.C. slab laid should be leak proof. After observing for two
rainy seasons if the roof or floor is found to be perfectly leak proof and
no moisture or dampness is seen underneath at ceiling of the slab,
the contractor can ask for refund of E.M.D. or F.S.D. from the
department. If there are any defects noticed after laying of roof they
must be attended to by the contractor at his own cost. Further the
contractor must arrange to get the structure treated as per clause 21
of ISI code No0.456/2000 at his own cost on the instructions of the
department.

When R.C.C. slab is laid the following tests may be carried out by the
contractor at his own cost to prove that the slab is impervious.

b) After the centering is removed and curing period is over the slab
shall be put to test by pouring water to 15 cms. Depth and
watched carefully for period not less than a week.

c) If leakage is observed immediate action should be taken to rectify
it by the contractor at his own cost and again tested to see that
there are no leakages.

d) The officer observing the leakage test shall issue a certificate to
this effect before final bill is made.

e) The variation thickness of R.C.C. roof slab due to varying spans, or
special covering materials should not affect the general roof bed
which should be uniform unless otherwise shown in drawings or
instructed.

f) For roof slab to be laid MS hooks to be provided as directed by the
department for fixing fans and lighting G.I. pipes of 12mm or
20mm dia meter supplied by the department at site has to be
provided in the masonry walls of a concrete at the specified places
as directed by the department for making electrical wiring. No
payment will be made to the contractor for these sundry items of
work.

g) For roof slabs water has to be stagnated for 15 cms depth for one
week to test the leakages if any. If there are any leakages the
contractor has to rectify the same as directed by the department at
the cost of the contractor. No payment will be made to the
contractor on this account either for testing or for rectifications
thus stagnated.
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107.2. Stripping Time: Forms shall not be struck until the concrete has

reached a strength at least twice the stress to which the concrete may
be subjected at the time of removal of form work. The strength
referred to shall be that of concrete using the same cement and
aggregates, with the same proportions and cured under conditions of
temperature and moisture similar to these existing on the work.
Where possible, the form work shall be left longer as it would assist
the curing.

Note 1:- In normal circumstances and where ordinary Portland

cement is used form work may generally be removed after
the expiry of the following period.

Walls, Columns and Vertical faces - 24 to 48 hours as may be

of all structural members decided by the
Engineer-  in-charge

Slabs (props left under) 3 days

Beam soffits (props left under) 7 days

Removal of props under slabs

i) Spanning up to 4.5 Mts. 7 days

ii) Spanning over 4.5 Mts. 14 days

Removal of props under Beams & Arches

i) Spanning up to 6 Mts. 14 days

ii) Spanning over 6 Mts. 21 days

For other cements the stripping time recommended for ordinary Portland
cement may be suitably modified.

Note 2:- The number of props left under the concrete element, their

sizes and description, shall be such that they shall be able
to safely carry the full dead load of the slab, beam or arch
as the case may be together with any live load likely to
occur during curing or further construction.

TECHNICAL SPECIFICATIONS

[INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER
WITH THE RELEVANT SPECIFICATION AND NUMBER OF AP STANDARD

1.0

TENDERER

SPECIFICATION / SPECIAL SPECIFICATION]

SPECIFICATIONS

PREAMBLE

The technical specifications for various items of work contained here
in shall be read in conjunction with the specifications mentioned for
each item of work in bill of quantities (Schedule — A) and also plans
and drawings.
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2.0

3.0

3.1

3.2

3.2.1

3.2.2

TENDERER

PART I - GENERAL TECHNICAL SPECIFICATIONS

The following are the general technical specifications normally
adopted for construction of buildings/other works. Each item of
work shall be executed according to the relevant standard
specification number as described in the “Andhra Pradesh Standard
Specification” (APSS) and Indian Standard (I.S) Specifications,
including Water supply, Sanitary and Electrical Installations. In the
absence of any definite provisions on any particular item of work in
the aforesaid specifications in A.P.S.S., reference may be made to the
latest codes and specifications of Indian Standards or Indian Roads
congress (IRC in case of Roads). Where even these are silent, the
construction and completion of works shall conform to sound
engineering practice as approved by Engineer-in-charge and in case
of dispute arising out of the interpretation of the above, the
decision of Engineer-in-charge shall be final and binding on the
contractor.

GENERAL INSTRUCTIONS

Site Clearance and Demolition

The site shall be cleared of all trees, stumps, roots, brush wood,
bushes and other objectionable materials. Useful and saleable
material shall be the property of the Owner and shall be stacked
properly as directed by the Engineer-in-charge. The areas to be
covered with embankments shall be stripped of top soil to required
depths to expose acceptable founding strata. Top soil unsuitable for
use in embankment construction and other fills shall be disposed of
as directed. All combustible materials shall be stacked and burnt in
locations sufficiently remote to eliminate all danger of fire hazards.
All old concrete, brick works and drains which interfere with
construction works shall be dismantled with the approval of the
Engineer duly taking all necessary precautions prescribed in safety
specification given below. Top soil which is suitable for use in
construction work shall be stockpiled for later wuse. Other
objectionable materials such as trash, debris, stones, brick, broken
concrete, scrap metal etc., shall be disposed off as directed by the
Engineer. Payment for cutting and removal of trees, stumps,
dismantling existing structures and stripping shall be regulated by
the description in the Schedule of Items or Section 2 of A.P.S.S.

Safety Specification

On every demolition job, danger signs shall be conspicuously posted
all-round the structure and all door openings giving access to
structure shall be barricaded or marked except during the movement
of actual workmen or equipment. However provision shall be made
for at least two independent exits for escape of workmen during any
emergency.

During night, red lights shall be placed on or about all the
barricades.
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3.2.3

3.2.4

3.2.5

3.2.6

3.2.7

3.2.8

3.2.9

3.2.10

3.2.11

3.2.12

3.2.13

3.2.14

TENDERER

Where in any work of demolition it is imperative, because of danger
existing to ensure that no unauthorized person shall enter the site of
demolition outside working hours, a watchman should be employed.
In addition to watching the site, he shall also be responsible for
maintaining all notices, lights and barricades.

All the necessary safety appliances as per IS: 4130 shall be issued to
the workers and their use explained. It shall be ensured that the
workers are using all the safety appliances while at work.

The removal of a member may weaken the side wall of an adjoining
structure and to prevent possible damage, these walls shall be
supported until such time as permanent protection is provided. In
case any danger is anticipated to the adjoining structure the same
shall be get vacated to avoid any danger to human life.

The power on all electrical service lines shall be shut off and all such
lines cut or disconnected at or outside the property line, before the
demolition work is started. Prior to cutting of such lines the
necessary approval shall be obtained from the electrical authorities
concerned for demolition work itself.

All gas, water, steam and other service lines shall be shut off and
capped or otherwise controlled at or outside the building line, before
demolition work is started.

All the mains and meters of the building shall be removed or
protected from damage.

If a structure to be demolished has been partially wrecked by fire,
explosion or other catastrophe, the walls and damaged roofs shall be
shored or braced suitably.

Walkways and passageways shall be provided for the use of the
workman who shall be instructed to use them and all such walkways
and passageways shall be kept adequately lighted, free from debris
and other materials.

All nails in any kind of lumber shall be withdrawn, hammered or bent
over as soon as such lumber is removed from the structure being
demolished, and placed in pipes for future cleaning or burning.

All the roads and open area adjacent to the work site shall either be
closed or suitably protected.

No electric cable or apparatus which is liable to be a source of
danger or a cable or apparatus used by the operator shall remain
electricity charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof or
other part of the building shall be so overloaded with debris or
materials as to render it unsafe.
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3.3

3.4

3.5.3

Drawings, Instructions, Measurements
All works shall be done according to the detailed drawings and
specifications. Figured dimensions shall be followed. Measurement
shall be taken of the actual work done but shall not exceed those
marked on the drawings for payments.

Quality of work

The materials, Equipment, tools and plants and workmanship should
be of high and acceptable quality conforming to the standard
specifications.

Testing of works and materials
All materials used and works done shall be subject to approval of the
Engineer.

The contractor shall arrange sufficiently in advance to test materials
and portions of works in order to prove their soundness and
efficiency if required, including samples and supporting test results
from the approved laboratory and other documentary evidence from
the manufacturer, wherever applicable, and indicate the types of
materials and their respective sources. The delivery of materials at
site shall commence only after the approval of the quality, grading
and sources of the materials by the Engineer.

The quality of all materials approved shall be maintained throughout
the period of construction and periodical tests shall be carried out to
ensure that it is maintained. The contractor shall conduct tests at
work site/approved laboratories and shall maintain test reports at
site for cement, coarse aggregates, fine aggregates, water, steel,
bricks and concrete at the following frequency :-

Sl.
No.

Description of material Frequency of test Allowable limits

1. CEMENT : (IS : 8112-
1989) One for each source Shall not be less than
a) Fineness of supply in a month 3500 sqcm / gm
b) Setting time -do- Initial setting time shall

not be less than 30
minutes and final
setting time shall not be
more than 60 minutes.

c) Soundness -do- Expansion (underrated)

shall be not more than
10mm by “Le Chatelier”
method; if it fails,
expansion of aerated
sample shall be not
more than 5 mm.

d) Compressive strength -do- Compressive  strength
of cement mortar cubes for 7 days shall not be
1:3 (1 cement :3 less than 330 kg/cm?
standard sand) by mass and compressive
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strength for 28 days
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Sl

Description of material

Frequency of test

Allowable limits

No.
shall not be less than
430 kg/cm?
2. Coarse aggregate One test for 15 Cum 40mm Metal a)Sieve
(IS383-1970) or at least on the day analysis -63mm -
a) Gradation of concrete if 100%  40mm-85 to
concrete quantity is 100% 20mm-0-2-%;
less than 15 cum. 10mm-0.5%
b) Flakiness Index :
b)  Aggregate impact Once for each source shall be less than 30%
value of supply or when by weight 20mm Metal :
ever change in a)Sieve analysis : -
texture is noticed. Limits : 40mm - 100%;
20mm-95 to 100%;
10mm-25 to 55%; 4.75-
0 to 10%
b) Flakiness Index : less
than 25%
c) Aggregate impact
value: 20-40(IS 2386-
1963)
3. FINE AGGREGATE One test for every 15 Fineness modules : Fine
(IS383 -m1970) cum. sand limit 2.2 to 2.6
a) Gradation for concrete
b) Gradation for masonry At least once on the Medium sand limit 2.6
day of work to 2.9
c) Gradation for finishing -do- Coarse sand limit 2.9 to
3.2
d) Bulk age Three for each day of b) Silt Content : shall be
work i.e. morning less than 4% by weight
noon and evening
e) Silt content At least once on the
day of work
4. WATER : Chemical test One test for each The water quantity
source shall be as per clause
5.4 of ISI 456-2000.
The PH value of water
shall not be less than 6.
5. STEEL : (F2415 (IS1786-
1985))
a) 0.2% proof stress One for each source 4150 kg/cm?
of supply and once (Minimum)
in six months for
fresh supply
b) Elongation -do- Percentage of elongation
14.5% minimum
c) Tensile strength -do- Ultimate tensile
strength 4900 kg/cm?2
(Minimum)
6. BRICKS: (IS:1077-1976)
a) Compressive strength  One for each source Shall not be less than
of supply and once 40 Kg/cm?
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Sl

Description of material

Frequency of test

Allowable limits

No.
in two months when
change in texture is
noticed
b) Water absorption -do- Shall not be greater
than 20% by weight
7. CONCRETE Frequency of testing a) Compressive strength
(IS456:2000) as per clause 15.2 of (7 days)

a) Cube strength

b) Slump

IS 456-2000 for
example 6  cube
specimens, 3 each

for 7 days & 28 days
strength for every 15
cum. Cube shall be
prepared, cured and
tested in accordance
with the requirement
of IS 516.

Thrice in a day of
concrete in morning,
noon and evening

M15-100 Kg/cm?
(Minimum)
M20-135 KG.cm?
(Minimum)
b) Compressive strength
(28 days)
M15-150 Kg/cm?
(Minimum)
M20-200 Kg/cm?
(Minimum)
a) Foundation footing —
10mm to 25mm
b) Column beams and
slabs — 25mm to
40mm
(with normal

reinforcement)
c) Beams, slabs — 40mm
to SO0mm (with
congested
reinforcement)

A Register of record of material testing and Register of daily events showing
materials received, labour engaged, out turn of work etc. shall be maintained at
site and shall be signed by the contractor or his authorized representative and the
Engineer

3.6

3.6.1

3.6.2

3.7

Rejection of Materials /works

Any material brought to site which, in the opinion of the Engineer, is

defective,

sub-standard, damaged, contaminated, deteriorated or

does not comply with the requirement of the specification shall be
rejected. The contractor shall remove from site such materials within
4 hours of notice from site.

If the work or portion of the work which, in the opinion of the
Engineer is found to be defective or unsound, the contractor shall
pull it down and re-execute the same work at his own cost.

Measurement Materials
Materials requiring mixing should be measured separately in boxes of
appropriate size before being mixed in the specified proportions.
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3.8

3.8.1

3.9

3.9.1

3.9.2

3.9.3

TENDERER

Storage of Materials

Adequate safe, dry storage shall be provided for all materials
particularly cement.

Codes

Unless mentioned otherwise, current versions of all codes,
specifications and standards issued by the Indian Standards
Institution and Indian Roads Congress shall be fully applicable to
these specifications. In the absence of appropriate publications by ISI
or IRC, adoptable specification of the International Organization for
Standardization shall apply.

In case of any conflict in meaning between the specifications
mentioned hear in and those of ISI or IRC, the provisions of these
specifications shall prevail.

The following codes shall be applicable for the purpose. However the
latest revision of these codes shall only be used.

i) [S:383-1970 - Specification for coarse and fine aggregates
from natural sources for concrete. (Second revision)

ii) [S:2386-1963 (Part I to Part III) - Methods of Tests for
aggregates of concrete.

ii) [S: 9103-1979 - Specification for admixtures for concrete.

iv) [S:8112-1989 - Specification for 43 grade ordinary portland
cement (first revision with amendment No.3.)

V) [S:516-1959 - Methods of test for strength of concrete.

vi) [S:1121-1974 (Part I to Part IV) - Method of test for
determination of strength properties of natural building
stones.

vii) [S:7779-1975 (Part I to Part III) - Schedule of properties and
availability of stones for construction purposes.

viii) [S:1077-1976 - Specification for common burnt clay building
bricks (Third revision)

ix) [S:3495-1976 (Parts I to IV) - Methods of test for burnt clay
building bricks (Second revision)

x) [S:1003-1977 (Parts I & II)- Specification for timber paneled
and glazed door, window and ventilator shutters.

Xi) [S:432-1982 (Parts I & II) - Specification of mild steel and

medium tensile steel bars and hard drawn steel wires for
concrete reinforcement.
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xii)

xiii)

Xiv)

XVi)

xvii)

xviii)

Xix)

XXi)

xxii)

xxiii)

XXiv)

XXV)

XXVi)

XxVii)

XXViii)

XXix)

[S:1786-1985 - Specification of Cold - worked steel, high
strength deformed bars for concrete reinforcement (revised).

[S:226-1975 - Specification for structural steel (Standard
quality) (Fifth revision).

[S:14687-1999 - Guidelines for false work for concrete
structures.

[S:1597-1967 (Parts 1 & 2) - Code of practice for construction
of stone masonry.

[S:2212-1962 - Code of practice for brick work.

[S:2572-1963 - Code of practice for construction of hollow
concrete block masonry.

[S:4326-1993 - Code of practice for earthquake resistant
design and construction of buildings (Second revision).

[S:456-2000 - Code of practice for plain and reinforced
concrete (Fourth revision).

[S:800-1984 - Code of practice for general construction in
steel (Second revision).

[S:3370-1967 (Parts I to IV) - Code of practice for concrete
structures for the storage of liquids.

[S:1893-1984 - Criteria for earthquake resistant design of
structures.

[S:4082-1996 - Recommendations on stacking and storage of
construction materials at site (Second revision).

[S:1642-1960 - Code of practice for general engineering
drawings (Second revision).

[S:696-1972 - Code of practice for general engineering
drawings (Second revision).

[S:962-1967 - Code of practice for architectural and building
drawings (First revision).

[S:1161-1979 - Specification for steel tubes for structural
purposes (Third revision).

[S:816-1969 - Code of practice for use of metal arc welding
for general construction in mild steel.

[S:3414-1968 - Code of practice for design and insulation of
joints in buildings.
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XXX) [S:1331-1992 (Part I & II) - Methods of non-destructive
testing of concrete soils : general requirement (third revision)

xxxi) 1S:1904-1986 - Code of practice for design and construction
of foundations in soils : general requirement (Third revision)

xxxii) 1S:2502-1963 - Code of practice for bending and fixing of bars
for concrete reinforcement.

PERFORMANCE OF WORK
Execution of Works

All the works shall be executed in strict conformity with the
provisions of the contract documents, explanatory detailed drawings
and specifications.

The site should be cleared of all obstructions, vegetation, loose stones
and materials before start of work.

The Engineer in charge, Supervisor will inspect the work on a Day-to-
Day basis.

Work in Monsoon

The construction may entail working in monsoon also. The
contractor must maintain a minimum labour force and execute the
construction according to the prescribed schedule.

Contractor is responsible for keeping the construction work site free
from water.

Plinth Levels

A proper level should be maintained, in terms of horizontal and
vertical alignment. A minimum acceptable plinth level above road
level shall be maintained. The plinth level shall be agreed with the
Engineer’s representative.

DETAILED SPECIFICATIONS OF MATERIALS

Water(APSS No. 129)

Water should be clean, fresh and free from all chemicals, salts and
deleterious materials and vegetable growth. Water has to meet the
requirements mentioned in Cl. 5.4 of 1S:456-2000. Storage for water
should be sufficient and adequate for the regular consumption of

works and for the use of labour on site.

Earth (APSS No. 309 & 310)
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For filling, the soil shall be free from all rubbish, organic or vegetable
growth including roots, weeds etc. Black cotton soil should not be
used for basement filling.

Sand (APSS No. 110)

Sand shall be clean river or pit sand of approved quality and free
from salt, earth, dust or other impurities. Sand for plain and
reinforced concrete shall confirm to IS : 383-1970. Sand for various
purposes shall confirm grading as below.

Sand for Masonry --- table 110-A of APSS No.110

Sand for Plastering --- table 110-B & 110-C of APSS No. 110

Sand for Plain and Zone I to III of table 110-D of APSS No.110
Reinforced concrete

Stone for Masonry (APSS No. 107)

Stones used shall be strong, durable, dense, compact, close grained,
homogeneous, fire resistant and shall be obtained from sources
approved by Engineer. Stones shall additionally be hard, sound, free
from cracks, decay and other flaws or weathering and shall be easily
workable. Stones with round surfaces shall not be made use of.

Stones shall have a crushing strength of not less than 1000 Kg/ cm?.
Stones with lesser crushing strength may be used in works with prior
approval of the Engineer. Stones shall be non-porous and when
tested in accordance with IS:1124-“Method of Test for Determination
of Water Absorption” etc., shall show water absorption of less than
5% of its dry weight when soaked in water for 24 hours. Tests for
durability and weathering shall be done in accordance with [S:1126
and IS:1125 respectively. The working of stones to required sizes and
their dressing shall be as per IS:1127 “Recommendations for
dimensions and workmanship of natural building stones for Masonry
work” and 1S:1129 “Dressing of Natural Building Stones”. Stones
especially limestone’s and sand stones, shall be well seasoned by
exposure to air before use in construction works.

Cement(APSS No. 112 and IS: 456)
Any of the following cements may be used with prior approval of the
competent authority.

S.No. Type Conforming to
(i) Ordinary Portland Cement 43 Grade [S: 8112
(ii) Ordinary Portland Cement 53 Grade IS: 12269
(iii) Portland Puzzling Cement 53 Grade IS : 1489-
Part-I
(iv) Portland Blast Furnace Slag Cement 53 | IS : 455
Grade

The contractor shall procure bulk cement required for the works only
from reputed cement factories (main producers) acceptable to the
Engineer and should obtain, furnish from suppliers of cement a test
certificate for every consignment of cement. The cement bag shall
bear the manufacturer's name or their registered trade mark. Cement
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shall be tested in accordance with IS : 4031-1988 and IS : 4032-
1988.

For concrete made with Portland Pozzolana cement, Portland Blast
Furnace Slag cement or mineral admixtures, the setting time and rate
of gain of strength are different from those of concrete made with OPC
alone. Cognizance of such modified properties shall be taken in
deciding de-shuttering time, initial time of pre-stressing,
curing period and for early age loading.

Compatibility of chemical admixtures and super-plasticizers with
Portland Pozzolana cement, Portland blast furnace slag cement and
mineral admixtures shall be ensured by trials.

Some other properties of concrete such as modulus of elasticity,
tensile strength, creep and shrinkage are not likely to be significantly
different. For design purposes, it will be sufficiently accurate to take
the same values as those used for concrete made with OPC.

When storing the bags, the floor should be raised 30 cms., above the
ground and stacked in rows not exceeding 10 bags high, 60 cms clear
from the walls in a closed water proof building protected from flood,
rain and moisture and deterioration in such a manner that easy
access and proper inspection and counting is possible.

The cement should be delivered to the site in sound dry bags and
shall be stored properly. Cement packed in LDPE Bags may be
preferred to ensure protection from moisture and dampness.

Bricks(APSS No. 102)

Bricks for masonry in foundations, walls and other locations shall be
common burnt clay building bricks having minimum crushing
strength of 40 Kg/cm?2. They shall be sound, hard and thoroughly
well burnt, but not over-burnt, with uniform size having rectangular
faces with parallel sides and sharp straight right angled edges and
be of uniform color with fine compact uniform texture. Bricks shall be
of uniform deep red cherry or copper color. They shall be free from
flaws, cracks and nodules of free lime. Water absorption after 24
hours immersion in cold water shall be not more than 20% by weight.
They shall not absorb more than 10% by weight of water after
immersion for six hours. They shall emit a clear metallic ringing
sound when struck by a mallet and shall not break when dropped on
their face, from a height of 60 cm. Fractured surface shall show
homogeneous, fine grained uniform texture, free from cracks, air
holes, laminations, grits, lumps of lime, efflorescence or any other
defect which may impair their strength, durability, appearance and
usefulness for the purpose intended. Under-burnt or vitrified bricks
shall not be used. Samples of bricks brought to the site shall be
tested periodically for compression and other tests according to
[S:3495, Parts-I, II & III - “Method of Test for Burnt Clay Building
Bricks”.

Coarse Aggregate(APSS No. 108)
The coarse aggregate shall be from hard granite crushed stone

conforming to IS : 383-1970. The pieces of aggregate shall be non
porous, hard, strong durable clean and free from clay, rounded in
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shape and shall have granular or crystalline non powdery surfaces.
The aggregate shall be well graded. Tests where required shall be
carried out in accordance with IS : 2386 - 1963.

DETAILED SPECIFICATION OF WORKS
Standard

A high standard of workmanship in all trades will be required. The
Contractor shall ensure that only skilled and experienced workmen
are employed.

Supervision

The Contractor’s supervising staff shall be fully qualified and
experienced in the types of work being carried out under the
supervision and shall be capable of ensuring that they are done well
and efficiently.

Temporary works

Where required, the Contractor shall furnish such details of his
temporary works as may be called for by the Engineer and the
Contractor shall satisfy the Engineer as to their safety and efficiency.
The Engineer may direct that temporary works, which he consider
unsafe or insufficient, shall be removed and replaced in a satisfactory
manner.

Codes

Unless mentioned otherwise, current versions of all codes,
specifications and standards issued by the Indian Standards
Institution and Indian Roads Congress, wherever mentioned, shall
be fully applicable to these specifications. Where standards are not
yet published by the ISI or IRC, adaptable British Standards or
Specifications of the International Organization for standardization
shall apply.

In case of any conflict in meaning between the specifications
mentioned herein and those of ISI or IRC, the provisions of these
specifications shall be prevail.

Base lines and bench marks

The Contractor shall establish and maintain, to the satisfaction of
Engineer, the base lines and bench marks, based on which the works
are set out. Where such base lines and bench marks are provided by
the Engineer, the Contractor shall maintain these throughout the
period of construction without causing any disturbance to them.

Setting out

The Contractor shall set out all the works to be executed by him, in
line with the standard base lines, position and bench marks and
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truly as per drawings within the accepted tolerance limits at no extra
cost to Owner. The Contractor shall be solely responsible for the
setting out of all the works, to be executed by him and the approval of
such setting out by the Engineer shall, in no way, absolve the
Contractor of his responsibility for carrying the work to the true lines,
levels and positions as per drawings.

Dewatering

The Contractor shall carryout all the works, in dry and workable
condition and maintain the same in dry condition till the final
handing over of works at no extra cost to the Owner. For this the
Contractor shall make at his cost all the necessary provisions of
dewatering, wherever necessary, to the full satisfaction of the
Engineer.

Safety of existing work

Before taking up any construction adjoining other property or
existing work, the Contractor shall take all steps necessary for the
safety and protection of such property or work.

Protection of existing services

The Contractor shall take all precautions necessary to prevent
damage to or interference with under-ground or over-ground services
such as cables, drains, piping or piles, whether shown on
drawings or not. Equipment etc., mounted in position shall be
protected against falling debris etc., by means of tarpaulin or such
other material.

Handing over of work site

On completion of work, the Contractor shall remove all rubbish,
debris, surplus materials, temporary work etc., from the site. The
site shall be handed over in a tidy and workmanlike manner.

CRS Masonry in CM (1:8) in 1st sort (APSS 107 & APSS 611)

The work shall consist of a facing of selected stones and hammer
dressed at faces and joints with only a small proportion of smaller
stones in the hearting.

The face stones shall be set in regular courses of uniform thickness
from bottom to the top throughout. The height of the course should
be uniform throughout by using stones of same height. The face
stones shall be laid in headers and stretchers alternately so as to
break joint by at least 75mm and headers shall project at least
100mm beyond stretchers. The stones shall be solidly bedded, set
fullin mortar with joints not exceeding 12mm in thickness and shall
extend well back into the hearting.
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Bond stones shall be placed in the wall @ interval of 2m in length and
600mm in height and shall run through the wall if the wall is not
more than 600mm thick. If the wall is more than 600mm thick line
of headers shall be laid from face to back each header overlapping the
other by at least 150mm.

The heart portion shall be filled with good flat bedded stones set as
close as possible, well set in mortar.

The work on interior face shall be precisely the same as on the
exterior face unless the work is to be plastered in which case the side
joints need not be vertical.

Coursed Rubble Masonry in CM (1:8) 2nd sort: (APSS NO. 612)

This work shall be executed similar to the specifications for C.R.S.
masonry 1lst sort with the exception that the hearting and backing
shall conform to the standard specification for random rubble
masonry and bond with the face stones being carried up
continuously with the face work.

RRS Masonry in CM (1:8) (APSS 107 & APSS 615)

The face stone be hammered dressed on the face, side and the beds
to enable to come into close proximity with the neighboring stone.
Face stone shall be of not less width in plan than 150mm for walls of
400mm thick, 200mm for walls of 450mm thick. The face stone shall
be laid in headers and stretchers alternatively so as to break joints by
at least 75mm. Care is to be taken to break joints vertically.

Bond stones should be built in the wall at intervals of 2m in length
and 600mm in height and shall run through the wall if the wall is not
more than 600mm thick. The heart portion shall be filled with good
flat bedded stone set as close as possible, well set in mortar.

Brick Work : (APSS 102 APS 501 & 504)

All bricks to be used in the work shall be thoroughly soaked in water
before use to prevent absorption of water from the mortar.

The bricks shall be set in cement mortar of 1:8 proportion by
adopting a proper bond (preferably either English bond or a Flemish
bond) throughout the wall.

Every course shall be truly vertical. Vertical joints of consecutive
courses shall not come directly over one another. Vertical joints, in
alternate course shall come directly over one another. Joint’s shall
be fully filled with mortar and raked. Every brick shall be laid with
full joints of cement mortar on its bed, ends and side in one
operation. No feeding of mortar by using excess water shall be
allowed.

Reinforced Half Brick Partition Walls
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All bricks to be used in the work shall be thoroughly soaked in water
before use to prevent absorption of water from the mortar.

The cement mortar used for reinforced brick work shall be in cm (1:4)
and mortar used shall conform APSS No. 113. Reinforcement for half
brick walls shall be in the form of MS Bars and shall be of specified
qualities. The brick shall be constructed only in stretcher bond. The
reinforcement shall be well embedded in cement mortar at every third
course and half the joint thickness of mortar shall first be laid and
the other half laid after the reinforcement is placed in the position.
The free ends of the reinforcement where ever possible shall be
pegged into the mortar joints of main brick walls.

Reinforced cement concrete (A.P.S.S. 402 & 403)

Reinforced cement concrete shall correspond to M25 grade design
mix (or M 30 grade where ever specified ) as per IS 456 - 2000 .

All R.C.C. work shall be carried out in strict accordance with latest IS
specification. No concrete work shall be cast in the absence of the
works-in-charge /Engineer. All the materials used should be of good
quality as mentioned in Sec. 4.0 above.

Reinforcement shall be steel and shall be free from corrosion, oil,
grease or paint. Bars shall be hooked or bent accurately and placed
in position as per design and drawing, and bound together tight
using M.S. binding wire properly annexed tying wire.

Binders, stirrups, links should be securely wired to the main ring.
Reinforcement shall be lap jointed or spliced only if unavoidable. Not
more than 33% of the bars as specified in drawing shall be lapped at
one section.

Proper cover shall be maintained between the reinforcement and the
shuttering.

All cement concrete shall be machine mixed and machine vibrated.

The proportions of cement concrete specified in the above schedule
are nominal and are indication of approximate proportion of cement,
fine aggregate and coarse aggregate which may have to be altered
suitably at site to obtain desired strength and workability. However,
the quantity of cement shall not be less than specified below.

Nominal Mix Cement in bags of 50 Kgs per
one Cubic metre (net) of cement concrete
a. 1:1.5:3 8.84 bags of 50 Kgs.
b. 1:2:4 6.62 bags of 50 Kgs.
c. 1:2.5:5 5.30 bags of 50 Kgs.
d. 1:3:6 4 42 bags of 50 Kgs.
e. 1:4:8 3.31 bags of 50 Kgs.
f. 1:5:10 2.65 bags of 50 Kgs.
g. 1:6:12 2.21 bags of 50 Kgs.
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h. 1:8:16 1.66 bags of 50 kgs.

The quantity of water shall be varied to suit the moisture content of
the aggregate and shall be just sufficient in produce a dense concrete
with workability. Workability should be checked at frequent intervals
as per [S:1199.

The Cement and aggregates shall be mixed thoroughly in the
specified proportion in a mechanical mixer until the mixture is of
uniform color. Where machine mixing is done the concrete shall be
mixed, until the mixture is of uniform color and, in no case, for less
than two minutes.

Transportation, placing, compaction and curing of concrete.

After mixing, the concrete shall be transported from the mixer to the
position of placing as rapidly as possible by appropriate mean
without causing separation or segregation of concrete, maintaining
the required workability.

Concrete shall only be placed after the Engineer has inspected the
shuttering and reinforcement. The concrete shall be placed and
compacted before initial setting of concrete commences and should
not be subsequently disturbed.

Concrete after depositing should be compacted thoroughly by means
of a mechanical vibration. Over vibration and under vibration of
concrete are harmful and should be avoided. Use of polythene sheet
is recommended above the shuttering to arrest the slurry loss
through the shuttering joints while placing and compacting the
concrete.

Concreting shall be carried out continuously up to construction joints
already planned. Joint shall be kept where shear force is minimum.

Rigid supervision shall be maintained for curing the concrete after
laying. All exposed faces of concrete shall be kept moist for a
minimum period of 21 days by spraying water or using gunny bags.

CENTERING (FORM WORK) AND SHUTTERING

Shall be substantially and rigidly constructed of steel and shall be
true to the dimensions described.

All joints shall be sufficiently tight to prevent leakage of cement grout.
All faulty joints shall be adequately caulked.

Shuttering shall be erected true to line and braced and strutted to
prevent deformation under the weight and pressured wet concrete

and constructional loads, wind pressure and other forces.

All faces of shuttering and moulds in contact with wet concrete shall
be treated with a coat of oil to prevent adherence to concrete. Release
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agent should be applied so as to provide thin uniform to the forms
without coating the reinforcement.

5.16.6 Centering and shuttering shall be removed after maturity gradually
without jerking. Before removal of the shuttering the concrete shall
be examined properly. Form shall not be released until the concrete
has achieved a strength of at least twice the stress to which the
concrete may be subjected at time of removal of form work. In normal
circumstances where ordinary Portland cement is used and adequate
curing is done, minimum striking may be as follows :

Type of Formwork Minimum Period Before
Striking Formwork
a) Vertical formwork to columns, walls, beams 16-24 days
b) Soffit formwork to slabs (Props to be prefixed
immediately after removal of formwork) 3 days
) Soffit formwork to beams (Props to be prefixed
immediately after removal of formwork) 7 days
d) Props to slabs :
1) Spanningup to 4.5 m 7 days
2) Spanning over 4.5 m 14 days
e) Props to beams and arches :
1) Spanning upto 6 m 14 days
2) Spanning upto 6 m 21 days

5.17

5.17.1

5.17.2

5.17.3
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The number of props left under, their sizes and dispositions shall be
such as to be able to safely carry the full dead load and live load
likely to occur during construction.

Cement Plastering in two coats CM 1:6 & CM 1:4 (APSS 901, 903 &
904)

The surface of the wall shall be kept wet for 2 hours before plastering.

The Mortar in 1:6 proportion shall be dashed and pressed over the
surface and then brought to smooth and uniform surface by means of
float and trowel. The plaster shall be well pressed into the joints.
Plaster shall be started from the top and worked down towards
plinth. The work shall be tested frequently with a plumb bob and
straight edge.

After the first coat the surface is left rough to receive the second coat.
The final coat shall be applied a day or two after the first coat put on
has set, but the first coat shall not be allowed to dry. The final coat
shall consist of 1 part of cement to 4 parts of fine sieved sand and
shall be applied as in the first coat and brought to a uniform surface
and then finished with a sponge to give granular appearance.

The finished surface shall be watered for a period of at least 10 days.
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Water proof plaster over the roof

On the clean wet surface of the concrete slab, before it has set, a
layer of cement plaster shall be laid to give an average depth of 20mm
over the concrete.

The Mortar to be used shall be of CM 1:3 proportion mixed
thoroughly with a standard water proofing material with water
repelling properties to ensure non-absorption.

Gauges should be put on the floor about ten feet apart to ensure even
thickness.

Plastering must be done in squares or strips to avoid cracks. After
the floor has been completed, it shall be covered with two inches of
grass; sand or saw-dust and kept wet for three weeks.

Pointing: (APSS - 906)

Cement mortar for pointing shall conform to SS:115 and shall be of
1:3 proportion. The joints in the masonry shall be raked out to a
depth not less than the width of the joint, when the mortar is green.
Joints are to be brushed clean of dust and loose particles with a stiff
brush. The area shall then be washed and the joints thoroughly
wetted before pointing is commenced.

The mortar shall be pressed into the raked out joints according to the
type of joint required. The mortar shall not be spread over the
corners, edges or surface of the masonry. The pointing shall then be
finished with proper tool. The superfluous mortar shall be cut off
from the edges of the line and the surface of the masonry shall be
cleaned of all mortar.

Pointing could be either flush pointing, or groove pointing.
Flooring: (APSS 701 & 702)

Flooring shall be with 25.4mm thick Shabad/Cuddapah polished
stones laid over a bed of 100mm thick plain cement concrete in
1:5:10 proportion/RCC slab.

All the stones in one room shall be preferably of same width. The
width of all the slabs in one row must be uniform with longitudinal
joints parallel to each other.

The joint width shall be kept minimum and the sides of the slab shall
be chisel dressed to ensure a correct joint.

Granolithic concrete flooring (APSS No. 701 & 710)
The mix proportions for the Granolithic concrete floor topping shall

be (1:1:2) (Cement: F.A. : C.A) by volume. The minimum amount of
water which will give necessary workability for adequate compaction
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shall be added. The grading of the course aggregate for Granolithic
concrete shall be from 6mm to 12mm. The finished thickness of
flooring shall be 20mm and the panels into which the floor is divided
for laying the Granolithic concrete shall not have any panel
dimensions in excess of 1.5m.

Flooring in kitchens shall be with Rough Shahabad Stones laid over a
bed of 100mm thick P.C.C. (1:5:10) proportion and pointed with CM :
1:3.

Joinery:
Door Frame:

M.S. Hollow door frames manufactured by cold roll formed process
steel sheet 1.25mm thick bright CRCA confirming to IS 4351-1976
with 105 x 60mm size.

Fabrication: The steel door frames shall be get fabricated in an
approved workshop as approved by the Engineer.

Mortar Guards: Mortar guards as instructed by the Engineer-in-
charge shall be provided. These shall be welded to the frame at the
head of the frame for double shutter doors to make provision for
bolts.

Lock-Strike Plate There shall be an adjustable lock- strike plate of
steel complete with mortar guard to make provision for locks or
latches complying with the relevant Indian Standards. Lock-strike
plate shall be of galvanized mild steel and fixed at 95cm from the
head of the frame.

Shock Absorbers : For side hung door there shall not be less than
three buffers or rubber or other suitable material inserted in holes in
the rebate and one shall be located on the centre line of the lock
strike plate and the other two at least 45cm above and below the
centre line of the lock strike plate. For double shutter doors, there
shall be two buffers of rubber or similar suitable material inserted in
holes in the rebate in the lock jamb only at the head and spaced
15cm at either side of the centre line of the door.

Finish : The surface of door frame shall be thoroughly cleaned, free of
rust, mill-scale dirt, oil etc. either by mechanical means, for example,
sand or shot blasting or by chemical means such as picking. After
pretreatment of the surface one coat of approved primer i.e. red oxide
zinc chrome primer conforming to Ito 2074:79 and two coats of paints
as directed by the Engineer-in-charge shall be applied to the exposed
surface.

Fixing : frames shall be fixed up right in plumb. To avoid sag or bow
in width during fixing or during construction phase, temporary struts
across the width preventing sides bulging inward may be provided.
Wall shall be built solid on each side and grouted at each course to
ensure solid contact with frame leaving no voids behind the frame.
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The Hollow frame section shall be filled with CC (1:2:4) using 20mm
grade HBG metal. Three lugs shall be provided on each jamb with
spacing not more than 75 cm. The temporary struts should not be
removed till the masonry behind the frame is set. In case screwed
base tie is provided, this should be left in position till the flooring is
laid when it can be removed. After pretreatment of the surface, one
coat of steel primer and two coats, of paint, as directed by the
Engineer-in-charge shall be applied to the exposed surface.

Flush shutters for doors :

Flush shutters (Double/Single) : should be factory made ISI marked
confirming to IS 2202-1991 (part-I), 35mm thick with bond wood
solid block board type core having cross bonds and face veneers hot
pressed bonded with water proof phenol formaldehyde synthetic
resin, with lapping on all sides.

Construction : The block board core shall confirm to the
requirements specified in clause 7.1.1. of IS 2202 (PartI) : 1991. The
frame constructed of stiles and rails shall be provided for holding the
core. The width of the frame including internal lapping shall not be
less than 45 mm and not more than 75 mm.

Plywood : used in flush door shutter shall conform to IS 710 : 1976
with surface requirements confirming to type AB of IS 303 : 1989.

Cross-bands used in flush door shutter shall conform to the
requirements laid down in IS 710:1976.

Face Veneers : used in flush door shutters shall conform tothe
requirements laid down for veneer for BWP grade plywood in IS
710:1976.

All Plywood, cross — boards and veneer used shall be treated in
accordance with clause 6.1.5.1. of IS 2202 (Part I) : 1991.

Adhesive used for bonding plywood or cross bond and face veneer to
core shall be phenol formal dehyde synthetic resin adhesive
conforming to BWP grade specified in IS 949:1974.

Internal lapping shall be of Teak wood and shall have a total depth
not less than 25mm. It may be provided separately, when it is of
species different from that of backing or as one piece with the style,
designated as frame-cum-lapping, when internal lapping and backing
are of the same species.

External lapping shall be of teak wood and shall be solid and shall
measure at least 6mm on the face of the door. It shall be provided all
round the shutter in case of single shutter and on three sides in case
of double shutter.

In case of double leaved shutters, the sheeting of the stiles shall be
rebated by 8mm to 10mm. The rebating shall be either splayed or
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5.21.2.11

5.21.2.12

5.21.2.13

5.21.3

5.21.4

TENDERER

square type as per clause 7.7 of IS 2202 (Part — I) : 1991. The depth
of lapping at the meeting of stiles shall not be less than 30mm.

Shutter shall be shop prepared for taking mortise locks or latches as
may be ordered.

Workmanship and the finish of the face panels shall be in conformity
with those specified in IS 303:1989

Tests : Knife test, glue Adhesion test, End Immersion test, slamming
test shall be carried out as per clause 10 of IS 2202 (Part —I) 1991.
The sampling and criteria for conformity, making etc. shall also be as
perl IS 2202 (Part —1) : 1991.

Windows
The wood shall be of Sal wood for frames and shutters.

The wood shall be well seasoned, uniformly colored and shall be free
from knots, cracks, shakes, splits, cross grains etc.

The wood shall be durable and of reasonably straight grains.

Moisture content of the wood used shall be as near as possible to the
following values:

Recommended values of moisture content in timber at the time of
assembly or framing.

Type of work Coastal area Inland area
Frames of windows 16 to 18% 14 to 15%
Shutters of windows etc. 15 to 16% 12 to 14%

Construction and fixing

Before fixing in position, the frames shall be inspected and passed by
the Engineer. A coat of primer shall be applied before the frames are
fixed in position. All portions of untreated timber abutting against
masonry or concrete shall be painted with boiling coal tar before
placed in position. In place of coal tar approved preservative may also
be used.

The frames shall be erected in position and held plumb with strong
supports from both sides.

Hold fasts shall be embedded in C.C. beds as specified.

Frames shall have dovetail, tenor or mortise joints.

Q.C. Clearance : The doors & windows (both frames & shutters) and
ventilators should be got cleared by the Engineer / Quality Control

agency authorized by the Engineer-in-Superintending. The tests will
be conducted at the manufacturer’s place and Q.C. clearance
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5.22

5.23

TENDERER

certificate will be issued for the lot before supply to site for use in
construction. All the arrangements for testing at the manufacturer’s
place should be made by the contractor at his cost. No door, window
or ventilator should be fixed without clearance of Engineer/ Q.C.
agency. The contractor should inform the Engineer/Q.C. agency for
testing and clearing at least 7 days in advance.

NOTES ON MASONRY

iii)

iv)

Vi)

vii)

viii)

ix)

x)

All stones, bricks etc., used in the masonry work shall be
thoroughly soaked in water before use to prevent absorption of
water from the mortar.

Stones shall be laid on their broadest faces which gives better
opportunity to fill the faces between stones.

To give sufficient lateral bond a stone in any course shall
overlap the stone in the course below i.e. joints parallel to the
pressure in two adjoining course shall not lie too closely in the
same vertical line. A minimum overlap of 6" shall be
maintained.

To give sufficient transverse bond, prescribed no. of headers
shall be used.

The practice of building two thin faces, tying width occasionally
through stones and filling up the middle with small stones or
dry packing shall be strictly guarded against.

Jambs for door and window opening shall be formed with
quoins of the full height of the course. The quoin shall be of
breadth at least one and a half times the depth for the course
and in length at least twice the depth.

It is advisable to erect the door and window frames first and
build the masonry around.

Thickness of the joint should not be more than 12mm.

Every course of the masonry shall be truly vertical. Use of
plumb bob to check verticality by the mason shall be
encouraged.

Care should be taken to keep all corners and sides including
door and window opening truly vertical.

Notes on Pointing

i)

Flush pointing with a groove or a line appears neat and does not
spoil the look of the stone or brick masonry.
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5.24

TENDERER

Vi)

vii)

viii)

ix)

As far as possible a minimum amount of mortar shall be used to
avoid wastage.

The edges shall be neatly trimmed with a trowel and a straight
edge.

While mortar is green a groove shall be formed by running a tool
along the center lines of the joints. This operation shall be
continued till a smooth and hard surface is obtained.

Even the vertical joints shall be finished in a similar fashion.

Even when the job is done carefully, there is always an amount
of superfluous mortar sticking to the masonry. This should be
wiped off with a wet cloth.

After the work is set and dry i.e., after one or two days the
stones shall be cleaned with a strong acid so as to remove the
cement stains.

After cleaning with acid the stones shall be cleaned with soap
water to ensure natural color of the stones.

If care is taken as shown above the pointing work will look
attractive and neat, and the natural appearance of the stone
masonry is retained.

Cover Blocks

a)

A cover block is used to separate the reinforcement from the
shuttering before concrete is laid so that when the concrete is
set the reinforcement is well within the concrete section at a
distance from the outer surface, with specified cover to
reinforcement.

This assures a proper bond between concrete and steel and the
steel is prevented from rusting.

Normally a bottom cover of 12mm to 15mm is sufficient for
slabs. For columns the cover should be about 40mm, and for
beams it is 25mm.

A cover block has to be reasonably good for using in R.C.C.

The mortar for preparing cover blocks shall at least be of
proportion 1:2.
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j)

k)

The block shall be prepared on a clean and level platform by
spreading the mortar in the moulds of required size and depth.

When the mortar is still green strands of tying wire shall be
inserted into each block. This wire is useful for tying the block
to the reinforcement.

After 24 hours the block shall be removed from the mould and
cured for about seven days.

A properly made cover block does not get crushed when the
reinforcement is tied over it and during the concreting work.

Use of 20mm stone chips as cover for the reinforcement will not
be accepted.

Use of mortar cover blocks ensures long life to steel and to the
R.C.C. construction.

7.0 LIST OF MAKES FOR WATER SUPPLY AND SANITARY ITEMS TO BE
USED.

Sl.No. Item Makes Suggested

1. CI pipes BPL / INDO / BIC / BIF / or any other
equivalent ISI marked makes.

2. GI pipes Zindal |/ Tata [/ Zenith / or any other
equivalent ISI marked makes.

3. GM Valves Zolota |/ Zenith / Anchor or any other ISI
marked makes.

4, Cast Iron Valves IVC / Kirloskar / Durga or any other ISI
marked makes

5. HDPE Pipes Superflow / Godavari / Premier Plastics or
any other equivalent ISI accredited / ISI
marked makes.

6. PVC pipes Phenelex / Sudhakar / Nandi or any other
ISO accredited / ISI marked makes.

7. Wash Basins Parry ware / Neycer / HSW or any other ISI
marked makes.

8. IWC Parry ware / Neycer / HSW or any other ISI
marked makes.

9. EWC Parry ware / Neycer / HSW or any other ISI
marked makes.
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10. Porcelain Flush Tanks Parry ware / Neycer / HSW or any other ISI
marked makes.
11. Urinals Parry ware / Neycer / HSW or any other ISI
marked makes.
12. Pillar / Bib / Stop cocks Seiko / Reico / Jaquar or any other
equivalent makes.
13. EWC Parry ware / Neycer / HSW or any other ISI
marked makes.
7.4.8 LIST OF MAKES FOR CIVIL ITEMS TO BE USED.
Sl.No. Item Makes Suggested
1. Cement Ultra Tech / Ramco / Priya / Rajashree /
Birla / Kesoram or any other ISI marked or
ISO accredited makes.
2. Steel Rashtriya Ispat Nigam Limited ,
Visakhapatnam Steel Plant, Visakhapatnam /
TATA Steel / SAIL or equivalent ISI marked
approved make
3. Ceramic Tiles
(a) Dadooing Tiles Jhonson / Somani / Kajaria or any
equivalent ISO accredited makes.
(b) Flooring Tiles Jhonson / Somani / Kajaria / Spartek /
Regency or any equivalent ISO accredited
makes.
4. Flush Door Shutters Kutti / Anand / Raveela / Subhdwar or any
equivalent ISI marked makes.
5. Aluminium Fixtures  Jyothi / Classic / Oxford or any other ISI
marked
for wood and iron makes.
works
6. Aluminium Sections Jindal / Hindalco or any other equivalent
makes.
7. M S Tubes TATA |/ Khandelwal / Zenith or any other
equivalent makes.
8. GI Sheets Jindal / TATA or any other equivalent
makes.
9. Paints
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a) Synthetic enamel paint, ASIAN / NEROLAC or any other ISI marked
makes
Oil Bound distemper
b) White primer coat JK / BIRLA or any other ISI marked makes
external walls
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Note:

3.0

DRAWINGS

DRAWINGS:

The plans enclosed with the tender are only for tender purpose and liable
to be altered during execution of work as per necessity of site conditions.
The premium quoted by the contractor for various items shall hold good
for execution of work even with altered plans.

One set of drawings, on the basis of which actual execution of the work is
to proceed shall be furnished free of cost to the contractor by the
Superintending Engineer / Executive Engineer progressively according to
the work program submitted by the contractor and accepted by the
Superintending Engineer / Executive Engineer. Drawings for any
particular activity shall be issued to the contractor at least 30 days in
advance of the scheduled date of the start of the activity. However, no
extra claims by the contractor toward any delay in issue of drawing or
issue of any revision / change to the drawings issued earlier shall be
admissible. The Superintending Engineer shall intimate the contractor 7
days in advance regarding any delay to issue of drawings, for any
particular stage of works. If work gets affected due to delay in issue of
drawings, for any particular stage of work the contractor shall be granted
extension of time as per clause No. 27 of General Conditions of Contract.
Signed drawings above shall not be deemed to be an order for work
unless they entered in the agreement and schedule of drawings under
proper alterations has been sent to the contractor by the Engineer-in-
charge with a covering letter confirming that the drawing is authority for
work in contract.

DISCREPANCIES:

In case of discrepancies between documents the following order of

procedure shall apply:-

2.1.1 Between the written description of written dimensions in the
drawings and the corresponding one in the specifications, the
latter shall apply.

2.1.2 Figured dimensions shall supersede scaled dimensions. The
drawings on a larger scale shall take precedence over those on a
smaller scale.

2.1.3 Drawings issued as construction drawings from time to time shall
supersede tender drawings and also the correspondence drawings
previously issued.

The contractor should not execute any component of work without
obtaining the working drawings. Any work done without drawings shall
be at the contractors responsibility only in the absence of any written
order from the Engineer-in-Charge. Acceptance for such work will be at
the discretion of the Engineer-in-charge.

SECRECY CLAUSE:

The drawings and specifications made available to the tenderer shall
exclusively be used on the work and they are retained from passing on
each plan to any unauthorized hand either in parts or in full under the
provisions of Section-3 and 5 of the official secrets Act 1923. Any
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violation in this regard will entail suitable action under appropriate
clause or official secret Act 1923.
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BILL OF QUANTITIES
AND
PRICE BID
(Schedule - A)
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NAME OF WORK: Providing Water supply and sanitary arrangements
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam,
S.M.Puram, Srikakulam (Dist).

BILL OF QUANTITIES
PREAMBLE

1. The Bill of Quantities shall be read in conjunction with the instructions
to Tenderers, General and Special conditions of Contract Technical
Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and
provisional and are given to provide common basis for tendering. The
quantities here given are those upon which the lumpsum tender cost of the
work is based but they are subject to alterations, omissions, deductions or
additions as provided for in the conditions of this contract and do not
necessarily show the actual quantities of work to be done. The basis of
payment will be actual quantities of work ordered and carried out as
measured by the Contractor and verified by the Engineer and valued at
the estimate rate plus or minus tender percentage quoted in the Bill of
Quantities where applicable, and otherwise at such rates and prices as
the Engineer-in-Charge may fix within the terms of Contract.

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is
otherwise provided under the Contract include cost of all constructional
material, labour, machinery, transportation, erection, maintenance,
profit, taxes and duties together with all general risks, liabilities and
obligations set out or implied in the Contract.

4. The plans enclosed with the tender are liable to be altered during
execution of work as per necessity of site conditions. The Tender
percentage quoted by the tenderer shall hold good for execution of work
even with altered plans.

5. The whole cost of complying with the provisions of the Contract shall be
included in the estimated rates for items provided in the Bill of Quantities
and where no items are provided in the Bill of Quantities, their cost shall
be deemed to be distributed among the estimate rates entered for the
related items of work.

6. General directions and descriptions of work and materials are not
necessarily repeated nor summarized in the Bill of Quantities.
References to the relevant sections of the Contract documentation shall
be made before entering estimate rate against each item in the Bill of
Quantities.

7. The method of measurements of completed work for payment shall be in
accordance with the relevant B.I.S. Codes & A. P. S. Specifications.

8. All items of work are to be executed as per the drawings / specifications
supplied with the contract documents.
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10.

11.

12.

13.

14.

15.

16.

If there is any contradiction between the drawings and the text of the
specifications, the later shall prevail.

The Tenderer should inspect and select the quarries of his choice before
he quotes the tender percentage in the Schedule of Bill of Quantities and
satisfy himself about the availability of required quantum of materials.

Diversion drains should be excavated before completion of the
embankments and the useful soils should be used in the nearby
embankments.

The actual mix proportion by weight to be adopted during execution will
get designed in the laboratories to suit the grade of concrete and mortar
to be used. It will be the responsibility of the contractor to manufacture
concrete and mortar of required strength.

The quantum of measurement for all items of earthwork involving
conveyance manually or by machinery shall be as assessed by level
measurement. The measurements for the embankment will be for the
consolidated banks only.

Wherever manual dewatering is involved either for excavation or for
foundations or for constructions, the same will have to be carried out by
the agency at no extra cost, since the agreement rates are inclusive of
dewatering charges.

Wherever embankment work is involved, useful soils approved by the
Engineer-in-Charge from the cutting reaches and diversion drains shall
be taken and used for forming nearby embankments soils used for
constructions will be at free of cost.

The quoted tender percentage shall also include the work of any kind
necessary for the due and satisfactory construction, completion and
maintenance of the works according to the drawings and these
specifications and further drawings and orders that may be issued by the
Engineer-in-Charge from time to time. The quoted tender percentage
shall include compliance by the Contractor with all the general
conditions of contract, whether specifically mentioned or not in the
various clauses of these specifications, all materials, machinery, plant,
equipment, tools, fuel, water, strutting, timbering, transport, offices,
stores, workshop staff, labour and the provision of proper and sufficient
protective works, diversions, temporary fencing and lighting. It shall also
include safety of workers, first aid equipments suitable accommodation
for the staff and workmen, with adequate sanitary arrangements, the
effecting and maintenance of all insurances, the payment of all wages,
salaries, fees, royalties / Taxes, duties or other charges arising out of the
execution of works and the regular clearance of rubbish, reinstatement
and clearing-up of the site as may be required on completion of works
safety of the public and protection of the works and adjoining land. The
work of Building in quality control / assurance shall be deemed to be
covered in the quoted percentage.

The Contractor shall ensure that, the quoted tender percentage shall
cover all stages of work such as setting out, selection of materials,
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17.

18.

19.

20.

21.

22.

selection of construction methods, selection of equipment and plant,
deployment of personnel and supervisory staff, quality control testing etc.
The work quality assurance shall be deemed to be covered in the tender
percentage.

a) The special attention of the tenderer is drawn to the
conditions in the tender notices wherein reference has been made
to the Andhra Pradesh Standard Specifications [APSS] and the
Standard preliminary specifications containing therein. These
preliminary specifications shall apply to the agreement to be
entered into between the contractor and the Government of
Andhra Pradesh and shall form an in-separable condition of the
contract along with the estimate. All these documents taken
together shall be deemed to form one contract and shall be
complementary to another.

b) The tenderer shall carefully study the drawings and additional
specifications and all the documents, which form part of the
agreement to be entered into by the successful tenderer. The APSS
and other documents connected with contract such as estimate
plans, specifications, can be seen on all working days in the office
of the Superintending Engineer, APMSIDC, APMSIDC Circle,
Guntur

The tenderers attention is directed to requirements for materials under
the clause ‘materials and workmanship’ in the preliminary specifications
of APSS. Materials conforming to the Bureau of Indian Standards
specifications, APSS etc., shall be used on the work and the tenderers
shall quote his overall tender percentage accordingly.

The tenderer has to do his own testing of materials and satisfy himself
that they conform to the specifications of respective 1.S.I. Codes before
tendering.

The contractor shall himself procure the required construction materials
of approved quality including the earth for formation of embankment and
water from quarries / sources of his choice. All such quarries / sources
of materials required for the work shall get approved by the Engineer-in-
Charge in writing well before their use of the work.

The contractor shall himself procure the steel, cement, Bitumen, Blasting
materials, sand, metal, soils, etc., and such other materials required for
the work well in advance. The contractor has to bear the cost of
materials for conveyance. The department will not take any
responsibility for fluctuations in market in cost of the materials,
transportation and for loss of materials etc.

Inspection of site and quarries by the tenderer: Every tenderer is
expected before quoting his overall tender percentage, to inspect the site
of proposed work. He should also inspect the quarries and satisfy
himself about the quality, and availability of materials. The best class of
materials to be obtained from quarries, or other sources shall be used on
the work. In every case the materials must comply with the relevant
standard specifications. Samples of materials as called for in the
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23.

24.

25.

26.

27.

28.

29.

standard specifications or in this tender notice, or as required by the
Engineer-in-charge, in any case, shall be submitted for the Engineer-in-
charge’s approval before the supply to site of work is begun.

The tenderer’s particular attention is drawn to the sections and clauses
in the A.P. standard specification dealing with

a) Test, inspection and rejection of defective materials and
work.

b) Carriage

) Construction plant

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

g) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which
govern the overall tender percentage he is tendering.

The defect liability period of contract is twenty four months plus defects
correction period.

The estimate rates for items shown in the Schedule “A” include all
construction materials. No escalation in rates will be paid unless
specified in the tender document. The tenderer has to quote an overall
tender percentage considering all the aspects of the tender to complete
the finished item of work as per the APSS / B.IL.S. specifications, the
special specifications appended, Drawings etc.

If there is any contradiction between APSS and B.I.S. specifications,
listed and detailed technical specifications, the latter shall prevail.

In case of a job for which specifications are not available with the
Schedule or in APSS / B.L.S. code and are required to be prescribed,
such work shall be carried out in accordance with the written
instructions of the Engineer-in-charge.

The contractor should use the excavated useful soils and stone for
construction purpose. Soils used for construction either for
homogeneous section in hearting or in casing zone based on the
suitability will be at free of cost and the cost of stone used for
construction purpose will be recovered from the contractors bill.

The contractor should quote his tender percentage keeping in view of the
above aspects.

Additions and alternations by the Tenderer in the Schedule of quantities
will disqualify the tender.

In the case of discrepancies between the written description of the item in
the bill of quantities (Schedule “A”) and the detailed description in the
specification of the same item, the later shall be adopted
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30.

31.

32.

33.

34.

35.

36
36.1

The Unit rates noted below are those governing payment of extras or
deductions for omissions according to the conditions of the contract as
set-forth in the preliminary specifications of the A.P. standard
specifications and other conditions of specification of this contract.

It is to be expressly understood that the measured work is to be taken
according to the actual quantities when in place and finished according
to the drawings or as may be ordered from time to time by the Executive
Engineer and the cost calculated by measurement or weight at their
respective rates without any additional charge for any necessary or
contingent works connected works connected herewith. The Percentage
Excess or less on ECV quoted are for works in situ and complete in every
respect.

For all items of work in excess of the quantities indicated the rates
payable for such excess quantities will be tendered rates i.e., estimate
rates plus or minus tender percentage.

For all items of work, intermediate payment will be made provisionally as
per relevant clause. Full-accepted agreement rates will be paid only after
all the items of works are completed.

The contractor is bound to execute all supplemental works that are found
essential incidental and inevitable during execution of main work.

The payment of rates for supplement items of work will be regulated as
under.

36 a) Supplemental items directly deductible from similar items in the
original agreement.

36.b) The rates shall be derived by adding to or subtracting from the
agreement rate of such similar item the cost of the difference in the
quantity of materials labour between the new items and similar items in
the agreement worked out with reference to the schedule of rates adopted
in the sanctioned estimate with which the tenders are accepted plus or
minus overall tender percentage.

c)Similar items but the rates of which cannot be directly deducted from
the original agreement.

e) Purely new items which do not correspond to any item in the
agreement.

The rate of all such items shall be estimated rates plus or minus overall
tender percentage.

Extra Items:

Extra items of work shall not vitiate the contract. The contractor shall be
bound to execute extra items of work as directed by the Engineer-in-
Charge. The rates for extra items shall be worked out by the Engineer-
in-charge as per the conditions of the Contract and the same are binding
on the Contractor.
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36.2

37
37.1

37.2

37.3

Note:

The contractor shall before the 15t day of each month, submit in writing
to the Engineer-in-charge a statement of extra items if any that they have
executed during the preceding month failing which the contractor shall
not be entitled to claim any.

Entrustment of additional items:

Where ever additional items not contingent on the main work and outside
the scope of original agreement are to be entrusted to the original
contractor dispensing with bids and if the value of such items exceeds
the limits upto which the officer is empowered to entrust works initially
to contractor without calling for tenders, approval of competent authority
shall be obtained. Entrustment of such items on nomination shall be at
rates not exceeding the estimated rates.

Entrustment of the additional items contingent on the main work will be
authorized by the officers upto the monetary limits upto which they
themselves are competent to accept items in the original agreement so
long as the total amounts upto which they are competent to accept in an
original agreement rates for such items shall be worked out in
accordance with the procedure - For all items of work in excess of the
quantities shown in the Bill of Quantities of the Tenders, the rate payable
for such items shall be estimate rates for the items (+) or (-) over all
tender percentage accepted by the competent authority.

Entrustment of either the additional or supplemental items shall be
subject to the provisions under para 176 (B) of APWD Code, the items
shall not be ordered by an officer on his own responsibility if the revised
estimate or deviation statement providing for the same requires the
sanction of competent authority. The Superintending Engineer who
entered into the agreement approves the rate for the items / variation in
quantity in the current agreement.

It may be noted that the term estimate rate used above means the rate in
the sanctioned estimate with which the tender’s compared or if no such
rate is available in the estimate the rate derived will be with reference to
the schedule of rates adopted in the sanctioned estimate with which
tenders are compared.
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BILL OF QUANTITIES

SCHEDULE -A

PART -1

NAME OF WORK: Providing Water supply and sanitary arrangements
for Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam,
S.M.Puram, Srikakulam (Dist)..

Approximate Unit Estimate
Quantity s Rate Amount
S.No . Description of work In figures . .
In figures/ In figures / inRs.
/ words
words words
Schedule - A
( PART- I )Enclosed
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Schedule - B
List of Drawings

S.No. Drawing No.
Description

- Enclosed -

DECLARATION

I/We hereby declare that I / We have inspected and satisfied myself / ourselves
thoroughly and I / We am / are conversant with the local conditions, regarding
all materials and about required for the work on which I / We have based my /
our rates for the work. The Specifications, Plans, Designs and conditions of
contract on which the offer has been based completely studied by me / us
before submitting the tender.

TENDERER
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SCHEDULE -C

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS
SUPPLEMENTING THOSE DESCRIBED IN
SCHEDULE ‘A’ BY S.S. NUMBERS

Sl.No. Short Title I. S. Number

L.

II.

III.

IV.

CEMENT:
1. 43 Grade ordinary port portland cement 8112-1989
2.  Methods of physical tests for

hydraulic comments 4031 (Part 1 to 15) - 1988
AGGREGATES :
1. Aggregates (Coarse and fine) from
natural source for concrete 383 - 1970
2.  Specification for sand for masonry : 2116-1980
3. Method of tests for aggregates for concrete : 2386 (Part-I to IV) -

1963

BUILDING STONES :
1.  Method of Tests for determination of strength
properties of natural building stones 1121 (Part I to IV) - 1974
Part - [ : Compressive strength
Part - II : Transverse strength
Part - III : Tensile strength
Part - IV : Shear strength

2. Quarrying stones for construction purposes,
recommended practice 83831-1977

3. Measurement of buildings and 1200 (Part-IV) - 1976
Civil Engineering Works

4.  Stone Masonry: Specifications for dressing

natural building stones 1129-1972 (Part - IV)
5. Dirilling and permeability tests 5529 (Part III) - 1973
6. Code of practice for permeability tests

(during and after construction) 11216 - 1985

OTHER SUBJECTS :

1. Safety code for scaffolds 3698 (Part - 1) - 1968

2. Safety Code for ladders 3696 (Part —1I) - 1966

3. Recommendation of stacking and
storage of construction materials at site 4082 - 1977
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ARTICLES OF AGREEMENT

Articles of Agreement made this day of 2017between the
Administrative Officer, IIIT Srikakulam, RGUKT- A.P. (here-in-after called the
Superintending Engineer which expression shall, where the context so admits
include his successors in Office and assignees) of the one part and

(here-in-after called the Contractor which expression shall where the context so
admits include his heirs, executors, administrators and legal representatives) of

the other part.

WHEREAS HIT Srikakulam, RGUKT-A.P, (herein after called the IIIT
Srikakulam Institute ) are desirous of Providing Water supply and sanitary
arrangements for Hostel, Tutorial and Dining Hall Blocks, IIIT
Srikakulam, S.M.Puram, Srikakulam (Dist)and have caused an estimate
of probable quantities contained in Schedule A, drawings and specifications
describing the work to be done.

AND whereas the said Schedule A, drawings numbered serially from

(Schedule B) and the specifications

(Schedule C) have been signed by the parties hereto.

And whereas the contractor has agreed to the Retention by the Corporation the
Earnest Money of Rs. paid by him as security for the due fulfillment of
the contract to the satisfaction of the Administrative Officer, IIIT Srikakulam
(herein after called the AO, IIIT Srikakulam, RGUKT-A.P).

AND whereas the contractor has also signed the copy of the AP Standard
Specifications and addenda Volume thereto maintained by the authority who
registered him/them in the appropriate class in acknowledgement of being
bound by all conditions of the clauses of the Standard Preliminary
Specifications for Items of work described by a Standard Specification Number
in Schedule-A in addition to having signed the “Tenderers” and Contractor
certificate in acknowledgement of being bound by all the conditions of the
Standard Preliminary Specifications and all the Standard Specifications for item
of work, described by the Standard Specification Number in Schedule A.

AND whereas the contractor has agreed to execute upon and subject to the
conditions set forth in the preliminary specification of the Andhra Pradesh
Detailed Standard Specifications and such other conditions as are contained in
all the specifications forming part of this contract (herein after referred to as the
said conditions) the works shown upon the drawings and described in the said
specifications and set forth in Schedule A as the “Probable quantities” and
comply with the rate of progress noted at the end of this Articles of Agreement
for a sum of or such other sum as may be arrived at under the Clauses
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of the Standard Preliminary Specifications relating to payment on lump sum
basis or by final measurement at unit prices.

NOW IT IS HEREBY AGREED AS FOLLOWS

In consideration of the payment of the said sum of or such other
sum as may be arrived at under the clauses of the Standard Preliminary
Specifications relating to payment on lump sum basis or by final measurement
at unit price, the contractor will, subject to the said conditions, execute and
complete the works shown upon the said drawings and described in the said
specifications and to the extent of probable quantities shown in the Schedule ‘A’
with such variations by way of alterations additions to, or deductions from, the
said works and method of payment there of as are provided for the said
conditions.

The term Administrative Officer in the said conditions shall mean the officer of
the Institute in charge of the Division having jurisdiction for the time being over
the work, who shall be competent to exercise all the powers and privileges
reserved herein in favour of the Corporation with the previous sanction of or
subject to ratification by the Executive Committee of the Institute in cases
where such sanctions or ratification may be necessary.

The plans, agreement and documents above mentioned shall form the basis of
this contract and the decision of the said Administrative Officer as to the
materials, workmanship and to the intended interpretation of clauses of the
Agreement or any other document attached here to shall be final and binding on
both parties.

The said contract comprises the building work mentioned above and all
subsidiary works connected there with within the same site as may be ordered
to be done from time to time by the said Administrative Officer, even though
such works may not be shown on the drawing or described in the said
specifications of the priced schedule of quantities.

The Directorthrough the Administrative Officerreserves to himself the right of
altering the drawings and nature of the work and adding or omitting from any
items of work or of having portions of the same carried out departmentally or
otherwise and such alterations or variations shall be carried out without
prejudice to this contract.

If at any time after the commencement of the work, the Director for any reason
whatsoever does not require the while thereof as specified in the tender to be
carried out the Administrative Officer / Director shall give notice in writing of
the fact of the Contractor who shall have no claim to any payment of
compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive
in consequences of the full amount of the work not having been carried out,
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neither shall he have any claim for compensation by reason of any alterations
having been made in the original specifications, drawings designs and
instructions which shall involve any curtailment of the work as originally
contemplated.

Time shall be considered as essence of the Agreement and the contractor hereby
agrees to commence the work as soon as his Agreement is accepted by the
Superintending Engineer and the site (or premises) is handed over to him as
provided for in the said conditions and agrees to complete the work within the
period ofl Months from the date of such handing over of the site (or premises)
and to show progress as defined in the tabular statement Rate of progress,
subject nevertheless to the provisions for extension of time contained in Clause
59 of the Standard Preliminary Specifications.

The Arbitrator for fulfilling the duties set forth in the arbitration clauses of the
standard preliminary specifications shall be as defined with tender conditions
vide item No.22 of conditions of contract (A.General) enclosed to the contract.

The said conditions shall be read and construed as forming part of the
agreement and the parties here to respectively abide by and submit themselves
to the conditions and stipulations and perform the agreement in their parties
respectively.

Upon the terms and conditions of this agreement being fulfilled and performed
to the satisfaction of the corporation, the balance amount including any deposit
of the contractor shall be returned after the expiry of liability period i.e. 24
months + defects correction period after virtual completion of work as per
drawings and tender conditions.

Payment will be made to the contractor under the certificate to be issued at
reasonably frequent intervals by the Institute Engineer/University Engineer.
Intermediate payments will be made by the Administrative Officer of a sum
equal to 92 ¥ percent of the value of work as so certified and the balance of 7 %
percent will be withheld and retained as a security for the due fulfillment of the
contract. Under the certificate to be issued by the Executive Engineer on the
completion of the entire work, the contractor will receive final payment of all the
money due or payable to him under or by virtue of the contract except EMD
retained as security and a sum equal to 2 ' percent of the total value of the
work done provided there is no recovery from or forfeiture to be made under
clause 60 of the PS to APSS. The amount with held from the final bill will be
retained under "Deposits” and paid to the contractor together with the EMD
retained as security after a period of 24 months after all defects shall have been
made good according to the true intent and meaning thereof.

Under provisions of sections 194 (c¢) add in the Income Tax Act under the

Finance Bill two point two percent out of each and every payment made to the
contractor will be deducted towards Income Tax at source to be credited to the
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Income Tax Department and necessary certificates will be issued to the
contractor.

All disputes arising out or in any way connected with this agreement shall be
deemed to have arisen in Vijayawada and only the court in Vijayawada city shall
have jurisdiction to determine the same.

In witness whereof the has here into set his hands and Director, IIIT
Srikakulam, RGUKT-A.P on behalf of and by the order and direction of the
Corporation has here up to set his hand the day and year first above written.

Signature of the Contractor

Address:
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PRICE BID

NAME OF WORK:Providing Water supply and sanitary arrangements for
Hostel,Tutorial and Dining Hall Blocks, IIIT Srikakulam, S.M.Puram,
Srikakulam (Dist).

Estimated contract value (in figures & words): Rs.7356355/-

[RUPEES SEVENTY THREE LAKHS FIFTY SIX THOUSAND THREEHUNDRED AND FIFTY FIVEONLY]

I, do hereby express my willingness to execute the aforesaid work
as per the conditions, standards, specifications, rules, regulations, etc.,
stipulated in the tender documents.

a) At an overall tender percentage of % (in
figures) percentage (in words) on estimated value.

SIGNATURE, NAME OF THE TENDERER / AUTHORISED SIGNATORY.
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